
 

Natural Resource Ministries 
Operational Services 

Contract 

 
 

CONTRACT FILE NO: 

10005-40/SU24DTR002 

THIS AGREEMENT DATED FOR REFERENCE THE 
DAY (including 'nd' 'rd' or 'th' as applicable) DAY OF 
MONTH, 20YR. 

PROJECT DESCRIPTION:  SILVICULTURE SURVEYS IN THE THOMPSON RIVERS FOREST DISTRICT 

 

 
BETWEEN: 

HIS MAJESTY THE KING IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA, as 
represented by the MINISTER OF FORESTS 
 

Thompson Rivers Forest District 
1265 Dalhousie Drive, Kamloops, BC, V2C 5Z5 
 
Phone Number:  (250) 371-6500 .....................FAX Number:  (250) 371-6565  
Ministry Representative:  Mark Dinicol 
E-mail Address:  Mark.Dinicol@gov.bc.ca 
 

(the "Province") 
 

AND: 

Full LEGAL name of Contractor/Company 
Physical & Mailing Address (including Postal Code) 
 
Phone Number:  (Area Code) Phone No .......FAX Number:  (Area Code) Fax No 
Business E-mail Address:  Contractor's Email Address 
 
Contractor Representative: Contractor Representative's name 
Business Number:  Contractor's Business Number for taxation purposes 
WorkSafe BC and/or Personal Optional Protection Number:  WCB / POP No. 
 

(the "Contractor") 

referred herein to as "the Parties". 
 

WHEREAS: 

A. The Province requires the Work described in this Agreement to be carried out for its benefit. 

B. The Contractor is prepared to do the Work. 

C. The Province and the Contractor have agreed that the Work shall be carried out in accordance with 
Contract Documents. 

 

Accordingly, the Parties agree as follows: 
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ARTICLE 1 DEFINITIONS 

1.01 In this document, the following words have the following meanings: 

(a) "Agreement" means the agreement between the Parties as set out in the Contract Documents; 

(b) "Amending Document" means an NRS600 Contract Modification Agreement form or another 
standard form of similar nature specified by the Province; 

(c) "Assessment" means a pre-estimate of damages incurred by the Province as a result of the 
Contractor's failure to perform, unsatisfactory performance or other non-compliance with the 
provisions of this Agreement; 

(d) "Changed Condition" means a materially changed physical condition at the Work Area which was 
not foreseen by the Contractor and which would not have been reasonably foreseen by a reasonable 
contractor who, before submitting its tender, conducted a thorough investigation of the work to be 
done to complete the Work, including a thorough inspection of the Work Area and review of all 
information available from the Province to persons wishing to submit tenders, but does not include 
any weather conditions or natural events; 

(e) "Contract Documents" means those documents described in Section 2.01 and the Work Progress 
Plan; 

(f) "Contract Price" means the total amount payable to the Contractor for satisfactory performance of 
the Work, as set out in Schedule 'B'; 

(g) "Contractor Representative" means a person designated pursuant to Section 5.05; 

(h) "Environmental Damage" means: 
i. slumping or sliding of land; 
ii. inordinate soil disturbance; or 
iii. other damage to the environment which the Province considers significant. 

(i) "Equitable Adjustment" means a fair and reasonable adjustment negotiated by the Parties to; 
i. the Contract Price; or 
ii. the time within which the Work is to be performed; 

(j) "Fiscal Year" means the period from April 1 to the next March 31 inclusive; 

(k) “Incorporated Material” means any material in existence prior to the start of the Term or developed 
independently of this Agreement, and that is incorporated or embedded in the Produced Material by 
the Contractor or a Subcontractor; 

(l) “Material” means the Produced Material and the Received Material; 

(m) "Ministry Representative" means a person appointed pursuant to Section 5.01; 

(n) "Occupied Area" means any Work Area, camp or rest area, or any other area occupied by the 
Contractor for the purposes of this Agreement; 

(o) "Payment Area" means a portion of a Work Area as specified in the Work Progress Plan which 
contains a specified amount of scheduled Work; 

(p) "Performance Security" means the security provided by the Contractor in accordance with Article 4; 

(q) “Produced Material” means records, software and other material, whether complete or not, that, as 
a result of this Agreement, are produced or provided by the Contractor or a Subcontractor and 
includes the Incorporated Material; 

(r) “Received Material” means records, software and other material, whether complete or not, that, as a 
result of this Agreement, are received by the Contractor or a Subcontractor from the Province or any 
other person; 

(s) "Subcontractor" means a person, firm or corporation contracting with the Contractor to perform a 
part or parts of the Work, or to supply products worked to a special design according to the 
Agreement, but does not include one who merely supplies products not so worked; 

(t) "Shortfall" means the difference between total Contract Price and the amount paid to the Contractor 
for Work satisfactorily completed; 

(u) "Term" means the period of time this Agreement is in force pursuant to Article 3; 
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(v) "Work" means all labour, supervision, administration, materials, transportation, supplies, tools, 
equipment and such other services and materials necessary or desirable to perform the services 
described in the Contract Documents, and includes any services which are not expressly described, 
but which are nevertheless necessary for the proper execution of the work; 

(w) "Work Area" means the area shown outlined on the attached maps; 

(x) "Work Day" means every day of the week except Saturday, Sunday and statutory holidays; and 

(y) "Work Progress Plan" means the plan developed on a form approved by the Province and 
submitted to the Ministry Representative for approval which outlines the scope, timing, location and 
any other requirements of the Work. 

1.02 If any of the words in Section 1.01 are used in any other Contract Document, they have the same 
meaning as in this document unless the context dictates otherwise. 

1.03 Words or abbreviations which have well known technical or trade meanings are used in the Contract 
Documents in accordance with those recognized meanings. 

1.04 The headings of the clauses of this Agreement have been inserted for reference only and do not define, 
limit, alter or enlarge the meaning of any provision of this Agreement. 

ARTICLE 2 CONTRACT DOCUMENTS AND MODIFICATIONS 

Contract Documents 

2.01 The attached schedules are applicable to and form part of this Agreement: 

 

Schedule Title  

Schedule "A" Services  

Schedule “A-1” Silviculture Surveys  

Schedule "B" Payment  

Schedule "D" Insurance  

Schedule “E” Safety Conditions   

Schedule “F” Prime Contractor Agreement  

Schedule “G” SAFE Certification Requirements  

Schedule “H” Tax Verification  

Schedule “I” Subcontracting  

Appendix I Survey Field Inspection Form  

Appendix II Survey Checklist Paper Review  

Project Map(s) https://www.for.gov.bc.ca/ftp/DKA/external/!publish/Stewardship_FY24/SU24DT
R002%20Silviculture%20Surveys%20Maps/ 

Amending Documents 

2.02 No modification of this Agreement is effective unless it is in writing and signed by, or on behalf of, the 
Parties. 

Interpretation 

2.03 Any reference in the Contract Documents to a manual or a form means a manual or form published by 
or for the Province and includes every amendment of such manual or form and any manual or form 
published from time to time in substitution for them or replacement of such manual or form. 

2.04 In the event of a conflict between the Contract Documents, the terms of this Document supersede all 
other Documents.  In the event of a conflict between alike Contract Documents of different dates, the 
Document of later date prevails. 

ARTICLE 3 TERM OF CONTRACT AND COMMENCEMENT OF WORK 

3.01 The Term of this Agreement is from April 1st, 2023 to March 31st, 2024 inclusive, and work shall proceed 
in accordance with the Work Progress Plan. 

3.02 The Contractor shall not conduct any Work until the Province notifies the Contractor to commence work. 

https://www.for.gov.bc.ca/ftp/DKA/external/!publish/Stewardship_FY24/SU24DTR002%20Silviculture%20Surveys%20Maps/
https://www.for.gov.bc.ca/ftp/DKA/external/!publish/Stewardship_FY24/SU24DTR002%20Silviculture%20Surveys%20Maps/
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3.03 The Contractor shall commence Work within 10 calendar days from the date specified in the Notice to 
Commence Work and regardless of the date of execution or delivery of this Agreement, the Contractor 
must provide the Services during the Term. 

3.04 Time is of the essence in this Agreement and, without limitation, will remain of the essence after any 
modification or extension of this Agreement, whether or not expressly restated in the document effecting 
the modification or extension. 

3.05 Subject to satisfactory performance by the Contractor and availability of funding by the Province, the 
Parties may agree in writing to extend this Agreement for a further Term of twelve (12) months.  Should 
the option to renew be exercised it is expected that the Contractor’s bid rate or bid price in the 
preceding term will remain unchanged in the subsequent term, unless, in the ministry’s sole opinion, a 
negotiated rate change is warranted. 

ARTICLE 4 CONTRACT PERFORMANCE SECURITIES 

4.01 Upon request of the Province, the Contractor shall furnish Performance Security in the amount specified 
by and in a form and manner acceptable to the Province as security for the faithful performance by the 
Contractor of all Work. 

4.02 The Province may retain any Performance Security until all Work has been completed in accordance 
with this Agreement.  The Performance Security is subject to forfeiture, at the discretion of the Province, 
if the Contractor fails to perform or to comply with this Agreement. 

4.03 If the Contractor fails to perform or comply with this Agreement, the Province may, in addition to 
terminating the Agreement and claiming the Performance Security, pursue any other remedies available 
to it under this Agreement or the laws of the Province of British Columbia. 

4.04 Should the Parties agree to renew this Agreement for a further term, the Province shall calculate the 
Contract Performance Security for the renewed term as follows: 

(a) where the Tender documents specified the Contract Performance Security as a fixed dollar amount, 
the amount shall remain unaltered unless the contract value for the renewed term varies by more 
than 10% of that of the preceding term, in which case the security requirement shall be varied up or 
down by the same percentage. 

(b) where the Tender documents specified the Contract Performance Security as a percentage of the 
total contract value, the amount for the renewed term shall be determined by multiplying that 
percentage on the renewed contract value, except that where this amount is between 90 and 110% 
of the preceding term’s amount, the Contract Performance Security requirement shall remain 
unaltered. 

Should the amount of Contract Performance Security decline by more than 10% between two terms, the 
Province shall return the amount in excessof 10% following, in its sole discretion, satisfactory 
performance of the Contractor in the preceding term and in accordance with provisions specified 
elsewhere for the return of performance security.  Where the amount of Contract Performance Security 
increases by more than 10% between two terms, the Province shall inform the Contractor in writing of 
the increased amount and the Contractor shall deliver this amount in an acceptable form at least ten 
Work Days prior to the commencement of work in the forthcoming term. 

ARTICLE 5 PARTY REPRESENTATIVES 

Ministry Representative 

5.01 The Province shall appoint a Ministry Representative who shall have full authority to act on behalf of the 
Province in connection with this Agreement. 

5.02 Upon commencement of this Agreement, the Province shall notify the Contractor of the name of the 
Ministry Representative. 

5.03 The Province may substitute a Ministry Representative at any time, and shall immediately notify the 
Contractor of the change. 

5.04 The Ministry Representative may require the Contractor to do anything necessary to satisfy the Ministry 
Representative that the Work is being performed in accordance with the Contract Documents. 
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Contractor Representative 

5.05 The Contractor shall appoint a Contractor Representative fluent in English, who shall: 

(a) have full authority to act on behalf of the Contractor in connection with the Work and the Agreement; 
and 

(b) be available to the Ministry Representative, when requested, and be present at all times at any site 
where the Work is carried out. 

5.06 Upon entering into this Agreement, the Contractor shall notify the Province of the name, address and 
telephone number of the Contractor Representative appointed pursuant to Section 5.05. 

5.07 The Contractor shall not substitute a Contractor Representative without the written consent of the 
Ministry Representative. 

5.08 If, in the reasonable opinion of the Ministry Representative, the Contractor Representative is not suitably 
experienced or is unable to properly supervise the Work or communicate with the Ministry 
Representative, then the Contractor shall, upon receipt of written notice from the Ministry 
Representative, replace that representative and immediately notify the Province of that change. 

5.09 All Work carried out by the Contractor or the Subcontractor must be under the direct and continuous 
supervision of the Contractor or the Contractor Representative. 

ARTICLE 6 PARTY REPRESENTATIVES 

Ministry Representative 

6.10 The Province shall appoint a Ministry Representative who shall have full authority to act on behalf of the 
Province in connection with this Agreement. 

6.11 Upon commencement of this Agreement, the Province shall notify the Contractor of the name of the 
Ministry Representative. 

6.12 The Province may substitute a Ministry Representative at any time, and shall immediately notify the 
Contractor of the change. 

6.13 The Ministry Representative may require the Contractor to do anything necessary to satisfy the Ministry 
Representative that the Work is being performed in accordance with the Contract Documents. 

Contractor Representative 

6.14 The Contractor shall appoint a Contractor Representative fluent in English, who shall: 

(a) have full authority to act on behalf of the Contractor in connection with the Work and the Agreement; 
and 

(b) be available to the Ministry Representative, when requested, and be present at all times at any site 
where the Work is carried out. 

6.15 Upon entering into this Agreement, the Contractor shall notify the Province of the name, address and 
telephone number of the Contractor Representative appointed pursuant to Section 5.05. 

6.16 The Contractor shall not substitute a Contractor Representative without the written consent of the 
Ministry Representative. 

6.17 If, in the reasonable opinion of the Ministry Representative, the Contractor Representative is not suitably 
experienced or is unable to properly supervise the Work or communicate with the Ministry 
Representative, then the Contractor shall, upon receipt of written notice from the Ministry 
Representative, replace that representative and immediately notify the Province of that change. 

6.18 All Work carried out by the Contractor or the Subcontractor must be under the direct and continuous 
supervision of the Contractor or the Contractor Representative. 
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ARTICLE 7 INDEMNIFICATION AND INSURANCE 

Indemnity 

7.01 You must indemnify and save harmless the Province and its employees and agents from any loss, claim 
(including any claims of infringement of third party intellectual property rights), damage award, action, 
cause of action, cost or expense that the Province or any of its employees or agents may sustain, incur, 
suffer or be put to at any time either before or after this Agreement ends, (each a “Loss”), to the extent 
the Loss is directly or indirectly caused or contributed to by: 

(a) any act or omission by you or your agents, employees, officers, directors or Subcontractors in 
connection with this Agreement; or 

(b) any representation or warranty by you being or becoming untrue or incorrect. 

7.02 Neither the Province nor its Ministry Representative in charge, its agents, authorized representatives, or 
employees are personally liable for any act performed in the discharge of any duty imposed or in the 
exercise of any power or authority conferred upon them by, or within the scope of, the Agreement if it 
can be demonstrated that all reasonable care was exercised in the conduct of the operations; in all such 
matters these persons act solely as agents and representatives of the Province. 

7.03 Neither the Province nor any of its employees, authorized representatives, or agents are liable to the 
Contractor or the Contractor's employees or agents for any injury, loss, or damage however occasioned 
to any of them or their equipment or livestock while being transported or conveyed in any vessel, boat, 
aircraft owned or operated by the Province, and the Contractor shall not undertake claims against the 
Province, its employees, authorized representatives, or agents to recover any such injury, loss or 
damage either on its own behalf or on behalf of its employees or agents.  The Contractor shall 
indemnify and save harmless the Province, its employees, authorized representatives, or agents from 
any such claims initiated by the Contractor's employees, subcontractors, servants, or agents. 

Insurance 

7.04 During the Term, the Contractor shall pay and maintain insurance coverage as specified in writing by 
the Province from time to time. 

ARTICLE 8 PROTECTION OF WORK AND PROPERTY 

General 

8.01 The Contractor shall protect the Province's property from damage and is responsible for damage which 
may arise as the result of the Contractor's operations under the Agreement, except damage which 
occurs as a result of the acts or omissions of the Province or its other contractors, agents and 
employees. 

Protection of the Environment 

8.02 If the Contractor encounters circumstances such as weather conditions or site factors where the 
Contractor knows or should reasonably know that proceeding with the Work may, directly or indirectly, 
cause Environmental Damage, the Contractor shall: 

(a) immediately suspend such Work; 

(b) immediately advise the Province of the suspension and circumstances; 

(c) not proceed with such Work until the Province so instructs; and 

(d) upon the Province's instruction to proceed with such Work, do so in accordance with the Province's 
instructions. 

8.03 The Contractor shall not be deemed to be in breach of this Agreement for suspending Work pursuant to 
Section 8.02. 

Fire Protection 

8.04 The Contractor shall: 

(a) take every precaution to prevent unintentional fire from occurring on or about the Work Area, 
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(b) ensure that no person burns any debris on or about the Work Area unless authorized under a 
Burning Reference Number issued by the Ministry of Forests, Lands and Natural Resource 
Operations, BC Wildfire Services, and 

(c) ensure that, with respect to smoking, 

(i) no person smokes except in areas that are free of or fully cleared of all flammable material, 
(ii) no burning material falls outside cleared areas, and 
(iii) all burning material is completely extinguished before leaving cleared areas. 

ARTICLE 9 COMPLIANCE WITH THE LAW 

9.01 This Agreement is governed by, and is to be interpreted and construed in accordance with, the laws of 
the Province of British Columbia, including, but not limited to, the Employment Standards Act and its 
Regulations. 

9.02 The Contractor shall comply with, and must ensure that any Subcontractors comply with, all applicable 
occupational health and safety laws in relation to the performance of the Contractor’s obligations under 
this Agreement, including the Workers Compensation Act in British Columbia or similar laws in other 
jurisdictions. 

9.03 Without limiting Section 9.02, the Contractor: 

(a) may be considered the "Prime Contractor" for the Work, as described in the attached Safety 
Conditions Schedule, and as such shall enter into a Prime Contractor Agreement and carry out the 
duties as described therein; 

(b) shall be solely responsible for safety at the Work Area; 

(c) shall, at its own expense, provide the necessary WorkSafe BC compensation coverage for itself, all 
workers and any shareholders, directors, partners or other individuals employed or engaged in the 
performance of the Work and shall ensure all approved Subcontractors obtain WorkSafe BC 
coverage; 

(d) if the Contractor or its Subcontractors do not have the benefit of mandatory workers compensation 
coverage under the Workers Compensation Act, then the Contractor shall ensure that it and its 
Subcontractors apply for and obtain Personal Optional Protection under the Workers Compensation 
Act; 

(e) shall be responsible for and pay for all fines, assessments, penalties, and levies made or imposed 
under the Workers’ Compensation Act and regulations relating in any way to the Work; 

(f) upon request, provide the Province with evidence of compliance with Section 9.03 (c) and (d); 

(g) shall promptly pay all persons employed or engaged in the execution of the Work; and 

(h) shall obtain all licences and permits required by law to carry out the Work, unless obtained by the 
Province and provided to the Contractor before commencement of the Work, and provide the 
Province with proof of having obtained those licences or permits. 

9.04 Nothing in this Agreement shall relieve the Contractor from its responsibility to comply with all applicable 
provisions of the Forest & Range Practices Act and its regulations. 

ARTICLE 10 CHANGED CONDITION 

10.01  If a Changed Condition occurs during the course of the Work, the following applies: 

(a) The Parties shall immediately advise each other of particulars of the Changed Condition and the 
Contractor Representative and the Ministry Representative shall meet to attempt to deal with the 
condition. 

(b) If the Changed Condition is so substantial that amending the Agreement to deal with the change 
would change the essential nature of the Work, then either Party may elect not to proceed with the 
Work any further and the contract shall be brought to an end.  If either Party so elects, the 
Contractor shall be entitled to receive payment for any Work which the Contractor has satisfactorily 
completed, and shall be entitled to no further payment. 
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ARTICLE 11 INSPECTION AND ACCEPTANCE 

Request for Inspection and Acceptance 

11.01 The Contractor shall, upon completing all Work within a Payment Area, promptly request that the 
Province inspect and determine the acceptability of the Work.  The request must be in writing, may take 
the form of an invoice, and, must be delivered to the Province by a method provided for in Section 
15.06. 

Inspection by the Province 

11.02 The Province shall, following receipt of the Contractor's request for inspection and acceptance, promptly 
inspect and determine the acceptability of the Work performed in the Payment Area.  Work shall be 
inspected in accordance with the Contract Documents.  The Province is not obliged to make any 
determination of acceptability before receiving the written request. 

11.03 The Contractor is encouraged, but not required, to observe inspections while they are underway. 

11.04 The Province shall provide the Contractor with a copy of inspection results. 

11.05 The Province reserves the right to inspect, at all times during the Term and without notice to the 
Contractor, any Work performed. 

11.06 The Contractor shall pay the Province, on demand, all direct and indirect additional inspection costs 
incurred because Payment Areas were not fully completed by the time specified in the Contractor's 
request for inspection and acceptance. 

11.07 Inspections are conducted by the Province in order to determine compliance with the provisions of this 
Agreement and to provide the basis for calculating the payment due.  These inspections are conducted 
for the sole benefit of the Province, and do not release the Contractor from the responsibility of 
providing quality control measures to assure that the Work strictly complies with this Agreement. 

Re-Inspection 

11.08 If the results of an inspection are unacceptable to the Contractor, it may, if it does so within three (3) 
Work Days of receiving the inspection results, request the Province re-inspect the Work. 

11.09 If the Contractor requests a re-inspection of the Work, the Province shall perform the re-inspection at a 
time mutually agreed to by the Parties, but in any event no later than ten (10) Work Days after receiving 
the request. 

11.10 The results of the re-inspection shall be used to determine payment and shall be final and binding. 

11.11 The Contractor shall pay the Province's costs of the re-inspection only if the difference in Work quality 
between the original inspection and the re-inspection is less than ten percent (10%) of the original 
inspection results. 

11.12 If the Province bears the costs of the re-inspection, it shall also pay the Contractor, if they are present 
for the entire re-inspection, the sum of two hundred and fifty dollars ($250.00) for time spent re-
inspecting. 

ARTICLE 12 MEASUREMENT AND PAYMENT 

Payment 

12.01 If the Contractor complies with this Agreement, the Province shall pay the Contractor for all Work at the 
rates [inclusive of taxes paid or payable by the Contractor to a supplier but exclusive of any applicable 
Provincial Sales Tax (PST) that the Contractor is required to charge the Province as a taxable 
transaction and the Goods and Services Tax (GST)] and times described in Schedule B and we are not 
obliged to pay you more than the maximum amount or dollar limit specified in Schedule B. 

12.02 Expenses, if payable, will be exclusive of GST or other applicable tax paid or payable to the extent the 
Contractor is entitled to claim credits (including GST input tax credits), rebates, refunds or remissions of 
the tax from the relevant taxation authorities.    

12.03 The Province will pay any applicable taxes payable under law or agreement with the relevant taxation 
authorities.  Invoices must show the calculation of any applicable taxes (excluding taxes paid directly by 



NRS1000 – Operational Services Contract CSNR Rev. September 9, 2022 Page  9  of  15 

the Contractor to a supplier and which were inclusive in the bid price) to be paid as a separate line item 
and expenses must be listed chronologically, be in reasonable detail and with dates of all expenses 
claimed with receipts or copies of receipts, where applicable, attached. 

12.04 Our obligation to pay money to you is subject to the Financial Administration Act, which makes that 
obligation subject to an appropriation being available in the fiscal year of the Province during which 
payment becomes due. 

12.05 Unless otherwise specified in this Agreement, all references to money are to Canadian dollars. 

Payment Initiation 

12.06 The Province shall upon acceptance of the Work within a Payment Area, promptly initiate a payment. 

Holdback 

12.07 The Province is not obliged to advance to the Contractor more than ninety percent (90%) of the 
calculated amount of any payment.  The ten percent (10%) holdback shall be retained for forty (40) 
calendar days after the completion, or earlier termination, of all Work and interest is not payable on the 
amount held back by the Province. 

12.08 The Province is authorized, but not obliged, to apply the holdback funds as follows: 

(a) firstly, to any unpaid government agencies; 

(b) secondly, to the Contractor's and Subcontractor's unpaid workers, Subcontractors and material 
suppliers; and 

(c) thirdly, as security for the correction of any breach of, or for payment of any Assessment provided 
for in, this Agreement. 

Payment for Part Performance 

12.09 If this Agreement expires or is terminated before completion of the Work, the Province shall only pay for 
that portion of the Work completed to the satisfaction of the Province before the said expiration or 
termination. 

Method of Measurement 

12.10 All linear and area measurements under this Agreement are measured on the horizontal plane, unless 
specified otherwise in an attached Schedule. 

Remeasurements 

12.11 If the calculation of a payment depends upon the area completed, and if the Contractor believes the 
area used in calculating that payment is incorrect, the Contractor may request the Province remeasure 
the Payment Area.  The request shall be delivered in writing to the Province, within three (3) Work Days 
of the Contractor receiving a copy of the payment calculation for the Payment Area in question. 

12.12 If the Province's remeasurement indicates that the originally specified area was correct within five 
percent (5%), the original measurement will be used and the Contractor will pay for the cost of the 
remeasurement.  If the difference between measurements exceeds five percent (5%), payment will be 
based on the second measurement without charge for the remeasurement. 

Appropriation 

12.13 Despite any other provision of this Agreement, the Province’s obligation to pay the Contractor, pursuant 
to this Agreement, is subject to: 

(a) the Legislative Assembly of the Province of British Columbia having provided sufficient funds to 
enable the Province, in any Fiscal Year or part thereof, to make payment pursuant to this 
Agreement when it is due; and 

(b) Treasury Board not having controlled or limited expenditure of any funds. 
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ARTICLE 13 NON-COMPLIANCE AND TERMINATION 

Termination by the Province 

13.01 The Province may, at its sole discretion, terminate this Agreement at any time, and no claim may be 
made by the Contractor for any losses occasioned by that termination if the termination: 

(a) occurs before the Province notifies the Contractor to commence Work; 

(b) is caused by an Act of God, unsuitable weather, natural disaster, withdrawal of labour in labour 
disputes, or any other unforeseeable causes over which the Province has no direct control; or 

(c) is caused by an Event of Default. 

Mutual Termination 

13.02 This Agreement may be terminated at any time by the mutual consent of the Parties. 

Contract Performance Security 

13.03 If the Province terminates this Agreement, the Contract Performance Security will only be returned to 
the Contractor if the termination is occasioned by an Act of God, unsuitable weather, natural disaster, 
withdrawal of labour in labour disputes, or any other unforseeable cause clearly beyond the control of 
the Contractor. 

Non-Compliance with Agreement Provisions 

13.04 An “Event of Default” means any of the following: 

(a) failure to perform any of the Contractor’s obligations under this Agreement, or 

(b) any representation or warranty made by the Contractor in this Agreement (including as part of any 
competitive process resulting in this Agreement being entered into) is untrue or incorrect, or 

(c) an Insolvency Event, which means any of the following; 

(i) an order is made, a resolution is passed or a petition is filed, for the Contractor’s liquidation or 
winding up, 

(ii) the Contractor commits an act of bankruptcy, makes an assignment for the benefit of its 
creditors or otherwise acknowledges its insolvency, 

(iii) a bankruptcy petition is filed or presented against the Contractor or a proposal under the 
Bankruptcy and Insolvency Act (Canada) is made by the Contractor, 

(iv) a compromise or arrangement is proposed in respect of the Contractor under the Companies' 
Creditors Arrangement Act (Canada), 

(v) a receiver or receiver-manager is appointed for any of the Contractor’s property, or 

(vi) the Contractor ceases, in our reasonable opinion, to carry on business as a going concern. 

13.05 On the happening of an Event of Default, or at any time thereafter, the Province may, at its option, by 
written notice to the Contractor do any one or more of the following: 

(a) require that the Event of Default be remedied within a time period specified in the notice; 

(b) require the Contractor to re-work the area to the Province’s satisfaction within a time period 
specified in the notice; 

(c) impose other requirements on the Contractor to deal with the alleged failure of compliance within a 
time period specified in the notice; 

(d) pursue any remedy or take any other action available to us at law or in equity; or 

(e) impose an Assessment if such an Assessment is provided for in the Contract Documents; 

(f) require the Contractor to do no further Work until the alleged failure of compliance is dealt with 
according to the Province’s requirements; and 

(g) by written notice to you, terminate this Agreement with immediate effect or on a future date 
specified in the notice, subject to the expiration of any time period specified under Section 13.05(a). 
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These remedies shall be in addition to and not instead of any other remedy which the Province may 
have with respect to the Contractor’s breach of this Agreement. 

13.06 No failure or delay on the Province’s part to exercise its rights in relation to an Event of Default will 
constitute a waiver of such rights. 

13.07 If you become aware that an Event of Default has occurred or anticipates that an Event of Default is 
likely to occur, you must promptly notify us of the particulars of the Event of Default or anticipated Event 
of Default.  A notice under this section as to the occurrence of an Event of Default must also specify the 
steps you propose to take to address, or prevent recurrence of, the Event of Default.  A notice under 
this section as to an anticipated Event of Default must specify the steps you propose to take to prevent 
the occurrence of the anticipated Event of Default. 

13.08 Where the Contractor has reworked an area the Province shall inspect any re-worked area and the 
results of the inspection shall supersede any previous inspection results.  The Contractor shall pay the 
Province’s costs of the inspection. 

13.09 For the purposes of imposing an Assessment, the Province need not notify the Contractor before 
imposing an Assessment. 

13.10 If the Province imposes an Assessment on the Contractor, the Assessment may be collected by 
deduction from a payment under this Agreement, any Contract Performance Security or from any 
holdback. 

13.11 If the Contractor does not agree with the Province that there has been a failure to comply, the 
Contractor shall comply with any and all of the requirements imposed by the Province, but the 
Contractor shall have the right to seek compensation from the Province under Article 14, if there in fact 
was no failure to comply. 

ARTICLE 14 DISPUTE RESOLUTION 

14.01 If a dispute occurs between the Parties concerning any matter governed by this Agreement, the 
disputing Party shall promptly advise the other Party and the Parties together shall use all reasonable 
efforts to resolve the dispute informally. 

14.02 If the Parties are unable to resolve the dispute informally, within five (5) Work Days, the Contractor shall 
then give Notice, within ten (10) Work Days, of the complaint to the Ministry Representative, which 
particulars shall include the following: 

(a) a detailed description of the nature of the complaint; 

(b) a list of the relevant provisions of the Contract Documents; and 

(c) an evaluation by the Contractor of the matters in dispute. 

14.03 The Province shall, within twenty (20) Work Days of receipt by the Ministry Representative of the written 
particulars, give the Contractor a decision, in writing, of one of the following: 

(a) that the Province accepts the position of the Contractor; or 

(b) that the Province rejects the position of the Contractor. 

14.04 If the Province accepts the position of the Contractor, the Parties shall enter into an Amending 
Document to reflect the Agreement. 

14.05 If the Province rejects the position of the Contractor, the Parties shall proceed to mediation with a 
mutually agreed upon third party.  If the dispute is not resolved within fifteen (15) Work Days of 
appointment of the mediator, then the Parties may, if they both agree, proceed to arbitration pursuant to 
the Commercial Arbitration Act. 

14.06 If the matter in dispute is not resolved promptly pursuant to Section 14.01, the Ministry Representative 
may give to the Contractor instructions that in his or her opinion are necessary to provide for the proper 
performance of the Work and to prevent delays. 

14.07 If the Contractor receives instructions pursuant to Section 14.06, the Contractor shall act immediately to 
carry out the Work pursuant to the instructions, but any Work performed by the Contractor in this 
respect shall be without prejudice to any claim the Contractor may have concerning the dispute. 
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14.08 Nothing in this Article precludes either Party from having a dispute resolved by a court of competent 
jurisdiction, although no steps shall be taken by either Party to initiate legal proceedings until after the 
process described in Sections 14.01 through 14.03 has been completed. 

ARTICLE 15 MISCELLANEOUS 

Confidentiality 

15.01 The Contractor will treat as confidential and will not, without the prior written consent of the Province, 
disclose or permit to be disclosed or used, either before or after the expiration or sooner termination of 
this Agreement, all information supplied to, accessed or obtained by, or which comes to the knowledge 
of the Contractor or a Subcontractor (whether verbally, electronically or otherwise) as a result of this 
Agreement except if the disclosure is necessary to enable the Contractor to fulfill its obligations or to 
comply with applicable laws or if it is information that is generally known to the public other than as a 
result of a breach of this Agreement. 

Contractor Status 

15.02 In relation to the performance of your obligations under this Agreement, you are an independent 
contractor and not our: 

(a)  employee or partner; or 

(b) agent except as may be expressly provided for in this Agreement. 

You must not act or purport to act contrary to this section. 

15.03 The Contractor shall accept instructions from the Province, but the Contractor is not subject to the 
control of the Province in respect of the manner in which instructions are carried out. 

15.04 The Contractor shall not purport to commit the Province to the payment of any money to any person. 

15.05 The Contractor shall ensure all personnel hired by the Contractor to perform the Work are at all times 
employees of the Contractor and not of the Province.  The Contractor is solely responsible for arranging 
reliefs and substitutions, pay, supervision, discipline, employment insurance, leave and all other matters 
arising out of the relationship of employer and employee. 

Notices 

15.06 Any notice or document required to be given under this Agreement shall be conclusively deemed to be 
validly given or delivered to and received by the Parties at the work site or at the address, facsimile, or 
email address specified on the first page of this Agreement (or at such other address as either Party 
may from time to time designate by notice in writing to the other): 

(a) if hand delivered to the Party or the specified Party representative, on the date of that personal 
delivery; 

(b) if prepaid post and if mailed during any period when normal postal services prevail, on the fifth 
business day after its mailing; 

(c) if delivered by courier service, on the fifth business day after collection by the courier service; 

(d) if sent by facsimile or electronic transmission, on the day of  transmittal unless transmitted after the 
normal business hours of the addressee or on a day that is not a Work Day, in which case it will be 
deemed to be received on the next following Work Day. 

Non-Waiver 

15.07 A waiver of any term or breach of this Agreement is effective only if it is in writing and signed by, or on 
behalf of, the waiving Party and is not a waiver of any other term or breach. 

Contractor-Furnished Facilities 

15.08 Except where specified otherwise in the Contract Documents, the Contractor shall undertake all Work 
and furnish at its cost all labour, equipment, supervision, transportation, supplies and incidentals 
necessary to perform the Work. 
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Unsuitable Workers 

15.09 The Contractor must provide a sufficient number of persons to perform the Work and shall ensure all 
persons are fully instructed and supervised, legally entitled to work in Canada, competent, English 
literate, efficient, qualified by education, adequately trained, and experienced to carry out the tasks to 
which each is assigned. 

15.10 The Contractor shall, upon request of the Ministry Representative, remove any person it employs for 
purposes of the Agreement who, in the reasonable opinion of the Province, is incompetent or has 
conducted himself or herself improperly, and the Contractor shall not permit a person who has been so 
removed to perform any further Work. 

Survival of Terms 

15.11 All terms of this Agreement in favour of the Province and all rights and remedies of the Province, either 
at law or in equity, survive the expiry or sooner termination of this Agreement subject to any applicable 
limitation period prescribed by law. 

Material and Intellectual Property 

15.12 If the Contractor receives a request for access to any of the Material from a person other than the 
Province, and this Agreement does not require or authorize the Contractor to provide that access, the 
Contractor must promptly advise the person to make the request to the Province. 

15.13 The Province exclusively owns all property rights in the Material that are not intellectual property rights.  
Any equipment property the Province may provide to the Contractor or a Subcontractor is the Province’s 
exclusive property.  The Contractor must deliver any Material or equipment property to us immediately 
following expiration of this Agreement, or sooner upon our request, in the same condition it was 
supplied to the Contractor, excepting always loss or damage attributable to reasonable wear or tear. 

15.14 The Province exclusively owns all intellectual property rights, including copyright in: 

(a) Received Material the Contractor receives from the Province, and 

(b) Produced Material, other than any Incorporated Material. 

Upon the Province’s request, the Contractor must deliver to the Province documents satisfactory to the 
Province that irrevocably waives in the Province’s favour any moral rights that the Contractor (or its 
employees) or a Subcontractor (or its employees) may have in the Produced Material and confirm the 
vesting in the Province of the copyright in the Produced Material, other than any Incorporated Material, 

15.15 Upon any Incorporated Material being embedded or incorporated in the Produced Material and to the 
extent that it remains so embedded or incorporated, you grant the Province: 

(a) a non-exclusive, perpetual, irrevocable, royalty-free, worldwide license to exercise, in respect of 
that Incorporated Material, the rights set out in the Copyright Act (Canada), including the right to 
use, reproduce, modify, publish and distribute that Incorporated Material; and 

(b) the right to sublicense or assign to third-parties any or all of the rights granted to the Province 
under section 15.15(a). 

Conflict of Interest 

15.16 The Contractor shall not perform any service to any other person, firm or corporation in circumstances 
which, in the reasonable opinion of the Province, could give rise to a conflict of interest between the 
Contractor's obligations to that person and the Contractor’s obligation under this Agreement. 

Site Clean Up 

15.17 The Contractor shall maintain the Occupied Areas free from any accumulations of waste products or 
debris, other than that caused by the Province or other contractors. 

15.18 Upon the Contractor vacating any Occupied Area, the Ministry Representative shall inspect the area to 
determine, at his or her sole discretion, whether or not the area was left in an acceptable condition. 

15.19 If the Ministry Representative determines the Contractor left the Occupied Area in an unacceptable 
condition, the Province may repair the area and charge the entire cost of the repairs to the Contractor. 
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Camping and Parking 

15.20 Use of Provincial sites by the Contractor or the Contractor's employees or agents for the purposes of 
lodgings, camping or trailer parking in connection with Work under this Agreement, is permitted only 
with the prior written approval of: 

(a) on recreational sites, a representative of the Ministry of Forests, Lands and Natural Resource 
Operations, Recreation Sites and Trails Branch; 

(b) on other Provincial Crown forest land including roads and landings, the Ministry Representative 
appointed pursuant to Section 5.01 of this Agreement; 

Such use, if approved, shall be at the Contractor’s own expense, if any.  The approval may be revised 
or revoked at any time by the Province. 

Powers Cumulative 

15.21 The powers set out in the Contract Documents for the Province to enforce the Contractor's compliance 
with this Agreement may be exercised separately, concurrently or cumulatively. 

Agreement Execution 

15.22 This Agreement may be entered into by a separate copy of this Agreement being executed by, or on 
behalf of, each party and that executed copy being delivered to the other party by a method provided for 
in Section 15.06 or any other method agreed to by the parties. 

Non-transferable 

15.23 The Contractor must not assign any of its rights or obligations under this Agreement without the 
Province’s prior written consent.  Upon providing written notice to the Contractor, the Province may 
assign to any person any of the Province’s rights under this Agreement and may assign to any 
“government corporation”, as defined in the Financial Administration Act, any of the Province’s 
obligations under this Agreement. 

Representations and Warranties 

15.24 As at the date this Agreement is executed and delivered by, or on behalf of, the Parties, the Contractor 
represents and warrants, except to the extent it has previously disclosed otherwise in writing to the 
Province,: 

(a) all information, statements, documents and reports furnished or submitted by it to the Province in 
connection with this Agreement (including as part of any competitive process resulting in this 
Agreement being entered into) are in all material respects true and correct; and 

(b) if the Contractor is not an individual: 

i) it has the power and capacity to enter into this Agreement and to observe, perform and 
comply with the terms of this Agreement and all necessary corporate or other proceedings 
have been taken and done to authorize the execution and delivery of this Agreement by, or 
on its behalf, and 

ii) this Agreement has been legally and properly executed by the Contractor, or on its behalf, 
and is legally binding upon and enforceable against the Contractor in accordance with its 
terms. 

15.25  The Parties hereto have duly executed this Agreement. 
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SIGNED AND DELIVERED on behalf of the Province 

by an authorized representative of the Province 

 SIGNED AND DELIVERED by or on behalf of the 

Contractor (or by an authorized signatory of the 

Contractor if a corporation) 

   

(Authorized Ministry /Expense Authority)  (Contractor or Authorized Signatory) 

Printed Name 
 

Printed Name 

Dated this ______ day of _________________, 20___  Dated this ______ day of ______________, 20___ 
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Ministry of Select Your Ministry  Schedule A - Services 

File:  10005-40/SU24DT002 

Attachment to the Agreement with       for Silviculture Surveys in the Thompson Rivers Forest District. 

 

Survey: means, as the context requires, a stocking, plantability, free-growing, reconnaissance or visual survey 

as those surveys are set out in the Silviculture Survey Procedures Manual and includes the collection and 

analysis of field data, and provision to the Province of all forms, maps, reports, and Silviculture Treatment 

Recommendations required by this Agreement. 

1. THE SERVICES 

1.01 The Contractor shall provide the following Services: 

Non-Replaceable Forest License (NRFL) and Small-Scale Salvage (SSS) program 

Complete approximately 1,843 survey plots over 1,632 hectares for stocking and free growing 

assessments on Non-Replaceable Forest License (NRFL) and Small-Scale Salvage (SSS) funded 

openings. Survey types are regen stocking (RG) approximately 90 hectares, and free grow (FG) 

approximately 1542 hectares.  

Complete all NRFL and SSS funded surveys, survey reports, and RESULTS submissions in accordance 
with the standards laid out in the Schedule A -1 Silviculture Surveys: FS925A. 

Openings to survey are in various locations in the Thompson Rivers Forest District as per the survey 

overview and opening maps on the following FTP site: 

https://www.for.gov.bc.ca/ftp/DKA/external/!publish/Stewardship_FY24/SU24DTR002%20Silviculture%2

0Surveys%20Maps/ 

• The contractor must be current with updates to the silviculture surveys methodology in the 

Silviculture Surveys Procedures manual and all silviculture survey data collection cards. Latest 

updates and information is on the following website: Silviculture surveys - Province of British 
Columbia (gov.bc.ca)  

• The successful contractor must provide proof of completing the new Free Grow Survey 

Methodology training that went into effect April 1, 2022.  

• The contractor must invoice with the services separated by opening categories (FTFSM, FTNOLVY, 
and FTLEVY) as per Schedule B   

• The contractor must supply all the necessary field and office equipment required to carry out the 

above services. 

• The contractor must have the required qualified personal to carry out the services. 

1.02 Outcomes: 

(a) Through the delivery of the Services the Province wishes to realize the following outcomes and, 
without limiting the obligation of the Contractor to comply with other provisions of this Part, the 
Contractor must use commercially reasonable efforts to achieve them: 

https://www.for.gov.bc.ca/ftp/DKA/external/!publish/Stewardship_FY24/SU24DTR002%20Silviculture%20Surveys%20Maps/
https://www.for.gov.bc.ca/ftp/DKA/external/!publish/Stewardship_FY24/SU24DTR002%20Silviculture%20Surveys%20Maps/
https://www2.gov.bc.ca/gov/content/industry/forestry/managing-our-forest-resources/silviculture/silviculture-surveys
https://www2.gov.bc.ca/gov/content/industry/forestry/managing-our-forest-resources/silviculture/silviculture-surveys
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• Determining the success of reforestation of opening and recommending future plans for the 
openings. 

• Ensuring that the reforestation of these stands is on a trajectory to meeting the mid- and 
long-term timber supply shortfall in the Kamloops TSA. 

• Having accurate inventory data for the Vegetation Resource Inventory (VRI) layer. 

(b) The parties acknowledge that the Contractor does not warrant that these outcomes will be 
achieved. 

2. QUALITY ASSURANCE 

(a) The contactor must, for audit purposes, submit to the District office the first two complete survey 
packages, one (1) regen and one (1) free grow survey, including RESULTS upload within 5 working 
days of completing the field work. 

(b) The Ministry official must complete a field inspection and an office review of the work submitted 
within 5 working days of receiving the completed survey package. Once this inspection is completed 
the Ministry official will provide feedback to the contractor immediately. 

(c) The contractor must set a date with the Ministry officials to complete a pre-work in the field on the 
first opening to be surveyed. 

(d) The Ministry official will carry out inspections of the work in accordance with Schedule A1 - 
ARTICLE 9: INSPECTION AND ACCEPTANCE, of the FS925A. Audits will be completed using 
Field Inspections Appendix I and Office Review Appendix II. 

3. WORK COMPLETION AND SUBMISSION TIMELINES 

(e) The contractor must have completed all RG and FG surveys for both NRFL and SSS openings by 
September 15th, 2023, unless otherwise approved by the Ministry Representative. Completion date 
is critical to meet the sowing request deadline 

(f) The contractor must submit to the Ministry Representative the survey results for any openings that 
are found to be not sufficiently restocked (NSR) within three business days of completing the 
survey.  

(g) The contractor must have completed all field work by October 20th, 2023.  

(h) The contractor must have all RESULTS data entry completed by November 30th, 2023.  

 

4. KEY PERSONNEL   

4.01 The Services shall be performed by the following “Key Personnel”: 

(a)  

(b)  



SCHEDULE A 

SERVICES  (Continued) 

FS1-A   Services Schedule CSNR Rev April 2022 Page 3 of 3 

and there shall be no substitution for the person(s) listed above without the prior consent of the 
Province. 

5. OPTION TO RENEW 

5.01 This Agreement may be renewed for a further Term of twelve (12) months by written agreement of the 
parties, subject to satisfactory performance by the Contractor and the availability of funding by the 
Province.  Should the option to renew be exercised it is expected that the Contractor’s rate or price in the 
preceding term will remain unchanged in the subsequent term, unless, in the ministry’s sole opinion, a 
negotiated rate change is warranted. 
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Ministry of 
Forests, Lands and 
Natural Resource Operations 

Schedule A 

Silviculture Surveys 

  
 

File: 10005-40/SU24DTR002       

Attachment to the Agreement with _____ for Silviculture Surveys in the Thompson Rivers Forest District 

ARTICLE 1 DEFINITIONS 

1.01 In this Schedule, the following words shall have the following meanings: 

(a) “Accredited Silvicultural Surveyor" means a person who is registered with the Ministry of Forests, 
Lands and Natural Resource Operations, Forest Practices Branch as an Accredited Silvicultural 
Surveyor. 

(b) “Crew” means one person, or two or more persons working with each other in the same Opening. 

(c) “Crop Tree Standards” means, in the absence of Stocking Standards, regional or district guidelines 
which define acceptable crop tree characteristics. 

(d) “Deliverables” means all field data forms, summary forms, reports, plans, assessments, maps or 
other forms and digital files which the Contractor is required to complete under this Agreement. 

(e) “Forest Stewardship Plan” means a plan as set out in the Forest and Range Practices Act. 

(f)  “CENGEA” means the CENGEA Forest Resources Information Management System utilized by the 
Province to manage forest-related information, including all revisions, updates, and upgrades to 
CENGEA. 

(g) “Multi-Storey Stand“ means a stand being managed for single tree selection, where the crown 
closure of the trees in layer 1 and 2 is greater than or equal to 6% and where layers 3 and/or 4 are 
present. 

(h) “Opening” means a Work Area identified by an Opening number. 

(i) “Project Map or Treatment Map” means a map produced by the Contractor according to the 
specifications in this Agreement. 

(j) “Prescription” means, as the context requires, a silviculture prescription, pre-harvest silviculture 
prescription, stand management prescription, or backlog silviculture prescription, specifying 
Stocking Standards, signed and sealed by a Qualified Forest Professional and approved by a 
licensee and a district manager, or a site plan specifying approved Stocking Standards, signed and 
sealed by a Qualified Forest Professional. 

(k) “Qualified Forest Professional” means a person registered and in good standing with the 
Association of BC Forest Professionals (ABCFP), having the required scope of practice, education, 
knowledge, expertise, and experience to practice the specific aspects of professional forestry set 
out in this Agreement. 

(l) “RESULTS (Reporting Silviculture Updates and Land status Tracking System)” means the 
application that tracks silviculture information by managing the submission of Openings, 
Disturbances, Silviculture activities and obligation declarations as set out in the Forest and Range 
Practices legislation. 
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(m) “Silviculture Survey Procedures Manual” means the manual developed and produced by the 
Province as a reference for methodology, data collection, and compilation for silviculture surveys, as 
amended from time to time. 

(n) “Silviculture Treatment Recommendation” means a logical, biologically-sound, cost-effective 
recommendation, based on survey results and anticipated stand development, which specifies what 
if any, future Surveys and/or treatments are required for a Stratum, and which also specifies the 
year and season during which any such Survey and/or treatment should take place. 

(o) “Stratification Criteria” means the criteria set out in this Agreement, the Silviculture Survey 
Procedures Manual, and as specified by the Province. 

(p) “Stocking Standards” means the site-specific legal requirements that are stated in the approved 
Prescription, and any applicable standards to a silviculture Survey contained in an approved “Forest 
Development Plan” or “Forest Stewardship Plan”. 

(q) “Stratum” means a Survey area for which the boundaries are determined by the Stratification 
Criteria specified in the Agreement for the type of Survey referenced. 

(r)  “Survey” means, as the context requires, a stocking, plantability, free-growing, reconnaissance or 
visual survey as those surveys are set out in the Silviculture Survey Procedures Manual and 
includes the collection and analysis of field data, and provision to the Province of all forms, maps, 
reports and Silviculture Treatment Recommendations required by this Agreement. 

(s) “Standards Unit” means one or more parts of the cutblock for which part or parts there is only one 
of each of the following: soil disturbance limits, regeneration date, Stocking Standard, free-growing 
date, free-growing height for each species that contribute to establishing a free-growing stand on 
the cutblock. 

1.02 If any of the words in the Agreement are used in this Schedule, they have the same meaning in this   
document unless the context dictates otherwise. 

ARTICLE 2 KEY PERSONNEL 

The following are Key Personnel who will fill the following roles: 

Role or Function Name of Person / Phone # 
/ eMail Address 

Qualifications - Professional / Technical 
Designation and/or Experience 

Project Supervisor  Successful management of a similarly sized and 
complex project*, Accredited Silviculture 
Surveyor*, minimum five (5) years completing 
silviculture surveys in the Province of British 
Columbia in the last six (6) years* 

Crew Leader  Accredited Silviculture Surveyor*, minimum three 
(3) years completing silviculture surveys in the 
Province of British Columbia in the last four (4) 
years* 

 Qualified Forest 
Professional - sign 
& seal Survey 
reports 

  Qualified Forest Professional, at least three (3) 
years in the past four (4) years completing 
silviculture survey reports in the Province of 
British Columbia* 

 Qualified Forest 
Professional - sign 
& seal 
regeneration or 
free growing 
declarations 

  Qualified Forest Professional, at least three (3) 
years in the past four (4) years completing 
declarations in the Province of British Columbia*  

* indicates minimum mandatory requirement 
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The Contractor shall ensure that: 

(a) all personnel have familiarized themselves with those available silviculture treatment options that 
the Province considers feasible for the Work Area; 

(b) each Crew engaged in the execution of the Work includes at least one Crew Leader; 

(c) at least 50% of the silviculture surveyors are Accredited Silviculture Surveyors; 

(d) all Surveys are signed and sealed by a Qualified Forest Professional to confirm that the Work has 
been completed in accordance with the methodologies set out in the Silviculture Survey 
Procedures Manual, the standards set out in the Prescription, and conditions in this Agreement; 

(e) All regeneration and/or free growing declarations are signed and sealed by a Qualified Forest 
Professional to confirm the Standard Unit(s) has achieved the prescribed requirements. 

The Contractor will provide a sufficient number of persons with minimum mandatory professional or technical 
designation to fulfill the roles of Key Personnel to complete the obligations of this Agreement. 

Addition, replacement, or exchange of Key Personnel listed above must be pre-approved by the Province.  
Notice of changes to Key Personnel must be provided to the Ministry Representative in writing, and, upon 
approval by the Province, shall form part of this Agreement. 

In the event that Key Personnel require replacement, the Contractor will be provided with the opportunity to 
replace the individual(s) within a timeframe acceptable to the Province.  This timeframe will be provided in 
writing. 

The Ministry Representative(s) will be Mark Dinicol, Sr. Stewardship Resource Technologist 

The Contractor Representative will be enter name and position 

ARTICLE 3 INFORMATION AND MATERIALS FURNISHED BY THE PROVINCE 

3.01 The Province shall make available to the Contractor, as required and where available, the following 
resources, material, or property (the “Property”) at no cost to the Contractor for the duration of the 
Agreement: 

➢ Prescriptions and associated amendment documents and maps applicable to the Work Area; 

➢ RESULTS access to facilitate data entry and RESULTS Information Submission Specification 
(RISS); 

➢  Digital files containing Stocking Standards for all blocks and Standards Units applicable to the Work 
Area; 

➢  Forest cover maps and/or overview location map(s) showing block location(s); 

➢ List any other forms appropriate for the contractor to record and submit the survey information and 
Silviculture Treatment Recommendations (if requested by the contractor).  

3.02 The Province retains ownership of the Property and hereby grants to the Contractor non-exclusive, non-
transferable access to use the Property for the sole purpose of completing the Works required under 
this Agreement.  The Contractor shall be solely responsible for any loss or damage to the Property and 
any costs required to repair or replace the Property to the satisfaction of the Province, excepting always 
loss or damage attributable to reasonable wear and tear. 

3.03 The Contractor shall, at its own expense, return the Property to the Province immediately following the 
completion or termination of this Agreement. 

Access 

3.04 The Province is not responsible for the quality or type of access to any Work Area within this Contract. 
The Province is not liable for any access costs incurred by the Contractor. 

ARTICLE 4 WORK PROGRESS PLAN AND MEETINGS 

Work Progress Plan 

4.01 A Work Progress Plan shall be developed prior to the commencement of the Work, outlining the scope, 
timing, location and other requirements of the Work.  The Work Progress Plan will provide for the orderly 
completion of the Work, and may be replaced and/or revised as planning evolves and conditions and 
priorities change. 
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4.02 Where the Ministry Representative requests the Contractor submit, as part of the Work Progress Plan, a 
map detailing the Contractor’s proposed Survey design for any Opening, the Contractor shall have two 
(2) Work Days within which to comply with such requests, and the field work may not commence on the 
specified Opening until the Ministry Representative gives written approval of the design.  

Scheduled Meetings 

4.03 A schedule for meetings between the Contractor and the Ministry Representative will be set out in the 
Work Progress Plan.  Meetings may include topics such as work progress, production rates, quality of 
work, accomplishment of milestones, Deliverables due, issues discovered during field work, schedule 
for remaining work, and any other discussion items related to the effective and satisfactory completion 
of the Work.   

4.04 The Contractor shall, at its own expense, attend all scheduled meetings.  Failure of the Contractor to 
attend a scheduled meeting will be considered non-compliance with the Agreement. 

4.05 Documentation of each meeting, including but not limited to meeting date, time, location, attendees, 
content of meeting, and outcomes of discussions will be kept by the Province.  A copy of the 
documentation will be provided to each Party. 

ARTICLE 5 STANDARDS OF PERFORMANCE ALL SURVEYS 

General 

5.01 Satisfactory completion of the Works will be measured against the standards set forth in the attached 
schedules and the completion dates for Work set forth in the Work Progress Plan. 

5.02 Unless otherwise specified, the Contractor shall conduct Surveys, develop Silviculture Treatment 
Recommendations, and complete reports in accordance with and to the standards set out in the 
following documents, as amended from time to time; 

➢ the approved Prescription for the Opening. 

➢ Silviculture Survey Procedures Manual – Version - April 1, 2022, located at 
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-
industry/forestry/silviculture/silviculture-surveys/silv_survey_procedures_manual-_april_2_2022-
final.pdf  

➢ Establishment to Free Growing Guidebook – Version 2.2 May 2000, located at 
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-
industry/forestry/silviculture/stocking-standards/efgg/efg-kam-print.pdf  

➢ FS 660 Silviculture Reference Card – Version – April 1, 2022, located at 
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-
industry/forestry/silviculture/silviculture-surveys/fs_660_april_5_2022.pdf   

➢ Determining Return on Investment for Forest for Tomorrow, February 2013, located at 
https://www2.gov.bc.ca/assets/gov/environment/natural-resource-stewardship/land-based-
investment/forests-for-tomorrow/determining_roi_for_fft_final_feb2013.pdf  

➢ Return on Investment Field Cards -Version 4.1, located at 
https://www2.gov.bc.ca/assets/gov/environment/natural-resource-stewardship/land-based-
investment/forests-for-tomorrow/roi_fieldcards_v41.pdf  

➢ RESULTS Information Submission Specification (RISS) – June 2022, Edition 7c, located at 
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-
industry/forestry/silviculture/silviculture-results/riss_government_funded_activities_edition_7c.pdf  

➢ RESULTS Attachment Standards for Government Funded Silviculture Activities – July 16, 2010, 
located at https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-
industry/forestry/silviculture/silviculture-
results/results_attachment_standard_for_government_funded_programs_20100716.pdf  

➢ Site Index Estimates by Site Series, Report by Region, 2013 Approximation located at 
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/ecosystems/sibec-
documents/sisubyregion2013.pdf  

5.03 The Contractor represents and warrants that they are familiar with and understand the following 
documents, as amended from time to time.  In relation to the Works required under this Agreement, 
relevant documents include, but are not limited to: 

https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-surveys/silv_survey_procedures_manual-_april_2_2022-final.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-surveys/silv_survey_procedures_manual-_april_2_2022-final.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-surveys/silv_survey_procedures_manual-_april_2_2022-final.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/stocking-standards/efgg/efg-kam-print.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/stocking-standards/efgg/efg-kam-print.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-surveys/fs_660_april_5_2022.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-surveys/fs_660_april_5_2022.pdf
https://www2.gov.bc.ca/assets/gov/environment/natural-resource-stewardship/land-based-investment/forests-for-tomorrow/determining_roi_for_fft_final_feb2013.pdf
https://www2.gov.bc.ca/assets/gov/environment/natural-resource-stewardship/land-based-investment/forests-for-tomorrow/determining_roi_for_fft_final_feb2013.pdf
https://www2.gov.bc.ca/assets/gov/environment/natural-resource-stewardship/land-based-investment/forests-for-tomorrow/roi_fieldcards_v41.pdf
https://www2.gov.bc.ca/assets/gov/environment/natural-resource-stewardship/land-based-investment/forests-for-tomorrow/roi_fieldcards_v41.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/riss_government_funded_activities_edition_7c.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/riss_government_funded_activities_edition_7c.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/results_attachment_standard_for_government_funded_programs_20100716.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/results_attachment_standard_for_government_funded_programs_20100716.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/results_attachment_standard_for_government_funded_programs_20100716.pdf
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/ecosystems/sibec-documents/sisubyregion2013.pdf
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/ecosystems/sibec-documents/sisubyregion2013.pdf
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➢ Forest and Range Practices Ac and corresponding Regulations, located at; 
https://www.bclaws.gov.bc.ca/civix/document/id/complete/statreg/00_02069_01  

➢ Forest Cover Stratification and Milestone Declaration V1.4, August 14, 2007, located at 
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-
industry/forestry/silviculture/silviculture-
results/stratification_and_milestone_regulation_examples_v1_4.pdf  

➢ Silviculture Prescription Data Collection Field Handbook, Land Management Handbook 47, 2000 – 
located at https://www.for.gov.bc.ca/hfd/pubs/docs/lmh/Lmh47.pdf   

5.04 Where the Contractor determines a Prescription is not suitable for an Opening, the Contractor shall 
provide recommendations for changes with rationale and map(s) where applicable to the Ministry 
Representative.  

5.05 Contract schedules attached to the Operational and General Services contract may reference further 
documents not outlined above that are relevant to the performance of the Work under this Agreement. 

Identification of Strata 

5.06 Unless otherwise specified in this Schedule, the Contractor will stratify the Work Area(s) as set out in 
the Preliminary Stratification and Field Stratification sections of the Silviculture Survey Procedures 
Manual. 

5.07 Minimum Stratum size will be as set out in the approved FSP.  Where no minimum Stratum size is 
specified within an approved FSP, the minimum Stratum size will be as set out in the Forest Cover 
Stratification and Milestone Declaration V1.4. 

Required Documentation 

5.08 Where the Province provides the Contractor with sample templates for Work submissions, the sample 
will be the minimum acceptable standard for the Deliverables produced by the Contractor. 

5.09 Where the Contractor collects, summarizes, or represents Survey data or results using computerized 
means, the display, content and format of the information shall be in a form acceptable to the Province 
and its respective procedural requirements, and shall only be acceptable to the Province if the Ministry 
Representative has given prior written approval. 

Marking Plots 

5.10 To assist the Ministry Representative in locating the plot centres, the Contractor shall: 

(a) mark the plot centres by affixing flagging tape to the ground and at a height of approximately 1.3 
meters above each plot centre, on which the Contractor shall write in waterproof ink: 

• the plot number; and 

• the surveyor’s initials. 
 

Damage and Condition (Forest Health) Assessment 

5.11 For each Stratum, the Contractor shall examine the general health status within the Stratum, and 
record: 

(a) the type of pest, disease, or damage present; 

(b) the type of pest, disease, or damage; the severity of damage and the percent of total trees; 
percentage of total conifers and percent of the host trees affected including the percentage of the 
area of the Stratum affected; 

(c) the type of pest, disease, or damage present by means of the “Standard Pest Identification 
Codes” specified on the “Damage Agent and Condition Code” reference form (FS 747); 

(d) the pest, disease, or damage information in the appropriate column of the field data forms; and 

(e) a summary of the pest, disease, and damage information in the Silviculture Treatment 
Recommendations and summary section of the FS659. 

Brush Hazard Assessment 

5.12 Where required, the Contractor shall examine each Stratum for any brush hazard which may be present 
and record the general status of the brush hazard within the Stratum, including: 

(a) the estimated percentage of brush cover; 

https://www.bclaws.gov.bc.ca/civix/document/id/complete/statreg/00_02069_01
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/stratification_and_milestone_regulation_examples_v1_4.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/stratification_and_milestone_regulation_examples_v1_4.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/stratification_and_milestone_regulation_examples_v1_4.pdf
https://www.for.gov.bc.ca/hfd/pubs/docs/lmh/Lmh47.pdf
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(b) average brush height in centimetres; 

(c) current brush severity using the following codes:  

HIGH – brush currently is, and will continue to: 

• significantly impact crop tree vigour, as evidenced by crop tree mortality, poor crop 
tree growth, and/or unacceptable crop tree form; or 

• prevent the Stratum from achieving the free-growing Stocking Standards and 
requirements.   

MED – brush is moderately impacting, or will increasingly affect: 

• crop tree vigour, as evidenced by decreasing crop tree growth, or decreasing crop 
tree to brush height ratio; or, 

• the Stratum’s ability to achieve the free-growing Stocking Standards and 
requirements in the future;  

LOW – brush is having little impact on crop tree vigour, is not likely to cause future impacts and is 
unlikely to prevent the Stratum from achieving free-growing Stocking Standards and 
requirements. 

NIL  no brush hazard present. 

(d) current brush distribution: 

CONTINUOUS - brush covers large portions of the Stratum 
PATCHY– brush covers small patches within the Stratum 
SCATTERED – brush is randomly distributed in small clumps or individual plants 

(e) the estimated incremental growth of competing vegetation, based on site productivity. 

Photography 

5.13 Unless otherwise specified in writing by the Ministry Representative, the Contractor shall provide to the 
Province at least one (1) colour digital photograph showing representative portions and overview of 
each Stratum of each Opening.  Additionally, the Contractor shall provide to the Province at least one 
(1) colour digital photograph showing a respresentative well-spaced crop tree for each Stratum of each 
Opening. 

5.14 Notwithstanding other remedies available to it, where the Contractor fails to produce suitable 
photograph(s), the Province reserves the right to charge an assessment against payment equal to the 
estimated cost of obtaining such photograph(s).  

Forest Cover Inventory Label and Silviculture Label 

5.15 The Contractor shall, complete and submit a forest cover inventory label” and “silviculture label for each 
Stratum resulting from the Survey, as specified in the Silviculture Survey Procedures Manual and the 
RESULTS Information Submission Specifications – Form and Manner of Reporting - Licensee 
Submissions (Edition 7c) located at https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-
industry/forestry/silviculture/silviculture-results/riss_government_funded_activities_edition_7c.pdf , via 
the approved information management system as directed by the Ministry Representative. 

Project and Treatment Maps 

5.16 The Contractor shall: 

(a) prepare a Project Map to the following specifications for each Opening surveyed;  

(b) prepare a Treatment Map to the following specifications for each Opening surveyed where future 
treatments are recommended based on the Survey results; 

(c) unless otherwise specified in this Schedule draft the Project and Treatment Maps at a scale of 
1:10,000 on legal-sized paper; 

(d) ensure Project and Treatment Maps detail the following:  

(i) date of Survey; 

(ii) Opening number; 

(iii) licence, cutting permit, and block numbers; 

(iv) scale; 

(v) legend identifying line types and symbols used on the map; 

(vi) Opening boundary; 

https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/riss_government_funded_activities_edition_7c.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/forestry/silviculture/silviculture-results/riss_government_funded_activities_edition_7c.pdf
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(vii) roads and landings; 

(viii) creeks and streams; 

(ix) identification of each Stratum; 

(x) identification of each Standards Unit ; 

(xi) aerial photograph tie points (if applicable); 

(xii) access notes; 

(xiii) forest cover inventory label and silviculture label (including well-spaced and free growing 
trees per hectare) for each Stratum; 

(xiv) types outside the opening boundary; 

(xv) North arrow; and 

(e) ensure all Project and Treatment Maps submitted to the Province are originals, not photocopies; 

(f) ensure that, in addition to the requirements as outlined in 5.16 (d) of this Schedule, Project Maps 
also detail the following: 

(i) Survey plots with numbers and direction travelled; 

(ii) identification of each ecosystem site series; 

(iii) Opening and Stratum areas; 

(iv) type of Survey. 

Reporting Requirements for All Surveys 

5.17 Include the following in the comments section of each survey report: 

(a) Provide a block description and discuss site conditions. Are the stocking standards appropriate? 

(b) If limiting factors are present on site these need to be identified and possible solutions described.  

(c) For each stratum clearly describe any forest health issues observed. Describe the pest, disease, or 
damage and the risk it poses, and any treatment recommendations required.  

(d) Comment on the distribution and quality of germinants and expectation for future ingress and 
development within the block.  

(e) Access considerations for future surveys and prescribed treatments. 

(f) For burned blocks, include information on: 

i) Site preparation recommendation, 

ii) Limiting factors such as moisture, frost, cattle, grass competition, etc.  

iii) Prescence of vegetation, and potential to out compete crop trees over time, 

iv) Burn intensity and severity, and; 

v) Safety, overhead hazards, danger trees, etc. 

 

Allowable Errors in Measurement 

5.18 The Contractor shall record Survey information accurately within the following allowable errors: 

Item Allowable Error 

(a) Estimated tree heights: 

• under 2 metres 

• 2 metres to 10 metres 

• greater than 10 metres 

 

  10 centimetres 

  10 % 

  20%  
(b) Measured tree heights   5% 
(c) Estimated tree diameters   20% (rounded to the nearest whole cm) 
(d) Estimated stand age   20% 
(e) Site index   3 metres (for Growth Intercept Method) 
(f) Stratum area in hectares   10% 
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(g) Number of well-spaced trees, free 
growing trees 

  10% 

(h) Number of plantable spots, preparable 
spots 

  10% 
 

(i) Number of total trees, total conifers, or 
countable conifers 

  20% 

(j) Forest health factors   10% absolute difference of incidence (e.g. 2% 
vs 12% of incidence) 

ARTICLE 6 STANDARDS OF PERFORMANCE FOR SAMPLE PLOT SURVEYS - STOCKING, FREE 
GROWING AND PLANTABILITY SURVEYS  

6.01 The following additional standards of performance shall apply where the Work requires the Contractor to 
conduct a sample plot Survey for stocking, free growing, or plantability.  

Objectives 

6.02 The objective of plot Surveys are: 

(a) to determine the stocking and/or free growing levels existing within each Opening; 

(b) to determine the number of plantable spots that exist within each Opening; 

(c) to quantify stocking, free growing, and/or plantability levels for each Stratum within the Opening to 
accepted statistical requirements; 

(d) to identify limiting factors that may prevent maintenance of appropriate stocking levels or 
achievement of required free-growing stocking levels; 

(e) to delineate areas where further treatments may be necessary; and  

(f) to recommend treatments necessary to maintain or achieve appropriate stocking and/or free 
growing levels. This includes developing detailed planting prescriptions if needed.  

Sampling Specifications 

6.03 The Contractor shall establish circular sample plots which have a radius of 3.99 metres 
(0.005 hectares), unless otherwise specified in writing by the Ministry Representative. 

6.04 The Contractor shall use either grid or vector sampling methods as set out in the Silviculture Survey 
Procedures Manual to establish sample plots throughout the Work Area. 

6.05 For Surveys with even-aged Stocking Standards, the Contractor shall establish in each Stratum sample 
plots at a sampling intensity that will accurately represent each identified Stratum and will provide for statistical 
analysis to determine the stocking or free growing status in accordance with the methodology set out in the 
Statistics section of the Silviculture Survey Procedures Manual. 

6.06 For Surveys with uneven-aged or multi-story Stocking Standards, or for plantability Surveys, the 
Contractor shall establish the greater of one (1) plot per hectare or five (5) plots in each Stratum. 

Field Data Forms 

6.07 The Contractor shall record Survey information on the appropriate “Silviculture Survey” and “Silviculture 
Survey Plot” forms (FS657 and FS658).  Where Survey data or results are summarized or represented using 
computerized or other electronic means, the display, content, and format of the information must substantially 
duplicate the corresponding Ministry forms (specifically the FS657, FS658, and FS659) and its respective 
procedural requirements, once approved by the Ministry Representative. 

Crop Tree Acceptability Criteria 

6.08 All coniferous and deciduous trees will be tallied in the total tree count. If initial tally exceeds 50 per 3.99 
meter plot radius plot, this count can be an estimate.  Total conifer count will be tallied for all conifers excluding 
germinants. 

6.09 As per the Silviculture Survey Procedures Manual – Version - April 1, 2022, germinants shall be tallied 
separately and not tallied in total tree or total conifer count. A germinant is a ≤1-year old tree under 10cm. 

6.10 Trees of preferred and acceptable species are eligible for selection as well-spaced crop trees if they are 
greater than ten (10) centimetres in height. 

6.11 Where the Stocking Standards do not indicate a minimum inter-tree distance, the Contractor will use a 
minimum inter-tree distance of two (2) meters. 
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Brush Hazard Assessment 

6.12 Where required, the Contractor shall examine each Stratum for any brush hazard which may be present 
and record the status of brush species within the Stratum: 

(a) for plots in each Stratum with a HIGH brush severity code, record on the field cards, the species, 
percent cover, and height of competing vegetation at each plot within that Stratum; 

(b) for plots in each Stratum with a MED, LOW, or NIL brush severity code, record on the field cards, 
at the first and every fourth sample plot thereafter, the species, percent cover, and height of 
competing vegetation; 

(c) a summary of the brush hazard assessment information in the Survey Summary section of the 
appropriate form. 

Site Index Methodology 

6.13 Site Index must be collected using the decision key ‘Selecting a Method to Estimate Site Index’, set out 
in the FS660 Silviculture Survey Reference card, unless otherwise specified by the Ministry Representative. The 
Growth Intercept method must be used wherever it is suitable. 

Plantability Data 

6.14 Unless otherwise specified in writing by the Ministry Representative, the Contractor shall record the 
number of plantable spots and preparable spots as described in the Silviculture Survey Procedures Manual. 

Survey Summary Forms and Silviculture Treatment Recommendations 

6.15 The Contractor shall complete a “Silviculture Survey Summary” form (FS659), or computerized 
summary acceptable to the Ministry Representative, for each Stratum that summarizes all information recorded 
on the field survey forms and to specify Silviculture Treatment Recommendations for the Stratum. 

Project Maps 

6.16 In addition to the requirements outlined in 5.16 of this Schedule, the Contractor shall detail the plot 
centers on all Project Maps numbered at least every fifth plot and coded as follows: 

WELL SPACED TREES CODE COLOR 

Below MSS (NSR)  (Circle) Red 

At or above MSS (SR)  (Triangle) Green 

FG Plot  (Square) Blue 

Deliverables 

6.17 By the deadlines identified in the Work Progress Plan, the Contractor shall deliver to the Province all 
Deliverables set out in the Agreement. 

6.18 The Contractor shall prepare, in accordance with the requirements set out in the Agreement, and 
provide to the Province for each Opening the following: 

 Stocking, Free Growing, and Plantability Survey 
List of Deliverables 

# of  
Original

s 

Digital Deliverable 
Format 

1. All original field data and summary forms 1 Not applicable 

2. Project Map 1 .pdf 

3. Treatment Map where future treatments are 
recommended 

1 .pdf 

4. Survey Report, signed and sealed by Qualified Forest 
Professional 

1 .pdf 

5. Colour photograph for each Stratum 1 .jpg  (may be 
incorporated into 
report) 

6. Recommendations for amendment to Prescriptions, as 
applicable, with rationale and map(s) 

1 .pdf 

7. Digital Survey attribute data uploaded into RESULTS 1 .pdf 
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8. Digital spatial information for strata and treatment areas 
uploaded into RESULTS 

1 .shp 

9. Where not satisfactorily restocked (NSR) or critical non-
free growing areas are identified within an Opening, a 
field map and statistics for the Opening within five (5) 
Work Days of completion of a Survey 

1 .pdf 

10. Where a Standards Unit has reached regeneration or 
free growing standards, a declaration letter signed by a 
Qualified Forest Professional. 

1 .pdf 

ARTICLE 7 STANDARDS OF PERFORMANCE FOR RECONNAISSANCE SURVEYS – STOCKING, FREE 
GROWING, BRUSHING, AND/OR FOREST HEALTH RECONNAISSANCE SURVEYS 
INVOLVING ESTABLISHMENT OF PLOTS 

7.01 The following additional standards of performance shall apply where this Agreement requires the 
Contractor to conduct a reconnaissance Survey.  A reconnaissance Survey is intended to be conducted in the 
time period between the regeneration declaration Survey and the free-growing declaration Survey. 

Objectives 

7.02 The objectives of the reconnaissance Survey are: 

(a) to confirm whether appropriate stocking and/or free growing levels exist within the Opening; 

(b) to determine the limiting factors (specifically forest health issues and brush competition issues) 
that may prevent maintenance of appropriate stocking levels or achievement of required free-
growing stocking levels; 

(c) to delineate areas where further treatments may be necessary; and 

(d) to recommend treatments necessary to maintain or achieve appropriate stocking and/or free-
growing levels. 

Sampling Specifications 

7.03 In addition to the standards of performance for all Surveys, the Contractor shall apply the following 
standards of performance set out in Article 6 of this Schedule, specifically: 

(a) Sampling Specifications; 

(b) Site Index Methodology;  

(c) Survey Summary Forms and Silviculture Treatment Recommendation; and 

(d) Project Maps. 

7.04 The Contractor shall: 

(a) complete a thorough walk-through of the block, assessing stratification, forest health, brush 
competition, and stocking on all reconnaissance Surveys, and 

(b) if no treatment is prescribed, establish a minimum of three (3) survey plots per Stratum, 
increasing the number of plots to a minimum of five (5) plots per Stratum if a treatment is 
recommended. 

Deliverables 

7.05 The Contractor shall prepare, in accordance with the requirements set out in the Agreement, and 
provide to the Province for each Opening where a reconnaissance Survey is specified: 

 Reconnaissance Surveys 
List of Deliverables 

# of  
Originals 

Digital Deliverable 
Format 

1. All original field data and summary forms 1 Not applicable 

2. Project Map 1 .pdf 

3. Treatment Map where future treatments are 
recommended 

1 .pdf 

4. Survey report, signed and sealed by Qualified Forest 
Professional 

1 .pdf 
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5. Colour photograph for each Stratum 1 .jpg  (may be 
incorporated into report) 

6. Recommendations for amendment to Prescriptions, as 
applicable, with rationale and map(s) 

1 .pdf 

7. Digital Survey attribute data in a format suitable for 
upload into CENGEA 

N/A ASCII flat file or survey 
software output file (e.g. 
.sw3, etc) 

8. Digital Survey attribute data uploaded into RESULTS N/A N/A 

9. Digital spatial information for strata and treatment areas 
in a format suitable for upload into CENGEA 

N/A .shp 

10. Digital spatial information for strata and treatment areas 
uploaded into RESULTS 

N/A N/A 

11. Where not satisfactorily restocked (NSR) or critical non-
free growing areas are identified within an Opening, a 
field map and statistics for the Opening within ten (10) 
Work Days of completion of a Survey 

1 Not applicable 

ARTICLE 8 STANDARDS OF PERFORMANCE FOR VISUAL ASSESSMENT SURVEYS – OPTIONAL 
ESTABLISHMENT OF PLOTS 

8.01 The following additional standards of performance shall apply where this Agreement requires the 
Contractor to conduct visual stocking, regeneration, or free-growing assessments. 

Objectives 

8.02 The objectives of visual assessment Surveys are: 

(a) to confirm whether appropriate stocking and/or free-growing levels exist within the Work Area; 

(b) to identify limiting factors that may prevent maintenance of appropriate stocking levels or 
achievement of required free-growing stocking levels; 

(c) to delineate areas where further treatments may be necessary; and  

(d) to recommend treatments necessary to maintain or achieve appropriate stocking and/or free-
growing levels. 

Sampling Specifications 

8.03 The Contractor shall, for each Stratum within the Survey:  

(a) pre-determine and identify transects locations in a manner that will ensure complete and 
representative coverage.  Transect lengths shall be the greater of 50 metres per hectare or 100 
metres of transect per Stratum, unless otherwise instructed by the Ministry Representative.  The 
Ministry Representative may require submission of the transect locations for approval prior to 
proceeding with field work; 

(b) establish transects as identified; 

(c) guided by the report from the most recently completed silviculture survey, review the stocking 
level of well-spaced and/or free growing well-spaced preferred and acceptable crop trees for each 
Stratum; and 

(d) guided by the report from the most recently completed silviculture survey, estimate the density of 
countable coniferous trees for each Stratum, guided by the results from the most recently 
completed silviculture survey.  

8.04 The Contractor may complete randomly located sample plots to confirm information gathered in the 
visual assessment Survey. 

Deliverables 

8.05 The Contractor shall prepare, in accordance with the requirements set out in this Agreement, and 
provide to the Province for each Opening where a visual assessment Survey is specified: 

 Visual Assessment Surveys 
List of Deliverables 

# of  Digital Deliverable 
Format 
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Original
s 

1. All original field data and summary forms 1 Not applicable 

2. Project Map 1 .pdf 

3. Treatment Map where future treatments are 
recommended 

1 .pdf 

4. Survey report, signed and sealed by Qualified Forest 
Professional 

1 .pdf 

5. Colour photograph for each Stratum 1 .jpg  (may be 
incorporated into 
report) 

6. Digital spatial information for strata and treatment areas 
in a format suitable for upload into CENGEA 

N/A .shp 

7. Digital spatial information for strata and treatment areas 
uploaded into RESULTS 

N/A N/A 

8. Where not satisfactorily restocked (NSR) or critical non-
free growing areas are identified within an Opening, a 
field map and statistics for the Opening within ten (10) 
Work Days of completion of a Survey 

1 Not applicable 

ARTICLE 9 INSPECTION AND ACCEPTANCE 

In addition to Article 11 and Article 13 of the Operational Services Contract, the following is applicable. 

Contractor Request for Inspection and Acceptance 

9.01 The Contractor shall provide to the Province, at the time the Contractor submits the request to the 
Province to inspect and accept the Work within a completed Payment Area, copies of the completed 
Deliverables as specified in this Agreement. 

Method of Inspection 

9.02 If the Deliverables are satisfactory, the Province shall conduct a reconnaissance of the Payment Area to 
carry out a preliminary assessment of the quality of the Work. 

9.03 If, after any reconnaissance, the Province decides, in its discretion, to conduct field inspections of the 
corresponding Payment Area, it shall inspect 10% or more of the Payment Area to determine compliance with 
the terms and conditions of this Agreement.   

9.04 The Province will provide the Contractor with a copy of the inspection of the Deliverables and the 
preliminary assessment, and/or field inspection within five (5) working days of the date of the inspection so that 
the Contractor is notified in a timely manner as to: 

(a) whether to proceed to the next activity or phase of Work; and/or 

(b) any deficiencies or non-compliance with the Agreement. 

Field Inspection  

9.05 The Province shall conduct field inspections for all Surveys by checking, at its discretion, the results of 
all plots and lines established by the Contractor on a portion of the Payment Area or by establishing an 
independent survey of some of the Strata within the Payment Area. 

9.06 Where the Province checks the results of actual plots established by the Contractor in an Opening, it 
shall inspect the greater of ten (10) plots established or 10% of plots established, and the Province shall assess 
and compare the data it obtains with that collected by the Contractor for the same plots and, at a minimum, the 
following Survey results: 

(a) well-spaced trees by species; 

(b) free-growing trees; 

(c) plantable spots, preparable spots; 

(d) total trees; 
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(e) brush hazard; and 

(f) forest health factors. 

In addition, the Province may assess other Survey information for allowable error tolerances listed in 
Clause 5.17 of this Schedule. 

9.07 Where the Province conducts an independent survey, it shall survey 10% or more of the strata within 
the Payment Area, and for each Stratum sampled by this survey, the Province shall compare (at the 95% 
confidence level) the Contractor's and the Province's estimates of the number of well-spaced trees and free-
growing trees. 

Provision of Field Maps 

9.08 The Province may request that the Contractor provide it with copies of Survey cards and field maps for 
any Stratum surveyed, and the Contractor shall supply the copies within a reasonable time period as agreed to 
by the Ministry Representative. 

9.09 For the purpose of this request, a field map shall include Standards Unit boundaries, stratification lines, 
point of commencement, Survey lines, and if applicable, plot location. 

ARTICLE 10 TABLE OF ASSESSMENTS 

10.01 As per the Operational Services Contract, where, in the opinion of the Province, the Contractor has 
failed to perform or comply with any of its obligations under this Agreement, but is subsequently 
completed, the Province may, in its sole discretion, impose an assessment as agreed liquidated 
damages as follows: 

 

Obligation and Issue  Assessment Rate 
 

Failure to complete on or before the completion date specified in the 
Work Progress Plan for the Work. 

$200 per day 

Failure to complete on or before the completion date specified in the 
Work Progress Plan for the Deliverables. 

$200 per day 

Failure to complete on or before the completion date specified a Notice 
to the Contractor for any re-work. 

$500 per day 

Failure to replace Key Personnel within required timeframe. $200 per day  

Failure to attend a scheduled meeting. $100 per meeting  

Failure of a submitted Survey import file to upload. $200 per file 

ARTICLE 11 PAYMENT 

Basic Payment 

11.01 Payment for each Payment Area shall be based on the rates set out in Schedule 'B'. 

Payment Reductions 

11.02 The Province may deduct from any payment the amount of any charges it assesses against the 
Contractor pursuant to Article 10.00 of this Schedule. 

Approval of Payment 

11.03 The Province shall approve payment for any Payment Area where the Contractor has, in the sole 
opinion of the Province, satisfactorily completed and submitted all Deliverables and Silviculture 
Treatment Recommendations required for the Payment Area.  The Province may approve partial 
payment for achievement of specified milestones as set out in the Work Progress Plan. 

 

 

ARTICLE 12 NON-COMPLIANCE AND TERMINATION 
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Unsatisfactory Work Quality 

12.01 For the purpose of Clause 12.02 of this Schedule, unsatisfactory work quality means instances where: 

(a) the Contractor makes errors in measurement that exceed the allowable errors specified in this 
Schedule; 

(b) the Contractor fails to stratify an Opening according to the Stratification Criteria; 

(c) the Contractor incorrectly identifies the biogeoclimatic zone, sub-zone, site series (ecosystem 
association) for a Stratum; 

(d) the Contractor incorrectly identifies preferred or acceptable tree species as permitted under the 
Stocking Standards for the Stratum; 

(e) the Contractor incorrectly identifies the order of the leading species and secondary species in the 
inventory label for a Stratum; 

(f) the Contractor incorrectly identifies the stocking status for a Stratum [e.g., a satisfactorily 
restocked (SR) Stratum identified as not satisfactorily restocked (NSR)]; 

(i) the Province conducts an independent survey within a Stratum and determines that (at the 95% 
confidence level) the Contractor's and the Province's estimates of the number of well-spaced or 
free-growing trees are drawn from different populations; 

(j) the Contractor fails to report a brush hazard that will, in the opinion of the Province, prevent the 
stand from attaining a free growing condition within the time specified in the standards; 

(k) the Contractor fails to report any pest, pest damage, disease, disease damage or other physical 
damage which is present in the Opening; or, 

(l) the Contractor submits Deliverables that are illegible, incomplete, contains errors or omissions, or 
that are false. 

12.02 In addition to the remedies specified in the Operational Services Contract, if the Contractor's Work 
quality is unsatisfactory: 

(a) the Province shall promptly notify the Contractor, and 

(b) the notice shall: 

(i) specify the fault, give the Contractor a deadline for compliance, and specify if the Province 
wishes to exercise its option to require the Contractor to rework the unsatisfactory Payment 
Area; or, 

(ii) specify the fault, indicate that the Province will exercise its option to correct the unsatisfactory 
work, and deduct from payment all direct and indirect costs incurred by the Province for 
correcting the unsatisfactory work. 

12.03 If the Contractor fails to comply by the specified deadline for compliance, or if any inspection of further 
Work indicates that Work is again unsatisfactory, the Province may terminate this Agreement forthwith. 

 

 



 

 
FS 925A   Rev. September 3, 2013 Page 1 of 2 

TABLE OF CONTENTS 

SCHEDULE A – SILVICULTURE SURVEYS 

ARTICLE 1 DEFINITIONS .............................................................................................................. 1 

ARTICLE 2 KEY PERSONNEL....................................................................................................... 2 

ARTICLE 3 INFORMATION AND MATERIALS FURNISHED BY THE PROVINCE ......... 3 
Access ................................................................................................................................................... 3 

ARTICLE 4 WORK PROGRESS PLAN AND MEETINGS ......................................................... 3 
Work Progress Plan .............................................................................................................................. 3 

Scheduled Meetings .............................................................................................................................. 4 

ARTICLE 5 STANDARDS OF PERFORMANCE ALL SURVEYS ............................................ 4 

General .................................................................................................................................................. 4 
Identification of Strata .......................................................................................................................... 5 

Required Documentation ...................................................................................................................... 5 
Marking Plots........................................................................................................................................ 5 

Damage and Condition (Forest Health) Assessment ............................................................................ 5 
Brush Hazard Assessment .................................................................................................................... 5 
Photography .......................................................................................................................................... 6 

Forest Cover Inventory Label and Silviculture Label .......................................................................... 6 
Project and Treatment Maps ................................................................................................................. 6 

Reporting Requirements for All Surveys ............................................................................................. 7 
Allowable Errors in Measurement ........................................................................................................ 7 

ARTICLE 6 STANDARDS OF PERFORMANCE FOR SAMPLE PLOT SURVEYS - 

STOCKING, FREE GROWING AND PLANTABILITY SURVEYS .............................................. 8 

Objectives ............................................................................................................................................. 8 
Sampling Specifications ....................................................................................................................... 8 
Field Data Forms .................................................................................................................................. 8 

Crop Tree Acceptability Criteria .......................................................................................................... 8 

Brush Hazard Assessment .................................................................................................................... 9 
Site Index Methodology ....................................................................................................................... 9 
Plantability Data ................................................................................................................................... 9 
Survey Summary Forms and Silviculture Treatment Recommendations ............................................. 9 
Project Maps ......................................................................................................................................... 9 

ARTICLE 7 STANDARDS OF PERFORMANCE FOR RECONNAISSANCE SURVEYS – 

STOCKING, FREE GROWING, BRUSHING, AND/OR FOREST HEALTH 

RECONNAISSANCE SURVEYS INVOLVING ESTABLISHMENT OF PLOTS ...................... 10 
Objectives ........................................................................................................................................... 10 
Sampling Specifications ..................................................................................................................... 10 
Deliverables ........................................................................................................................................ 10 

ARTICLE 8 STANDARDS OF PERFORMANCE FOR VISUAL ASSESSMENT SURVEYS – 

OPTIONAL ESTABLISHMENT OF PLOTS ................................................................................... 11 
Objectives ........................................................................................................................................... 11 
Sampling Specifications ..................................................................................................................... 11 



 

 
FS 925A   Rev. September 3, 2013 Page 2 of 2 

Deliverables ........................................................................................................................................ 11 

ARTICLE 9 INSPECTION AND ACCEPTANCE ....................................................................... 12 

Contractor Request for Inspection and Acceptance ............................................................................ 12 

Method of Inspection .......................................................................................................................... 12 
Field Inspection .................................................................................................................................. 12 
Provision of Field Maps...................................................................................................................... 13 

ARTICLE 10 TABLE OF ASSESSMENTS ................................................................................. 13 

ARTICLE 11 PAYMENT ............................................................................................................... 13 

Basic Payment .................................................................................................................................... 13 
Payment Reductions ........................................................................................................................... 13 
Approval of Payment .......................................................................................................................... 13 

ARTICLE 12 NON-COMPLIANCE AND TERMINATION ..................................................... 13 

Unsatisfactory Work Quality .............................................................................................................. 14 
 



FS1-B   Payment Schedule CSNR Rev April 2022 Page 1 of 10 

 

Ministry of Forests 

Schedule B –  

Contract Payment 

 

File:  10005-40/SU24DTR002 

Attachment to the Agreement with       for Silviculture Survey in the Thompson Rivers Forest District. 

1. Fees 

Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

1 92P028-9767 FTFSM 8.2 FG 8 5  $ 

2 92I079-16  FTFSM 8.6 FG 9 5   

3 92I073-104  FTFSM 3.5 FG 5 5   

4 92P010-141  FTFSM 126 FG 126 5   

5 92P019-498  FTFSM 38.6 FG 39 5   

6 92I094-100  FTFSM 145.2 FG 145 5   

7 92I094-102  FTFSM 39.9 FG 40 5   

8 82M053-9109 FTFSM 14.8 FG 15 5   

9 83D004-7149 FTFSM 1.2 FG 5 5   

10 83D004-7152 FTFSM 2.7 FG 10 5   

11  92P059-5939 FTFSM 1.3 FG 5 5   

12  92P059-5941 FTFSM 2.6 FG 5 5   

13  92P059-5942 FTFSM 9.9 FG 10 5   

14  92P038 -921 FTFSM 30.5 FG 31 5   

15  92P038-922  FTFSM 61.7 FG 62 5   
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Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

16  92P058-943  FTFSM 33.8 FG 34 5  $ 

17  92I058-343  FTFSM 1.8 FG 5 5   

18  92P038-930  FTFSM 101.4 FG 101 5   

19  92P038-931  FTFSM 30.4 FG 30 5   

20  92I058-356  FTFSM 2.7 FG 5 5 
  

21  92I058-359  FTFSM 1.9 FG 5 5   

22  92I058-360  FTFSM 0.6 FG 5 5   

23  92I058-361  FTFSM 2 FG 5 5   

24  92I058-362  FTFSM 3 FG 5 5   

25  92P038-9048 FTFSM 48.6 FG 49 5   

26  92P039-6257 FTFSM 4.4 FG 5 5   

27  92P038 -952 FTFSM 5.9 FG 6 5   

28  92P038-953  FTFSM 8.8 FG 9 5   

29  92P038-954  FTFSM 1.9 FG 5 5   

30  92P038-955  FTFSM 5.2 FG 5 5   

31  92P038-956  FTFSM 3.1 FG 5 5   

32  92I098-275  FTFSM 6.1 FG 6 5   

33  92I098-269  FTFSM 8.8 FG 9 5   

34  92I040-1292 FTFSM 24.7 FG 25 5   

35  92I048-416  FTFSM 8.1 FG 8 5   

36  92I048-417  FTFSM 2.8 FG 5 5   

37  92I048-418  FTFSM 4.4 RG 5 5   

38  92I048-419  FTFSM 9.5 RG 10 5   
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Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

39  92I048-420  FTFSM 3.8 RG 5 5  $ 

40  92I048-421  FTFSM 2.9 RG 5 5   

41  92I090-7124 FTFSM 4.3 RG 5 5   

42  92I090-7125 FTFSM 1.9 FG 5 5   

43  92I090-7126 FTFSM 3.1 FG 5 5   

44  92I090-7127 FTFSM 8.1 FG 8 5   

45  92I090-7128 FTFSM 6.7 FG 7 5   

46  92I090-7129 FTFSM 5.8 FG 6 5   

47  82M052-9412 FTFSM 18.1 FG 18 5   

48  82M043-8514 FTFSM 23.6 FG 24 5   

49  92I085-62  FTFSM 12.1 FG 12 5   

50  92I085-68  FTFSM 5.6 RG 10 5   

51 92P039-6273 FTFSM 9.0 FG 9 5   

52 92I047-344  FTFSM 9.6 FG 10 5   

53 92I070-22  FTFSM 12.2 RG 12 5   

54 92I070-23  FTFSM 21 RG 21 5   

55 92I070-24  FTFSM 12.2 RG 6 5   

56  92I048-297  FTLEVY 21 FG 5 5   

57  82M062-1273 FTLEVY 5.1 FG 25 5  
 

58  82L082   FTLEVY 14.3 FG 14 5 
  

59  82M032-193 FTLEVY 6.6 FG 7 5 
  

60  92I047-273  FTLEVY 14.1 FG 14 5 
  

61  92I048-329  FTLEVY 12.8 FG 13 5 
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Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

62  92I048-333  FTLEVY 9.6 FG 10 5 
 

$ 

63  92I048-336  FTLEVY 2.4 FG 10 5 
 

 

64  92I058-178  FTLEVY 6.5 RG 7 5 
 

 

65  92I058-179  FTLEVY 11.1 FG 11 5 
 

 

66  92I058-183  FTLEVY 9.1 FG 10 5   

67  92I100-183  FTLEVY 1.3 FG 5 5   

68  82M063-1255 FTLEVY 10.8 FG 11 5   

69  92I057-180  FTLEVY 5.7 FG 15 5   

70  92I047-272  FTLEVY 10.8 FG 5 5   

71  92I048-341  FTLEVY 21.5 FG 22 5   

72  82M052-1522 FTLEVY 3.4 FG 5 5   

73  82L071-216  FTLEVY 4.4 FG 5 5   

74  92P059-154  FTLEVY 1.1 FG 5 5   

75  92P059-155  FTLEVY 8.1 FG 8 5   

76  82L081-232  FTLEVY 5.3 FG 5 5   

77  82L081-233  FTLEVY 6.5 FG 7 5   

78  92I090-148  FTLEVY 7.3 FG 7 5   

79  82M001-158 FTLEVY 6.4 FG 15 5   

80  92P010-197  FTLEVY 2.4 FG 5 5   

81  92I080-122  FTLEVY 5.2 FG 5 5   

82  92I080-123  FTLEVY 2.0 FG 5 5   

83  92I090-150  FTLEVY 4.0 FG 5 5   

84  92I090-151  FTLEVY 2.4 FG 5 5   
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Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

85  92I100-151  FTLEVY 7.4 FG 7 5  $ 

86  92I100-231  FTLEVY 10.4 FG 10 5   

87  82L071-321  FTLEVY 5.1 FG 5 5   

88  92I048-334  FTLEVY 7.6 FG 8 5   

89  92I057-220  FTLEVY 6.0 FG 6 5   

90  92I100-150  FTLEVY 8.7 FG 10 5   

91  92I088-191  FTLEVY 4.0 FG 10 5   

92  82M062-1277 FTNOLVY 3.8 RG 5 5   

93  82L071-21  FTLEVY 5.2 FG 5 5   

94  82L071-22 FTLEVY 3.2 FG 5 5   

95  82M032-192 FTLEVY 4.2 FG 5 5   

96  82M063-1262 FTNOLVY 136 FG 19 5   

97  82M063-1263 FTLEVY 16.9 FG 29 5   

98  82M063-1259 FTNOLVY 17.4 FG 17 5   

99  82M063-1260 FTLEVY 11.5 FG 12 5   

100  82M043-1494 FTNOLVY 13.6 RG 17 5   

101  92P049-209 FTNOLVY 4.1 FG 5 5   

102  92P049-210 FTNOLVY 3.8 FG 5 5   

103  92P059-5937 FTNOLVY 4.7 FG 5 5   

104  92P049-212  FTNOLVY 4.0 FG 5 5   

105  92I090-170 FTNOLVY 2.6 FG 5 5   

106  82L071-239  FTNOLVY 3.3 FG 5 5   

107  82L071-240  FTNOLVY 2.9 FG 5 5   
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Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

108  82L071-241  FTNOLVY 2.8 FG 5 5  $ 

109  92I099-291  FTNOLVY 3.0 FG 10 5   

110  92P049-214  FTNOLVY 1.0 FG 5 5   

111  92I090-172  FTNOLVY 3.8 FG 5 5   

112  92P049-215  FTNOLVY 5.2 FG 10 5   

113  82M032-203 FTLEVY 5.4 FG 5 5   

114  92I090-200  FTLEVY 2.6 FG 5 5   

115  82M032-204 FTLEVY 1.5 FG 5 5   

116  82M032-205 FTLEVY 2.3 FG 5 5   

117  82L081-255 FTNOLVY 2.1 FG 5 5   

118  92I090-173 FTLEVY 5.1 FG 10 5   

119  92I098-250  FTNOLVY 7.0 FG 7 5   

120  92P059-163  FTLEVY 3.8 FG 5 5   

121  92P039-222  FTLEVY 3.0 FG 5 5   

122 92P069-1658 FTLEVY 4.7 FG 5 5   

123  82M023-1563 FTNOLVY 3.0 FG 5 5   

124  82M013-1425 FTNOLVY 1.5 FG 5 5   

125  82M063-1264 FTNOLVY 5.5 FG 10 5   

126  82M073-1177 FTNOLVY 3.4 FG 5 5   

127  82M062-1278 FTNOLVY 4.9 FG 10 5   

128  82M023-1564 FTNOLVY 4.8 FG 5 5   

129  82M063-1265 FTNOLVY 7.2 FG 10 5   
130  82M073-1178 FTNOLVY 4.9 FG 5 5   
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Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

131  82M063-1269 FTNOLVY 7.5 FG 11 5  $ 

132  82M034-1368 FTNOLVY 6.9 FG 10 5   
133  82M073-1179 FTNOLVY 6.0 FG 10 5   
134  82M073-1180 FTNOLVY 8.8 FG 15 5   
135  82M073-1184 FTNOLVY 3.7 FG 10 5   
136  82L071-9720 FTNOLVY 2.5 FG 5 5   
137  82L071-9721 FTNOLVY 1.4 FG 5 5   
138  82L071-9722 FTNOLVY 4.3 FG 5 5   
139  82L071-9723 FTNOLVY 5.0 FG 5 5   
140  92I100-219 FTNOLVY 15.7 FG 15 5   
141  92I100-225 FTNOLVY 3.6 FG 5 5   
142  92I047-35 FTNOLVY 4.1 FG 5 5   
143  92I090-171  FTNOLVY 2.9 FG 5 5   
144  92P048-1930 FTLEVY 5.8 FG 6 5   
145  92P049-223 FTNOLVY 3.2 FG 5 5   
146  92P048-1931 FTNOLVY 5.4 FG 5 5   
147  92P048-1932 FTNOLVY 3.6 FG 5 5   
148  92P049-224 FTNOLVY 2.8 FG 5 5   
149  92P049-225  FTNOLVY 4.4 FG 5 5   
150  92P048-1933 FTNOLVY 6.2 FG 6 5   
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Work 
Unit 

Opening 
Number 

  Opening 
Category 

Est. 
Area 
(Ha) 

Type of Survey 
Required (Survey 
type code, if 
used, correspond 
to those specified 
below, in this 
Schedule) 

Estimated 
Number of 
Plots 

Min. Plots 
per 
Stratum 

Unit Bid Price 
for Opening 
$/plot 

Total Estimated Price per 
Opening $$ 

151  92P048-1934 FTNOLVY 4.9 FG 5 5  $ 
152  92P048-1935 FTNOLVY 6.0 FG 6 5   
153  92P048-1936 FTNOLVY 4.8 FG 5 5   
154  92P049-226 FTLEVY 5.5 FG 6 5   
155  92P049-227 FTNOLVY 3.1 FG 5 5   
156  92P049-228  FTNOLVY 5.1 FG 5 5   
157  92P049-229  FTLEVY 4.4 FG 5 5   
158  92P028-9744 FTNOLVY 5.0 FG 10 5   
159  92P028-9746 FTNOLVY 2.5 FG 5 5   

    1,632 
ha 

 1,843 
plots 

Estimated cost for 
openings 

$ 

Other Work Unit Specifications and Prices 
All found hourly work for 
amendments and access issues 

Estimated 
Number of Hours 

Hourly Rate  

  
30 $ Estimated cost for hourly works 

 
$ 

Total Estimated Contract Value ($) 
 

$ 
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1.01 Your fees (exclusive of any applicable taxes described in this Agreement that is a taxable 
transaction chargeable to the Province) will be based on the rates in the above table during the Term 
when you are providing the Services. If you provide the Services for less than the number of stated hours 
in a day, your fees for that Unit of Measure will be reduced proportionally. 

1.02 The quantities stated under Clause 1.01 are estimations only.  The final quantity measurements may vary 
from the estimations and contract payment will be based on the actual quantities and the price(s) per Unit 
of Measure stated above.  

1.03 Notwithstanding Clause 1.02, the contract is not to exceed the total fees payable to you in accordance 
with this Schedule in the amount of $enter fee total without the prior written approval of the Ministry 
Representative. 

2. Expenses 

2.01 We will not pay any expenses to you for the completion of the Services. 

3. Total Payable 

3.01 In no event will the Total Payable for fees and, where applicable, expenses (exclusive of any applicable 
taxes described in the Agreement) in accordance with this Schedule exceed in total an estimated $enter 
fee and expense total. 

4. Holdback from Payment 

4.01 As per the Agreement, the Province will withhold 10% of the calculated amount from any payment.  The 
10% holdback will be retained for 40 calendar days after completion, or earlier termination, of all Services 
and interest is not payable on the amount held back by the Province. 

The Province is authorized, but not obliged, to apply the holdback funds as follows: 

a) firstly, to any unpaid government agencies or boards; 

b) secondly to the Contractor’s workers, direct subcontractors and suppliers, where required to do so by 
court order; and 

c) thirdly as security for the correction of any breach of a provision of the Agreement. 

5. Submission of Statement of Account 

5.01 In order to obtain payment for any fees and, where applicable, expenses under the Agreement, you must 
submit to us a written Statement of Account in a form satisfactory to us on a monthly basis. 
 

5.02 The Statement of Account(s) must show the following: 

(a) your legal name, address, the date and the period of time which the invoice applies (“Billing 
Period”), the contract number, and a statement number for identification; 

(b) the calculation of all fees claimed under this Agreement for the Billing Period, with hours, dates, 
rates, and name(s) of persons providing the Services, a description of specific services/works 
completed during the Billing Period, including a declaration that the Services have been completed; 

(c) and where expenses are to be paid under this Agreement, a chronological listing, in reasonable 
detail and with dates, of all expenses claimed by you under this Agreement for the Billing Period 
with receipts or copies of receipts, where applicable, attached; 

(d)  if you are claiming reimbursement of any GST or other applicable taxes paid or payable by you in 
relation to those expenses, a description of any credits, rebates, refunds, or remissions you are 
entitled to from the relevant taxation authorities in relation to those taxes; 
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(e) the calculation of any applicable taxes payable by us in relation to the Services provided under this 
Agreement and for the Billing Period as a separate line item (excluding taxes paid directly by you to 
a supplier and which were included in the bid price);  

(f) any other billing information reasonably requested by us. 

5.03 Within thirty days of our receipt of your invoice, or the date we authorize payment, whichever is the latter, 
we must pay you fees and, where applicable, expenses for those Services we determined were 
satisfactorily received during the Billing Period. 

 

5.04 Invoices are to be submitted to: 

Attention: Mark Dinicol 

Electronically through the District inbox at: 

ThompsonRiversDistrict@gov.bc.ca   

 

If you are unable to submit invoices electronically, you can submit via regular mail or hand deliver to: 
 

Thompson Rivers Forest District 
1265 Dalhousie Drive 
Kamloops, BC, V2C 5Z5 

mailto:ThompsonRiversDistrict@gov.bc.ca
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File:  10005-40/SU24DTR002  

 

Attachment to the Agreement with       for Silviculture Surveys in the Thompson Rivers Forest District. 

1. Without restricting the generality of the indemnification provisions contained in the Agreement, the Contractor 

shall, at its own expense, provide and maintain, during the term of this Agreement, the following insurance 

coverage as fully specified in Paragraph 12 and any additional insurance which it is required by law to carry or 

which it considers necessary to cover risks not otherwise covered by insurance specified in this Schedule in its 

sole discretion. 

2. All such insurance described herein must be primary and not require the sharing of any loss by any insurer of 

the Province. 

3. Where a warranty period is required by the Province under this Agreement, the Contractor shall ensure that 

Products and Completed Operations coverage, as applicable, shall be in force for the duration of the warranty 

period. 

4. Insurance shall be placed with Insurers licensed to underwrite such insurance in Canada and in forms and 

amounts acceptable to the Province.  All such insurance shall be at no expense to the Province.  If the 

Province requires additional Insurance Coverage to be obtained by the Contractor, the additional expense of 

such additional insurance shall be borne by the Province. 

5. Notwithstanding Paragraph 6, the Contractor shall, prior to the commencement of services and before 

any payments are made under this Agreement, file with the Ministry Representative evidence of 

insurance coverage in the form of a completed Province of British Columbia Certificate of Insurance 

(Form FIN 173).  When requested by the Province, the Contractor shall provide certified copies of 

required insurance policies. 

6. ICBC’s Confirmation of Automobile Insurance Coverage (Form APV 47) or Confirmation of 

Unlicensed Vehicle Coverage (Form APV 45) may be used when applicable as evidence of 

Automobile Liability Insurance for vehicles or off-road vehicles used during the performance of the 

services. 

7. The insurance policies, except for ICBC Automobile Liability Insurance, shall provide that the 

insurance shall not be cancelled or materially changed so as to affect the coverage provided under 

the Agreement, without the Insurer giving at least thirty (30) days prior written notice to the Province.  

Material change with respect to Professional Liability Insurance does not require the Insurer to give 

thirty (30) days prior written notice to the Province. 

8. Failure to provide the required insurance documentation shall result in termination of this Agreement. 

9. If the insurance policies expire prior to the end of the Agreement Term, the Contractor shall provide 

the ministry evidence of renewal or new policy meeting the requirements of the expired insurance in 

the form of a completed Province of British Columbia Certificate of Insurance and ICBC’s Form APV 

47 or APV45, if applicable, at least ten (10) days prior to the expiry date of the policies listed in this 

Schedule. 

10. The Contractor shall ensure that all its subcontractors performing Services under this Agreement 

carry insurance in the form and limits specified in Paragraph 12. 

11. Unless stated otherwise under any subsection of Paragraph 12, where the Province is to be added as 

an Additional Insured or otherwise to be identified on the policy, it shall be written as follows:  "His 
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Majesty the King in right of the Province of British Columbia as represented by the Minister of Forests 

and any of its employees, servants or agents”. 

12. The following forms of insurance and specified minimum limits are required: 

a) Commercial General Liability   

Commercial General Liability insurance in an amount not less than $2 million inclusive per occurrence 

against bodily injury, personal injury, and property damage and including liability assumed under the 

Agreement.   

Such policy(s) of insurance shall include, but not be limited to: 

i) Products and Completed Operations Liability; 

ii) Owner’s and Contractor’s Protective Liability; 

iii) Contingent Employer’s Liability; 

iv) Blanket Written Contractual Liability; 

v) Personal Injury Liability; 

vi) Non-Owned Automobile Liability; 

vii) Cross Liability; 

viii) Employees as Additional Insureds; 

ix) Broad Form Property Damage; 

and where such further risk exists: 

x) Forest Fire Fighting Expense Coverage in the amount of: 

 $1 million  

 $500,000   

 Not applicable   

xi) Sudden and Accidental Pollution endorsement on the Commercial General liability insurance policy 

with a limit of liability not less than the amount indicated below per occurrence insuring against bodily 

injury, property damage and clean-up expenses arising from new pollution conditions arising from the 

Contractor’s performance of the Agreement, or if such endorsement is unavailable on the Commercial 

General Liability insurance policy, a Sudden and Accidental Pollution insurance policy insuring against 

same and with same limits of liability indicated below, such policy shall not contain an “insured vs 

insured” exclusion and this insurance shall include the Province as an additional insured as stated 

below:    

 $250,000 

 $500,000 

 $1 million 

 Not applicable 

 

As per Paragraph 11, the Province is to be added as an "Additional Insured" under this policy.   

b) Automobile Liability  

Where any licensed vehicle or off road vehicle is owned, leased, rented, or used in the performance of this 

Agreement, Third Party Automobile Liability insurance in an amount not less than $2 million inclusive per 

occurrence must be provided for any such vehicle. 
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Natural Resource Ministries 
Schedule E 

Safety Conditions  

 
File:  10005-40/SU24DTR002 

Attachment to the Agreement with contractor name for Silviculture Surveys in the Thompson Rivers 

Forest District. 

Terms such as “employer”, “supervisor”, “multiple employer workplace”, “owner”, “prime contractor”, and 
“worker” have the meanings given those terms under the Workers’ Compensation Act (WC Act) and its 
regulation. 

ARTICLE 1 OTHER SAFETY CONSIDERATIONS 

Notice of Project 

1.01 Where a Notice of Project is required as set out in the WC Act and its regulations, the Contractor, 
unless otherwise notified in writing by the Province or the Prime Contractor, must submit the 
Notice of Project in a format acceptable to WorkSafe BC.  

1.02 Where the Contractor submits the Notice of Project, a copy must be provided to the Province.  
Where the Province or Prime Contractor will submit the Notice of Project, the Contractor must 
provide, upon request, all information necessary to support the Notice of Project and the 
Contractor will be provided with a copy of the Notice of Project. 

1.03 The Contractor will commence and conduct all operations consistently with the Notice of Project. 

Reporting 

1.04 The Contractor must immediately submit written notice to the Province on all matters reported to 
WorkSafe BC by the Contractor or the Contractor’s Subcontractors.  The written notice must 
include all information necessary to allow the Province to adequately collect and address safety or 
other related incidences, and will be anonymized so as not to include personal information about 
an identifiable individual including their name, address, telephone number, age, sex, race, 
religion, sexual orientation, disability, fingerprints, or blood type, health care, educational, financial 
or employment history and anyone else's opinion about the individual.  This scope does not 
include business contact information (e.g., name, title, address, telephone or fax numbers or 
email address used for business contact purposes). 

1.05 Where a Party brings safety concerns to the attention of the other Party, the Party will give full 
consideration to the issues raised.  Where the Contractor receives safety concerns from the 
Province, the Contractor will provide the Province with a considered response, including any 
information necessary to demonstrate that the Contractor is in compliance with WC Act and its 
regulations. 

1.06 Upon the Province’s request, the Contractor or any of its Subcontractors must provide evidence to 
the satisfaction of the Province that the Contractor or its Subcontractor(s) has: 

(a) an effective business process in place to: 

i) remedy any workplace conditions that are hazardous to the health or safety of the 
employer's workers including safe work practices and procedures; 

ii) ensure that the employer's workers: 

A. are made aware of all known or reasonably foreseeable health or safety hazards 
to which they are likely to be exposed by their work; 
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B. are made aware of their rights and duties under the WC Act and its regulations. 

(b) established occupational health and safety policies and programs in accordance with the 
regulations, which includes: 

i) first aid assessment and provision services and equipment; 

ii) an employee monitoring system that will periodically ensure the well being of all 
workers working alone or in isolation; 

iii) accident injury reporting and investigation; 

iv) an emergency response plan and employee understanding of said plan that will ensure 
adequate and timely response to any emergency that can be reasonably expected to 
occur in relation to the Works or Services being performed; 

v) evidence of training and any required certifications required under WC Act or its 
regulations; 

vi) evidence of a maintenance program for all equipment and vehicles owned or operated 
by the Contractor or its Subcontractors commensurate with the risks associated with 
such equipment and vehicles; 

vii) provision for the regular inspection of premises, work methods and work practices; and 

viii) provision by the employer for the instruction and supervision of workers including 
orientation of workers in the safe performance of their work. 

(c) provided and maintained in good condition protective equipment, devices, and clothing as 
required by the Occupational Health and Safety Regulation and ensure that these are used 
by the employer's workers; 

(d) provided the employer's workers all information, instruction, training, and supervision 
necessary to ensure the health and safety of those workers in carrying out their work and to 
ensure the health and safety of other workers at the workplace; 

(e) a copy of the WC Act and its regulations readily available for review by the employer's 
workers and, at each workplace where workers of the employer are regularly employed, post 
and keep posted a notice advising where the copy is available for review. 

ARTICLE 2 PRIME CONTRACTOR PROVISIONS 

2.01 The Contractor acknowledges, agrees, and warrants that: 

(a) The Contractor will be considered to be the Prime Contractor and shall enter into a Prime 
Contractor Agreement with the Province and shall carry out the duties described therein, 
where any of the following conditions exist: 

(i) the Province gave notice that the Successful Bidder would be the Prime Contractor; 

(ii) the Province designates the Contractor to be the Prime Contractor at any time during the 
performance of the Work or Services; 

(iii) the Contractor creates a multiple employer workplace through subcontracting any of the 
Work or Service at any time. 

2.02 Where the Contractor is being considered as the Prime Contractor as per clause 2.01, the 
following is applicable: 

(a) upon request, the Contractor must satisfy the Province that the Contractor has the experience 
and capacity to address Prime Contractor responsibilities in accordance with the Agreement 
and the WC Act and its regulations; and 

(b) the Province provides written acknowledgement of the Contractor’s experience and capacity 
to function as Prime Contractor; and 

(c) where the Contractor creates a multiple employer workplace, the Contractor will provide or 
acquire at their own expense all resources necessary to discharge the Prime Contractor 
responsibilities; or 

(d) the Province may, in its sole discretion, give consideration for compensation related to any 
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additional costs where, after commencement of the work, the Province creates a multiple 
employer workplace and designates the Contractor to be the Prime Contractor. 

2.03 The Province may from time to time give prior written notice that a person other than the 
Contractor is designated as the Prime Contractor.  The Contractor agrees that on receiving such 
written notice, the Contractor will cooperate with the Prime Contractor and shall coordinate health 
and safety activities and ensure compliance with the Prime Contractor’s safety program. 

2.04 The Contractor shall, upon becoming aware of any apparent deficiencies in the Prime 
Contractor's work which would affect the Work or Services, shall report such deficiencies in 
writing to the Ministry Representative. 

ARTICLE 3 HAND FALLING 

3.01 Where hand falling activity will be taking place under the Agreement and without limiting any other 
provision of the Agreement or the Contract Documents, the Contractor shall comply with the 
following safety requirements.  

3.02 Hand falling means the falling of trees by any means with at least one person at or near the base 
of the tree during falling and not inside a protected cab, where the trees are greater than 6 inches 
diameter at 12 inch stump height, or as may be determined by WorkSafe BC. 

3.03 The Contractor must ensure that: 

(a) all hand falling is undertaken by fallers certified by BC Forest Safety Council (BCFSC) or 
ENFORM and are qualified for the slope and timber conditions being addressed; 

(b) a qualified Falling Supervisor satisfactory to the Province is designated for all forestry related 
hand falling activities and for all non-forestry related hand falling activities taking place. 

3.04 A Falling Supervisor will be deemed qualified where: 

(a) it has satisfactorily completed the BCFSC Falling Supervisor Training course; or 

(b) it is BCFSC Falling Supervisor Certified; or  

(c) in the Province’s sole opinion, evidence of qualifications/certifications and proficiency for the 
timber and slope for the Work Area and competency to discharge the expectations of a falling 
supervisor is satisfactory. 

3.05 No hand falling operations will commence without the Province’s prior satisfaction of acceptable 
proof of qualification/certification and of the Falling Supervisor’s ability and competence. 

3.06 The Contractor must, at least five Work Days prior to commencement of any hand falling 
operations, notify the Ministry Representative of the name of the designated Falling Supervisor or 
substitution thereof. 

3.07 A Falling Plan must be developed with full engagement by the Falling Supervisor in collaboration 
with Hand Falling personnel and others responsible to discharge aspects of the falling plan.   

3.08 The Contractor must ensure: 

(a) no work will commence prior to all considerations of the Falling Plan being implemented as 
established by the designated Falling Supervisor; 

(b) all hand falling operations performed occur and are supported in accordance with the Falling 
Plan; and 

(c) upon request of the Ministry representative, provide any documents and evidence to verify 
adherence to the Falling Plan. 

3.09 If the Contractor engages a subcontractor as its Falling Supervisor, the Contractor shall not be 
relieved from the subcontracted obligations or any obligations under this Agreement. 
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Natural Resource 
Ministries 

Schedule F -  

PRIME CONTRACTOR 

AGREEMENT  

 

CONTRACT/FILE NO: 

10005-40/SU24DTR002 

THIS AGREEMENT DATED FOR REFERENCE THE 
DAY (including 'nd' 'rd' or 'th' as applicable) DAY OF MONTH, 20YR. 

FOR: SILVICULTURE SURVEYS IN THE THOMPSON RIVERS FOREST DISTRICT 

 The “Activity / Treatment” and the “Work Location” 

 
BETWEEN: 

HIS MAJESTY THE KING IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA, 
as represented by the MINISTER OF FORESTS 
 
Thompson Rivers Forest District 
1265 Dalhousie Drive, Kamloops, BC  V2C 5Z5 
 
Phone Number:  (250) 371-6500 ................. FAX Number:  (250) 371-6565  
E-mail Address:  Mark.Dinicol@gov.bc.ca 
 

(the "Province") 
AND: 

Full Legal Entity Name of the Designated Prime Contractor 
Physical & Mailing Address (including Postal Code) 
 
Phone Number:  (Area Code) Phone No ... FAX Number:  (Area Code) Fax No 

Business E-mail Address:  Contractor's Email Address 
 
Coordinator: name of the person(s) coordinating prime duties (as identified by 
the Prime, required for Construction sites) 
Business Number:  Company's Business Number for taxation purposes 
WorkSafe BC Number:  WCB No 
 

(the "Prime Contractor") 

referred herein to as "the Parties". 

WHEREAS: 

A. The Province and the Prime Contractor have agreed that a Multiple Employer Workplace is 
anticipated and expected at the Work Location and have duly executed this Agreement. 

B. The Province and the Prime Contractor have agreed that the Workers Compensation Act 
(WC Act) and its regulations allow the Province to establish Prime Contractor responsibilities. 

C. The Prime Contractor agrees to be the prime contractor at the Multiple Employer Workplace 
for the Work or Services being performed. 

D. The Prime Contractor has the required knowledge and control of the Multiple Employer 
Workplace to execute the responsibilities of a prime contractor as described in the WC Act 
and its regulations. 
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E. The Province and the Prime Contractor have agreed that the prime contractor functions shall 
be carried out in accordance with this Agreement and any Contract Documents or other 
agreements between the Parties. 

Accordingly, the Parties agree as follows: 

ARTICLE 1. DEFINITIONS 

1.01 In this document, the following words have the following meanings: 

(a) “Affected Parties” means independent firms described in Article 2 that create a multiple 
employer workplace; 

(b) “Affected Persons” includes the Prime Contractor and Affected Parties and their visitors 
to the workplace, employees, officers, directors, agents, or subcontractors entering the 
Multiple Employer Workplace; 

(c) "Agreement" means this Prime Contractor Agreement between the Parties; 

(d) "Amending Document" means an FS600 Contract Amendment form or another 
standard form of similar nature specified by the Province; 

(e) "Contract Documents" means those documents described in section 3.01. 

(f) “Multiple Employer Workplace” means a workplace where workers of two or more 
employers are working at the same time where the work being carried out “overlaps”. 

(g)  “Principal Contractor” means a party who holds a contract for service or works with the 
Province and does not include any tenures or authorizations under the Forest Act. 

(h) "Term" means the period of time this Agreement is in force pursuant to Article 3. 

1.02 If any of the words in section 1.01 are used in any other Contract Document, they have the 
same meaning as in this document unless the context dictates otherwise. 

ARTICLE 2. AFFECTED PARTIES 

The following other parties are a party to the creation of a Multiple Employer Workplace and are 
affected by this Agreement and the responsibilities of the Prime Contractor as laid out herein: 

Firm Name Address File# 

                  

                  

ARTICLE 3. CONTRACT DOCUMENTS AND AMENDMENTS 

Contract Documents 

3.01 The Parties entered into the agreement dated for reference the      , identified as 
Agreement Number SU24DTR002 that is applicable to and forms part of this Agreement. 

Amending Documents 

3.02 No change to the Agreement is effective unless the change is in the form of an Amending 
Document signed by both Parties. 

ARTICLE 4. TERM OF AGREEMENT 

4.01 Subject to Clause 3.02, the Term of this Agreement is from April 1st, 2023 to March 31st, 2024 
inclusive.  

4.02 Time is of the essence in this Agreement. 

ARTICLE 5. PRIME CONTRACTOR RESPONSIBILITIES 

5.01 The Prime Contractor shall:  

(a) familiarize itself with the Multiple Employer Workplace; 

(b) immediately notify the Ministry Representative should there be any circumstance arising 
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which another party claims or purports to be the prime contractor at the Multiple 
Employer Workplace.  There can be only one prime contractor on any one Multiple 
Employer Workplace; 

(c) coordinate safety activities and ensure compliance with the WC Act and the Occupational 
Health & Safety Regulations by all Affected Parties and act to protect any other workers 
entering the Multiple Employer Workplace; 

(d) when requested, provide the following to the Ministry Representative: 

i. up-to-date written information of the Prime Contractor’s systems or processes related 
to the discharge  of prime contractor duties; 

ii. inspection results, safety meeting minutes, accident investigation findings for Prime 
Contractor’s own workers and for the Affected Parties; 

Coordination and Compliance 

5.02 The Prime Contractor shall ensure that its systems or processes eliminates or minimizes risk 
of injuries and will adequately monitor and coordinate Affected Parties’ activities to ensure 
compliance with the WC Act and the Occupational Health & Safety Regulation, which 
includes, but is not limited to: 

(a) ensuring an Affected Party does not expose any Affected Person, or any person, entering 
the Multiple Employer Workplace to uncontrolled hazards; 

(b) ensuring Affected Parties adequately supervise their workers relating to occupational 
health and safety at the Multiple Employer Workplace; 

(c) conducting safety meetings with all Affected Parties and recording minutes of meetings; 

(d) ensure all parties conduct ongoing Workplace inspections; 

(e) ensuring all Affected Parties at the Multiple Employer Workplace are given any 
information necessary to identify and eliminate or control hazards and ensure the health 
or safety of all Affected Persons; 

(f) coordination and planning of work activities with participation by all Affected Parties that 
will ensure work is carried out safely and that work of one employer will not create 
uncontrolled hazard for another; 

(g) maintaining a list of individuals designated by an Affected Party as supervisor of its 
workers at the Multiple Employer Workplace; 

(h) establishing, maintaining and communicating emergency response and evacuation 
procedures; 

(i) providing, where needed, information to all Affected Persons about the safe use of 
resource roads and other access, including but not limited to the “rules of the road”, other 
road use traffic, and road use radio frequencies; 

(j) carrying out a workplace first aid assessment and ensuring first aid coverage at the 
Multiple Employer Workplace is adequate and appropriate and coordinated with all 
Affected Parties, including but not limited to emergency transportation provisions for 
injured workers for the number of workers present; 

(k) orientation of all Affected Parties and Affected Persons, or any person, entering the 
Multiple Employer Workplace to the site, workplace hazards and appropriate responses; 

(l) ensuring Affected Persons at the Multi Employer Workplace know their rights and 
responsibilities to report unsafe acts/conditions, how to refuse to perform work that is 
unsafe, how to seek first aid, how to report injuries; 

(m) promoting a positive safety culture by encouraging workers to discuss safety 
concerns/issues; 

(n) ensuring a Notice of Project is delivered to WorkSafe BC for itself and all Affected Parties 
in accordance with the WC Act and its regulation.  
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5.03 The Prime Contractor shall not assign this Agreement or in any way create another Prime 
Contractor. 

5.04 Where the Prime Contractor or Affected Parties identified in this Agreement are Principal 
Contractors for the Province, this Agreement forms the written notice of Prime Contractor. 

The Work Location is a Multi Employer Workplace and as such the Parties hereto duly execute this 
Agreement. 

SIGNED AND DELIVERED on behalf of the Province 

by an authorized representative of the Province 

 SIGNED AND DELIVERED by or on behalf of the 

Prime Contractor (or by an authorized signatory of 

the Prime Contractor if a corporation) 

   

(Authorized Ministry Contract Officer/Expense Authority)  (Prime Contractor or Authorized Signatory) 

Printed Name 
 

Printed Name 

Dated this ______ day of _________________, 20___  Dated this ______ day of ______________, 20___ 
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Requirements  
 

 
File:  10005-40/SU24DTR002 

Attachment to the Agreement with       for Silviculture Surveys in the Thompson Rivers Forest District. 

1. Prior to commencement of the Work or Services under the Agreement, the Contractor must ensure 
that all of the Contractor’s Subcontractors are: 

(a) Certified in the BC Forest Safety Council SAFE Company Program; or 

(b) Certified under another safety scheme recognized by BC Forest Safety Council, 

and that certification or endorsement is maintained in good standing while working or providing 
direction on the Place of Work or Work Area. 

 
2. The Contractor may apply in writing to the Province for exemption of the requirement for certification 

in the SAFE Companies Program of its Subcontractors under the following situations: 

(a) where the Work or Services is not normally performed by persons working in the forest industry; 

(b) where, by requiring SAFE Company certification, the Contractor would put an undue hardship 
on its Subcontractors performing the work or might prevent required work from being done 
under the Contract. 

 
3. The Province must provide exemption approval in writing.  Where approval or conditional approval is 

given, the Contractor must ensure its Subcontractors comply with the terms and conditions of the 
approval. 

 
4. The Contractor’s and its Subcontractor’s good standing in the SAFE Company Program or other 

recognized program will be a factor of consideration for contract extensions or renewals under an 
option-to-renew contract. 

 
5. Should the Contractor or its Subcontractors no longer be in good standing in the SAFE Company 

Program or other recognized program at any time during the Term of the Agreement, the Contractor 
shall immediately advise the Province and shall submit to the Province, within five (5) days, evidence 
satisfactory to the Province that the Contractor or its Subcontractors are actively engaged with the BC 
Forest Safety Council or other applicable organization in obtaining re-certification. 

 
The Contractor or its Subcontractors must achieve re-certification within a reasonable period of time, 
and the reasonable period of time will be determined by the Province in its sole opinion.  

 
When re-certification is obtained, the Contractor shall promptly submit proof of re-certification to the 
Province. 
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Ministry of Forests  

Schedule H –  

Tax Verification 

 
 

File:  10005-40/SU24DTR002 

Attachment to the Agreement with       for Silviculture Surveys in the Thompson Rivers Forest District. 

 
1. In this Schedule:  

a) “Tax Verification Letter” means a letter issued by the Province of British Columbia’s Ministry of 
Finance verifying that the Contractor meets its applicable B.C. corporate income tax filing 
obligations and provincial sales tax (PST) filing and payment obligations; and 

b) “Valid” means that the Tax Verification Letter’s period of validity, as indicated on the Tax 
Verification Letter, has not ended. 
 

2. As a condition of entering into this Agreement, the Contractor provided to the Province a Valid Tax 
Verification Letter. 
 

3. Upon request by the Province, the Contractor must provide the Province with a new Valid Tax Verification 
Letter.  Notwithstanding any other provision of this Agreement, the Contractor acknowledges and agrees 
that any extension or renewal of this Agreement is conditional upon the Province having, or receiving from 
the Contractor in response to a request from the Province, a Valid Tax Verification Letter prior to any such 
extension or renewal. 
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Natural Resource Ministries  SCHEDULE "I"—
Subcontracting Schedule  

 
  

File:  10005-40/SU24DTR002 

Attachment to the Agreement with       for Silviculture Surveys in the Thompson Rivers Forest District. 

 

ARTICLE 1 GENERAL PROVISIONS 

1.01 If the Contractor engages a Subcontractor, the Contractor shall not be relieved from the subcontracted 
obligations or any obligations under this Agreement. 

1.02 The actions of any Subcontractor engaged to carry out any of the work shall be deemed to be the 
actions of the Contractor. 

1.03 If the Contractor engages a Subcontractor to carry out any of the work, any provision in this Agreement 
requiring the Contractor to meet an obligation associated with the Subcontractor's work shall be deemed 
to mean the Contractor shall ensure the Subcontractor meets that obligation. 

1.04 The Province may, for a reasonable cause, object to the use of an intended Subcontractor and require 
the Contractor to employ another qualified Subcontractor. 

1.05 The Contractor acknowledges and agrees that the Subcontractor or any of the Subcontractors’ 
directors, officers or members is not an Associated Person of the Contractor as that term is referenced 
in the tendering documents and as defined in the federal Income Tax Act or related Canada Revenue 
Agency’s interpretation bulletins. 

1.06 Nothing in this Agreement will create any direct or indirect contractual relationship between the Province 
and any Subcontractor or impose any obligation or liability upon the Province to any Subcontractor. 

1.07 The Contractor must ensure all approved Subcontractors obtain WorkSafe BC coverage and comply 
with all conditions of the Workers Compensation Act and regulations thereunder and where general 
Worksafe BC coverage is not obtainable, the Contractor will ensure all Subcontractors obtain Personal 
Optional Protection under the Workers’ compensation Act, and upon request must provide us with proof 
of such compliance. 

1.08 The Contractor shall ensure that all its Subcontractors performing work under this Agreement carry 
insurance in the form and limits as specified in the insurance schedule, and upon request must provide 
us with proof of such compliance. 

ARTICLE 2 INSPECTION BY THE CONTRACTOR  

2.01 The Contractor is not entitled to subcontract any obligations with respect to inspection to the 
Subcontractor whose work is being inspected.  Any inspection must be done by the Contractor, or by a 
different Subcontractor approved by the Province.  

2.02 The Contractor shall inspect the work performed and/or each area of payment or part thereof for the 
purposes of determining the quality of work. 

2.03 The Contractor shall inspect the work in the following manner: 

The Contractor shall ensure that works are completed in meeting all of the requirements as set out in 
the contract. 
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2.04 The Contractor shall provide the Province with a written statement of the work quality achieved, 
supported by inspection data and a map of the work area and/or area of payment (or portions thereof).  
The Province may examine such portion or portions of the work performed and/or area of payment as it 
considers appropriate to verify the quality of the work. 

2.05 If the Province determines the inspection carried out by the Contractor does not correctly indicate the 
quality of the work, the Province may require the Contractor to carry out additional inspection(s). 

ARTICLE 3 APPROVED SUBCONTRACTORS 

3.01 Before commencement of any work, and by the date requested, the Contractor must provide a list of 
subcontractors and the phase or portion of work to be performed by each of them to the Province for 
approval.   

3.02 There shall be no substitution of the Subcontractor(s) without the prior consent of the Province. 

 



 
APPENDIX “I” 
 

Silviculture Survey Field Check-List 

SU24DTR002 
 

 

Opening No: Contractor:  

Date submitted: Date checked: Checked By: 

   

 

Work Quality 

 

Work Description Pass Fail Work Description Pass Fail 

Ecosystem Identification   Project & Treatment maps   

Pref/Accept Species Selection   Well Spaced (+/- 10%)   

Stocking Status Decision   Free Growing (+/- 10%)   

Stratification   Plantable Spots (+/- 10%)   

Insect and Disease Identification   Preparable spots (+/- 10%)   

Marking of plot cnetre   Surviving Trees (+/- 10%)   

Summary Forms   Total Trees (+/- 20%)   

Allowable errors in measurement   Recommendations   

Sampling Distribution & Intensity   Access notes   

 

Survey Check Decision:  Accept                     Reject    

 

Comments:   

 

 

 

 

Instructions to Contractor: 

 

 

 

 

 
Plot layer Total 

Trees 

Total 

Confier 

Ct 

Conif 

Count 

Ht 
     Total 

W 

Total 

F/G 

Total 

Ht. 

Age Plant-

able 

Pre-

par-

able 

Pest 

code 

Live 

trees 

Dead 

Trees 

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

 



Survey Checklist for Paper Review Appendix II 

SU24DTR002 

Opening Number:  

Contract Number Date received Survey Type Number of Plots 

    

Correct Stocking 
Standards 

NAR Area Area surveyed SU/Stratum 

Yes No    

Activity in RESULTS FC Complete with FH Spatial  Attached in RESULTS 

Yes No Yes No Yes No Yes No 
Stratum 657 658 659 FH R Map Photos 739 770 748 1138a 

            

            

            

            

            

            

Accept or Reject Survey Name& Professional # Date 

Yes No   

Comments:  

______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
____________________________________________________________________ 
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