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Invitation to Tender Notice 
for Liability Regeneration Surveys 

Project #SU17DND008 

Sealed tenders for Liability Regeneration Surveys on 1330.3 ha in the vicinity of Nadina Lake in the 
Nadina Natural Resource District will be received by the Ministry of Forests, Lands and Natural 
Resource Operations, Nadina Natural Resource District, Burns Lake, British Columbia, V0J 1E0, no later 
than 11:00 AM local time, July 27, 2016, at which time all tenders will be opened in private.   

Tenders must be submitted in accordance with the terms and conditions specified in the tender package.   

The lowest priced or any tender will not necessarily be accepted.  This solicitation is subject to the New 
West Partnership Trade Agreement (NWPTA) and Chapter 5 of the Agreement on Internal Trade (AIT). 

If the Ministry posts any addendum to the Tender Documents it will be made by issuing an addendum: 

a) where Tender Documents were provided directly by the Ministry to bidders (not obtained from BC 

Bid
®
), addendum to the Tender Documents will be sent by the Ministry to all registered package 

holders; and/or 

b) To the FTP Site at: ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU17DND008 
 
 

 

District Manager 
Nadina Forest District 
Ministry of Forests, Lands, & Natural Resource Operations 
  

ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT Contracts/SU17DND008
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Natural Resource Sector 

Invitation to Tender 

For SU17DND008 

 

SEALED TENDERS FOR THE WORK OR SERVICES LISTED BELOW WILL BE RECEIVED 

BY THE MINISTRY OF FORESTS, LANDS AND NATURAL RESOURCE OPERATIONS 

Nadina Natural Resource District 
 P.O. Box 999, 183 Highway 16 West  

Burns Lake, British Columbia,   V0J 1E0 

UNTIL THE SPECIFIED CLOSING DATE AND TIME, AT WHICH TIME THE TENDERS WILL BE OPENED 
IN:  PUBLIC  or PRIVATE  

PROJECT 

Contract/File: 10005-40/SU17DND008  

Nature of Work or Services: Liability Regeneration Surveys – 21 Units, 1330.3 ha 

Located at: Morice Timber Supply Area – Nadina Natural Resource District 

 Tender packages are not available from BC Bid.   

   Packages will be available at the  FTP Site at: 
ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU17DND008 

 

 

TABLE OF CONTENTS 

 Information to Bidders 

 Conditions of Tender 

 Specimen Contract with schedules 

 Schedule A –  Services 

 Schedule B –  Silviculture Surveys 

 Schedule C – Other Conditions  

 Schedule D –  Insurance  

 Schedule E –  Safety Conditions 

 Schedule F –  Prime Contractor Agreement  

 Schedule G –  Camp Standards  

 Maps 

  Tender Offer Form 

  Tender Envelope 

FOR FURTHER INFORMATION OR QUERIES, CONTACT: Carolyn Stevens, Silviculture Specialist – 
Regional Operations Division (North Area) – (250) 614-7566 

ENSURE YOUR PACKAGE IS COMPLETE. 

 

  

ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT Contracts/SU17DND008
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Natural Resource Sector 
Information to Bidders 

for SU17DND008 

 

 

Overview of the Work/Service Required 

The proposed contract is to complete Liability Regeneration Surveys on identified areas.  Please see the 

sample contract document and attached maps for full details and for the duties of the Contractor. 

The vendor must have an extensive understanding of the RESULTS application system and reporting 
requirement as well as associated business and policy documentation. The vendor must be able to provide 
training records attendance and must have proper authority to report to RESULTS. The vendor is expected to 
report the program accomplishments to the RESULTS system according to the data standard and business 
requirement or may hire a third party qualified data service provider to complete the reporting.  
 

Program Information 

Silviculture Performance: An examination of an opening for the purpose of providing information to the forest 
manager on how the site and the stand are progressing relative to the prescribed management objectives. 

Regeneration: The date by which a minimum number of healthy, well-spaced trees of both the preferred and 
acceptable species, and the minimum number of preferred species, must be established, and afterwards 
maintained until the stand is declared free growing. 

The terminology used by forest managers and surveyors is refined with the clarification of the regeneration delay 
survey. This survey used to prove that regeneration requirements have been met, will now be referred to as the 
regeneration delay survey. Previous terms were stocking surveys and Regen surveys.  
 

Site Conditions 

The blocks are located within the Morice Timber Supply Area.  

Known Field Safety Hazards on this Contract 

Ministry staff and contractors, in the course of planning and developing this project, have identified the following 
known field safety hazards associated with this project.  Note this list does not identify routine safety hazards 
associated with forestry operations: 

  No "Known" safety hazards 

Contractor Safety Program and Prime Contractor Responsibilities  
The Successful Bidder will be designated the Prime Contractor for this contract and must bid accordingly and 
meet the bidder eligibility stated in the Conditions of Tender.   
 
The successful Contractor must plan to maintain and implement a program of systems or processes (a safety 
program) that will address occupational health and safety concerns and practices that will eliminate or minimize 
risk of injuries.  The Province may ask to examine the safety program and ask for evidence to support the 
implementation of same as part of the contract administration. 

Bidders must be aware of the Safety Conditions Schedule and the Prime Contractor Agreement attached to the 
contract agreement. 

Ministry Staff Do Not Direct Operations 
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Ministry employees (Ministry Representatives) do not direct or supervise the contractor or the contractor’s 
workers.   The Ministry will set out the contract standards and required outcomes as well as any changes to 
contract conditions as work progresses.  

Obligation to Report Unsafe Conditions or Practices 
The Workers Compensation Act , Occupational Health and Safety Regulation 3.10 requires that any person 
(including ministry staff) report any observed unsafe conditions or practices to the person in charge of the 
workplace.   Ministry staff will do this in the course of their work on the contract area should they come across 
such conditions or practices. 

Site Viewing/Information Meeting 
Information on whether a site viewing or information meeting is applicable to this tender call can be found in the 
Conditions of Tender. 

Contract Term/Work Schedule  
The term of the contract will be from August 3, 2016 to December 6, 2016. 

The successful Contractor shall be required to have a pre-work meeting with the Ministry Representative to 
review the contract prior to commencement of the work.  Any subjects discussed and decisions made at the pre-
work conference shall form an integral part of the Contract. 

Contractor Invoicing 
An invoice must identify the contract it pertains to.  

The Province will pay any applicable taxes payable by it under law or agreement with the 
relevant taxation authorities.  Invoices must show the calculation of any applicable taxes 
(excluding taxes paid directly by you to a supplier and which were inclusive in the bid price) 
to be paid as a separate line item for the Billing Period(s).    

Payment Policy 
Invoices and progress payments are not usually paid before 30 days from the date the Ministry receives the 
invoice, or the date the Ministry Representative authorizes payment, whichever is the latter.  However, every 
effort is made to pay accounts between 30 to 40 days, maximum 60 days. 

The Financial Administration Act does not permit interest payments on progress payments, performance security 
deposits or holdbacks, until the 61st day after the date the money becomes due.  The due date is calculated 
from the date the Ministry receives the invoice or the Ministry authorizes payment/release (whichever is the 
latter), to the date the Ministry of Finance prints the cheque.  Interest rates are set by the Office of the 
Comptroller General.  Interest claims of less than $5 are not payable. 

Direct Deposit 
In order to reduce mail time in the payment process, contractors may be registered with the Provincial Treasury.  
Payment will then be deposited directly to the contractor's bank account.  Contact the finance section of the 
tendering office for information and/or application for registration.  New applications require four to six weeks to 
process. 

Bidders’ Dispute Resolution  
If a problem should occur during this tender call, it should be resolved informally with the Ministry Representative 
named in the invitation to tender.  If the bidder is not satisfied with the outcome at this stage, or they prefer to 
bypass the informal route, they may engage the formal vendor complaint review process.  

Formal complaints concerning a competitive process or a pending or awarded contract, or other procurement 
process may be submitted by the bidder in writing at any time during the procurement process and up to thirty 
(30) business days after they have received notification from the ministry of the final outcome of the procurement 
process.   
 
Complaints in the formal process are submitted on the ministry approved Vendor Complaint Form.  This ministry 
specific form is available to the general public through the Ministry of Technology, Innovations & Citizen’s 
Services, Procurement Service Branch, BC Bid website located at http://www.bcbid.gov.bc.ca/open.dll/welcome. 
 
Disputes occurring during the performance of the work/service will be governed by the dispute resolution terms 
and conditions of the Agreement. 

Lobbyist Registration Act 

http://www.bcbid.gov.bc.ca/open.dll/welcome
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It is the contractor’s responsibility to abide by all applicable laws.  If the contractor falls within the parameters of 
the Lobbyists Registration Act, then it is the contractor’s responsibility to make this determination and register if 
necessary. 
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Natural Resource Sector 
Conditions of Tender 

For Operational and 

General Services Contracts 

 
The bidder (the ‘Bidder’) must observe the following Conditions of Tender (the ‘Conditions’) and these 
Conditions form part of every Irrevocable Tender Offer (the ‘Tender’) made by the Bidder.  Failure to comply 
with these Conditions and those contained in the Tender may result in the disqualification of the Bidder.  The 
defined terms in these Conditions have the same meaning as the same terms in the Tender. 

1. Tender 
 
1.01 The Tender is in response to an Invitation to Tender (the ‘Invitation to Tender’) for 

SU17DND008 issued by the Ministry of Forests, Lands and Natural Resource Operations (the 
‘Ministry’) and must be received by the Nadina Natural Resource District, Burns Lake, on 
the form provided not later than July 27, 2016, 11:00 AM (local time).  
 
The address for ground delivery is 183 Highway 16, West, Burns Lake, British Colubmia, 
and the mailing address for postal delivery is P.O. Box 999, Burns Lake, British Columbia, 
V0J 1E0 (the ‘Closing Location’)  

 
1.02 All Tenders submitted in accordance with these Conditions are irrevocable for a period of 30 

days following the tender opening (the ‘Tender Opening’). 

2. Site Viewing 
 
2.01 Viewing of the Work Site by the Bidder prior to bidding is Optional.  Although viewing is 

optional, the Bidder is recommended to view the Work Site prior to submitting the Tender. 

3. Information Meeting 

Not Applicable 

4. Bidder Eligibility or Disqualification 
 

4.01 In addition to the other eligibility requirements in these Conditions and the tender documents 
(the ‘Tender Documents’), the Bidder, or its Key Personnel (individual(s) who would be 
responsible for the management of or performance of the services under the Contract), must 
meet the following requirement(s) in order to be eligible to bid: 
 
(a) No Additional Eligibility Requirements 

4.02 The Bidder must meet the Ministry’s requirements for experience and qualifications set out in 
the Tender Documents.  Upon request, or if specifically required to be submitted with this 
Tender, the Bidder must provide, to the satisfaction of the Ministry, proof: 

 
(a) that the Bidder, including a partner(s) or Key Personnel, has previously and satisfactorily 

completed a project of the same type and size as the one described in the Tender 
Documents; or 

 
(b) of the Bidder’s, including a partner(s) or Key Personnel, prior employment in the same 

type of service as the one described in the Tender Documents. 
 

4.03 If the Tender Documents indicate that a contractor performance rating system is in place within 
the Ministry, the Bidder must, prior to submitting its Tender, determine and disclose in its 
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Tender, the Bidder’s status, including that of a partner(s) or Key Personnel, if applicable, within 
the applicable contractor rating system. 

 
4.04 Upon request of the Ministry, the Bidder must provide a written statement of business 

organization, qualifications, experience, workforce availability and citizenship status of the 
Bidder's company and each member of the workforce, including a partner(s) or Key Personnel, 
who will perform the Work under the Contract, satisfactory to the Ministry.  The Ministry may 
conduct such independent reference checks or verifications as are deemed necessary by it, to 
clarify, test, or verify the information and to confirm the suitability of the Bidder, including 
reference checks from any Natural Resource Sector ministry or other Provincial government 
office in which the Bidder, a partner(s) or Key Personnel, has been under contract.  If, in the 
opinion of the Ministry, the statement fails to demonstrate that the Bidder is able to successfully 
complete the Contract, the Ministry has the right to disqualify the Bidder and award the Contract 
to another bidder. 

 
4.05 The Bidder and all individuals who perform the Services under the Contract must be eligible to 

work lawfully in Canada and upon request of the Ministry any individual who performs Services 
under the Contract must provide a valid Social Insurance Number or Work Permit as proof of his 
or her eligibility. 

 
4.06 The Ministry reserves the right to disqualify the Bidder and to award the Contract to another 

bidder if the Bidder or an Associated Person to the Bidder has, in respect of a contract or 
contracts with the Ministry: 
 
(a) withdrawn an irrevocable tender; 
(b) failed to enter into a contract within the time limits specified in a contract award letter; 
(c) had a contract cancelled by the Ministry; 
(d) forfeited all or part of a bid security; 
(e) breached a contract; 
(f) had all or part of a contract performance security retained; 
(g) had a charge assessed for failing to comply with the requirements of a previous contract; 

or 
(h) been charged or convicted of any offense in respect of a contract or relating to a forest or 

environmental practice in British Columbia. 
 

4.07 For the purposes of Paragraph 4.06, a person is associated to the Bidder (an ‘Associated 
Person’) if the Bidder and that other person are ‘related persons’ or ‘affiliated persons’ or 
‘associated persons’ as those terms are defined or referenced in the federal Income Tax Act or 
related Canada Revenue Agency’s interpretation bulletins.  Upon request, the Bidder will 
provide the Ministry with: (i) the ownership of voting shares of the incorporated Bidder, (ii) a list 
of individuals who exercise legal and/or operational control over the Bidder; and (iii) a notarized 
declaration that the Bidder is not an Associated Person in respect of a Disqualified Bidder nor is 
it in legal or operational control of, nor is it acting in concert with or at non-arms length with a 
Disqualified Bidder. 

 
4.08 The Bidder may be disqualified from bidding on Ministry contracts for a period of up to 2 years 

from the date of any of the events in Paragraph 4.06, unless the Bidder demonstrates to the 
satisfaction of the Ministry that the Bidder is able to successfully complete the Contract and the 
deficiencies which led to any of the events in Paragraph 4.06 have been corrected.  

 
4.09 For the purposes of this Invitation to Tender, “Disqualified Bidder” means a person (individual or 

corporate) who has been disqualified from bidding by the Ministry for a stated period of time.   
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5. Bid Security Requirement 
 
5.01 A bid security (the ‘Bid Security’) is Mandatory.  A bid security in an amount of not less than 

ten (10) percent of the total bid price is required. The Bid Security must accompany the Tender 
and be in the form of cash, personal money order issued by a financial institution or postal 
money order issued by Canada Post Corporation, certified cheque or bank/credit union draft, 
made payable to the ‘Minister of Finance’.  Personal or company cheques, assignable bonds 
and notes, bearer bonds and notes or Canada Savings Bonds are not acceptable.  No interest 
is payable on cash forms of security. 
 

5.02 Where, due to a revision of the total bid price (the ’Total Bid Price’) or the total estimated bid 
price (the ‘Total Estimated Bid Price’), an insufficient Bid Security is contained in the Tender 
envelope, the Tender will not be disqualified if the Bidder submits the outstanding Bid Security 
amount within two business days following the Tender Opening. 

 
5.03 Bid securities will be returned to unsuccessful bidders upon signing of the Contract by the 

successful bidder (the ‘Successful Bidder’). 

6. Contract Performance Security Requirement 
 
6.01 A contract performance security (‘the ‘Contract Performance Security’) is Mandatory.  A 

Contract Performance Security in the amount of ten (10) percent of the total contract price is 
required. The Successful Bidder must authorize the Bid Security to be cashed by the Ministry 
and held as a Contract Performance Security or provide an alternate financial security 
instrument in place of the Bid Security in accordance with Paragraph 17.05 below. 

7. Option to Renew 

Not Applicable 

8. Bidder’s Representations 
 
8.01 It is the Bidder’s sole responsibility to ensure that the Bidder has received all Tender 

Documents.  Submission of the Tender by the Bidder is a representation by the Bidder that the 
Bidder has verified receipt of a complete set of Tender Documents including any and all 
addenda to the Tender Documents. 

 
8.02 Submission of the Tender by the Bidder is a representation by the Bidder that the Bidder has 

investigated and satisfied itself of every condition affecting delivery of the Work, including every 
condition affecting the Work Site, and including every factor that may affect the Bidder’s ability 
to perform the Contract in accordance with the Tender and the Tender Documents. 

 
8.03 The Bidder further represents by submission of the Tender that the Bidder has made its own 

investigation and has relied solely upon its own knowledge, information, and judgment, and not 
upon any statement, representation or information made or given by the Ministry or any of its 
employees, other than the information contained in the Tender Documents. 

 
8.04 Submission of the Tender is deemed by the parties to be conclusive evidence that the Bidder 

has made such investigations and inquiries as the Bidder determines necessary and that the 
Bidder assumes all risk regarding any conditions affecting the Work.  

 
8.05 The Bidder affirms it is not an Associated Person to, nor acting in concert with, a Disqualified 

Bidder and undertakes to not knowingly do so during the term of the Contract. 
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9. Tender Submission 
 
9.01 The Tender must be on a completed original or unaltered copy of the Tender Offer Form.  The 

Tender is to be submitted in the envelope provided or in an envelope clearly marked with the 
name and address of the Bidder and the words, "Tender for SU17DND008" on the envelope. 

 
9.02 The Tender must be received at the Closing Location of the Ministry not later than the date and 

time (the ‘Closing Date’ and the ‘Closing Time’) specified in the Invitation to Tender.   The 
Ministry may, by giving notice, amend the Invitation to Tender and extend the Closing Date and 
Closing Time for receiving tenders. 

 
9.03 Tenders submitted by facsimile, telegram or electronic submission WILL NOT BE ACCEPTED.  

Tenders received after the Closing Time will be returned to the Bidder unopened. 
 
9.04 The Ministry, its employees and agents assume no responsibility for the timely receipt of any 

tenders. 
 
9.05 The Tender must be signed by the Bidder or the Bidder’s authorized representatives, and 

should bear the date of signing.  Witnessing of signatures is not required.  If  the Bidder is: 
 
(a) a company, the full company name and the name(s), signature(s) and status of the 

authorized signing officer(s) must appear on the Tender but affixing the corporate seal is 
optional; 

 
(b) a partnership, all the partners must sign and print their names on the Tender; 
 
(c) a limited partnership, one or more of the general partners must sign and print their 

name(s) on the Tender and include the business name of the partnership (e.g., ‘doing 
business as __________ Limited Partnership’); 

 
(d) an individual or sole proprietorship, the individual or sole proprietor must sign and print his 

or her name and, where appropriate, include the name of the sole proprietorship, (e.g., 
‘doing business as _______________’). 

10. Tenders Complete and All Inclusive 
 
10.01 The Bidder’s Tender must be complete and must cover all of the Work specified in the Invitation 

to Tender and the Tender Documents.  Unless otherwise indicated, all blank spaces on the 
Tender Offer Form must be legibly filled in. 

 
10.02 The Ministry may reject any tenders which contain any qualifying words, clauses, alterations, or 

omissions.  Corrections to numbers in the Tender must be initialed by the authorized signatory 
of the Bidder. 

 
10.03 The Tender must be inclusive of all of the Bidder’s fees, overhead, profit, expenses of any kind, 

cash allowances, contingencies and any taxes (including taxes paid or payable by the Bidder to 
a supplier) that are in force on the Closing Date, but shall exclude the Goods and Services Tax 
(GST) and any applicable Provincial Sales Tax (PST) that the Bidder is required to charge the 
Province as a taxable transaction. 

11. Addenda and Clarification of Tender Documents 
 
11.01 If a Bidder finds any discrepancies, omissions, ambiguities or conflicts among the Tender 

Documents, or as a result of the Work Site visit or the Information Meeting, the Bidder must 
bring them to the attention of the Ministry Representative identified in Paragraph 14.01 not less 
than four business days prior to the Closing Date and Closing Time.  A business day means a 
day, other than a Saturday or Sunday, on which Provincial government offices are open for 
normal business in British Columbia. 
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11.02 The Ministry will review the Bidder’s question and where the Ministry determines that the 
information was not clearly specified in the Tender Documents, the Ministry will issue a 
clarifying addendum to all registered holders of Tender Documents, and the addendum will 
thereafter form part of the Tender Documents.  

 
11.03 The Ministry may, in its discretion, amend the Tender Documents by issuing a written 

addendum, which will be available at least four calendar days prior to the tender closing, to all 
registered holders of the Tender Documents, which addendum then forms part of the Tender 
Documents.  A calendar day means any day of the week from January 1

st
 to December 31

st
. 

 
11.04 Where Tender Documents were obtained from BC Bid

®
, the Ministry will post any addendum to 

the Tender Documents on the BC Bid
®
 website at http://www.bcbid.ca.  Bidders are solely 

responsible to continually monitor the BC Bid
® 

 website on an ongoing basis to keep themselves 
informed of any addendum. 

 
Bidders that are not registered with BC Bid

®
 can register by selecting Start your e-Service, 

Supplier Registration on the BC Bid
®
 home page.  Bidders are strongly encouraged to select 

“Send Me Amendments” as an option on the Opportunity Notice published on BC Bid
®
.  By 

selecting this option a registered Bidder will be automatically notified of any addenda that may 
be issued.   
 

11.05 Where Tender Documents were provided directly by the Ministry to bidders (not obtained from 
BC Bid

®
), addendum to the Tender Documents will be sent by the Ministry to all registered 

package holders.   

12. Equivalents 
 
12.01 The Tender is based on the materials and products specified in the Tender Documents. 
 
12.02 The Ministry will allow equivalents to the materials and products specified in the Tender 

Documents only if: 
 
(a) the Bidder submits full descriptive data in writing of any suggested equivalent NOT LESS 

THAN FOUR BUSINESS DAYS PRIOR to the Closing Date and Closing Time; and 
 
(b) the Ministry approves the suggested equivalent in writing prior to the Closing Time. 

13. Revisions to Tenders 
 
13.01 Prior to the Closing Time, revisions to a Tender that has already been submitted may be made 

in writing and delivered by hand, mail or courier to the Closing Location or by facsimile or 
electronic transmission provided in Section 13.05 and 13.06. 

13.02 Revisions should only state the dollar amount by which a numeric figure/unit rate is to be 
increased or decreased, or indicate specific directions as to the exclusion or inclusion of 
particular words. 

13.03 If a revision is to a dollar amount and it does not state which unit rate is to be increased or 
decreased, the Ministry will consider the Tender to be incomplete and the Ministry will disqualify 
the Tender, except in situations where there is only one Tender in which case the Ministry may 
disqualify the Tender. 

13.04 Where a Bidder submits multiple revisions to the Tender, each successive revision will nullify 
and replace any previous revisions unless the Bidder numbers each revision sequentially and 
states on each new revision, that the new revision does not nullify previous revisions. 

 
13.05 The Ministry facsimile transmission number is: 250-692-7461. The Bidder is solely responsible 

for the effective delivery of any facsimile transmission prior to the Closing Time. 
 

13.06 Electronic transmission of a Tender revision may be made to: N/A. The Bidder is solely 
responsible for the effective delivery of any electronic transmission prior to the Closing Time.   
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13.07 The calendar and clock showing on the Ministry’s Email or facsimile destination, whether 

accurate or not, shall govern the delivery of revisions.  The revision is deemed delivered to and 
received by the Ministry if the transmission is completed in whole on or before the Closing Date 
and Closing Time.  Facsimile or electronic eMail submissions are submitted at the Bidder’s own 
risk.  The Ministry is not responsible for systems or other problems that may affect submission. 

14. Verification of Tender Receipt 
 
14.01 Any bidder who wishes to verify that their tender has been received may do so by telephoning 

the Ministry representative: Michael Riis-Christianson at (250) 692-2505 (the ‘Ministry 
Representative’). 

 
14.02 Bidders must state their company name before the information in Paragraph 14.01 can be 

released.  The Ministry may require the Bidder to FAX the request in writing on letterhead 
before releasing such information. 

 
14.03 No other information concerning the receipt of tenders will be released under any circumstances 

prior to the Tender Opening. 

15. Withdrawal of Tender 
 
15.01 Any bidder wishing to withdraw their tender prior to the tender Closing Time may do so by 

submitting a withdrawal request letter to the same address to which the Tender was submitted.  
Upon receipt of the request, the tender will be returned to the Bidder unopened. 

16. Opening and Evaluation of Tenders 
 

16.01 Tenders will be opened in private, and total prices will not be made public until after the 
Contract is signed with the Successful Bidder. 

 
16.02 All tenders will be evaluated in private, including tenders that were opened and read in public. 
 
16.03 The Contract will not be awarded at the Tender Opening. 
 
16.04 If only one tender is received, the Ministry reserves the right to open the tender in private and if 

the Total Bid Price or Total Estimated Bid Price exceeds the estimated budget for the Contract, 
the Ministry may re-tender the Work seeking a better response, with or without any changes 
being made to the Tender Documents. 

 
16.05 If more than one tender is received from the same bidder, the last tender received, as 

determined by the Ministry, will be the only tender considered. 
 
16.06 The lowest or any other tender will not necessarily be accepted.  The Ministry reserves the right 

to: 
(a) reject all tenders; 

(b) reject a tender which in the sole opinion of the Ministry is too low to provide the Bidder 
with adequate resources to perform the Work; and, 

(c) refuse award of the contract to a bidder the Ministry judges to be fully or over committed 
on other projects; and, 

(d) accept bids for the whole of the Work or may delete any part at its discretion; 

(e) limit the number of Ministry contracts held at one time by any bidder. 
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16.07 If a bid price is incomplete, contains an omission, does not fairly represent proper compensation 
for an item of work to be done, or fails to provide an accurate total price, the Ministry may 
disqualify the Tender. 

 
16.08 If the Tender indicates the requirement for a Total Bid Price or a Total Estimated Bid Price on a 

unit-priced based tender, this is for evaluation purposes only and the unit rates shall take 
precedence for the Contract.  The Ministry will rank submitted tenders from lowest priced to 
highest priced based on the Total Bid Price or the Total Estimated Bid Price stated on each 
tender.  The Ministry will: 

(a) check each extended amount (the ’Extended Amount‘) on the lowest priced Tender to 
ensure it is the correct product of the quantity and the price per unit (the ’Price Per 
Unit‘); and, 

(b) check the Total Bid Price or the Total Estimated Bid Price to ensure it is the correct sum 
of the Extended Amount. 

Where the Extended Amount or the Total Bid Price or the Total Estimated Bid Price of the 
lowest priced Tender is incorrect, the Ministry will: 

(c) for each and every incorrect Extended Amount, recalculate the incorrect Extended 
Amount by using the Bidder’s Price Per Unit entered on the Tender; and, 

(d) will recalculate the Total Bid Price or the Total Estimated Bid Price on the Tender using 
the corrected Extended Amounts; and, 

(e) where the Total Bid Price or the Total Estimated Bid Price is no longer the lowest ranked 
Tender the Ministry will put the Tender to one side as a remaining tender; and, 

(f) The Ministry will then apply these conditions to the next lowest ranked Tender to the 
extent necessary until a Tender with the lowest price is finally determined. 

17. Obligations of Successful Bidder 
 
17.01 Upon receiving a Contract award letter from the Ministry, the Successful Bidder must take the 

following steps within the time specified in the award letter: 
 

(a) sign the Contract covering the Work and return the Contract to the Ministry;  
(b) provide its assigned Personal Optional Protection registration number or its WorkSafe BC 

registration number, which must cover all workers, shareholders, directors, partners, and 
other individuals employed or engaged in the performance of the Work, if it has not 
already done so in the Tender; 

(c) provide proof of insurance coverage, if required under the Contract, by delivering a 
completed Province of British Columbia ‘Certificate of Insurance’ in the form supplied by 
the Ministry; and 

(d) provide a Contract Performance Security, if required under the Contract; and 
(e) if required to be registered with the BC Registrar of Companies as an extra-provincial 

company, provide proof of registration; and 
 
17.02 No work shall commence, regardless of the Contract Term date, until the Contract is signed by 

the Province and the obligations under 17.01 are fulfilled.  
 
17.03 If the Successful Bidder does not complete the steps, as required in Paragraph 17.01, within the 

time specified in the Contract award letter, the Ministry may, by written notice cancel the 
Contract award letter and award the Contract to another bidder, and: 
 
(a) if there is a Bid Security, make a demand on the Bid Security, which will be either, 

(i) the difference between the Successful Bidder’s Total Bid Price or Total 
Estimated Bid Price and the total bid price or total estimated bid price of the 
next lowest qualified bidder, or 

(ii) the amount of the Bid Security, 

whichever is less; or 
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(b) if no Bid Security was required, the Ministry may pursue any remedy available to it at law 

or in equity, including the payment of liquidated damages by the Bidder calculated as the 
difference between the Bidder’s Total Bid Price and the total bid price of the next lowest 
qualified bidder; and 

 
(c) the Ministry may give written notice to the Successful Bidder that its eligibility to bid 

Ministry contracts is pending suspension.  If the Successful Bidder fails to satisfactorily 
execute two additional Ministry contracts within the same calendar year, the Ministry 
reserves the right to disqualify the Successful Bidder from bidding on future contracts for 
a period of two years from the date of the last contract award letter. 

 
17.04 In the event that the Successful Bidder has already started the Work, and is in default under 

Paragraph 17.02, the Ministry may terminate the Contract or cancel the Contract award letter, 
and the Successful Bidder must reimburse the Ministry for all costs, expenses, damages and 
losses arising out of the Successful Bidder’s default. 

 
17.05 Upon receiving a Contract award letter from the Ministry, the Successful Bidder must authorize 

the Ministry to cash the Bid Security and hold it as a Contract Performance Security until 
satisfactory completion of the Contract.  Where no Bid Security was required but a Contract 
Performance Security is, the Bidder shall submit one of the financial performance security 
instruments specified in Paragraph 17.06. 

 
17.06 As an alternative to Paragraph 17.05, the Successful Bidder may request the return of the Bid 

Security after submitting one of the following financial performance security instruments in the 
amount specified in Paragraph 6.01: 
 
(a) an irrevocable letter of credit issued by a financial institution, payable to the ‘Minister of 

Finance’, having a termination date at least 90 days after the Contract completion date.  If 
a Letter of Credit is required for a contract with a term greater than one year, it must 
contain an ‘Evergreen Clause’, allowing for the automatic extension or renewal on an 
annual basis until the Contract is complete.  The Letter of Credit must contain a provision 
to provide the Province with at least 30 days written notice if it will be cancelled or not be 
extended; 

 
(b) a treasury bill note issued by the Government of Canada or the government of any 

Province of Canada and covered by a duly executed ‘Safekeeping Agreement’, in the 
form set out in the Tender Documents; 

 
(c) a marketable bond in fully registered form issued and guaranteed by the Government of 

Canada or the government of any Province of Canada with a maturity date of not longer 
than 3 years, together with a duly executed Safekeeping Agreement;  

 
(d) a short-term deposit registered in the name of the ‘Minister of Finance’ issued by a 

financial institution and covered by a duly executed Safekeeping Agreement; 
 
(e) cash or a money order, certified cheque, or bank/credit union draft, made payable to the 

‘Minister of Finance’. 
 
17.07 Personal or company cheques, assignable bonds and notes, bearer bonds and notes or 

Canada Savings Bonds are not acceptable.   
 
17.08 No interest is payable on cash forms of security. 

 
17.09 The Successful Bidder will be required to continue to meet the Ministry’s requirements under 

Paragraph 4.02 throughout the term of the contract, to the satisfaction of the Ministry. 
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18. Independent Bidding 
 
18.01 Bidrigging is a criminal offense under the federal Competition Act.  The Ministry will report any 

suspicion of bidrigging immediately to the Director of Investigation and Research appointed 
under the Competition Act. 

 
18.02 By submission of the Tender, the Bidder certifies that the unit prices and/or the Total Bid Price 

in the Tender were independently developed without consultation with any other bidder or 
potential bidder. 

 
18.03 Bidrigging between bidders, if proven, will be sufficient cause for rejection of the tenders of all 

bidders involved in that bidrigging and may result in disqualification from bidding on all future 
Ministry contracts for up to two years. 

19. Successful Bidder’s Representative 
 
19.01 The Contractor shall appoint a Contractor Representative fluent in English, who shall: 

(a) have full authority to act on behalf of the Contractor in connection with the Work and the 
Contract; and; 

(b) be available to the Ministry Representative, when requested, and be present at all times 
at any site where the Work is carried out. 

20. Ownership 
 
20.01 The Tender, and all documents submitted as part of the Tender, become the property of the 

Ministry, and are subject to the provisions of the Freedom of Information and Protection of 
Privacy Act.  

 
20.02 The Ministry will be the exclusive owner of all rights to any materials or property produced under 

the Contract and the Bidder and its agents must not patent, copyright or otherwise claim any 
rights of ownership to any materials or property produced under the Contract. 

21. Limitation of Damages 
 

21.01 The Bidder, by submitting a Tender, agrees that it will not claim damages in excess of the 
reasonable costs incurred by the Bidder in preparing its Tender for matters relating to the 
Contract award or in respect of the tendering process, and the Bidder, by submitting a Tender, 
waives any claim for loss of profits if no Contract award is made to the Bidder. 



 

 

 

Natural Resource Sector 
Operational Services 

Contract 

 
 

CONTRACT FILE NO: 

10005-40/SU17DND008 

THIS AGREEMENT DATED FOR REFERENCE THE 
3

rd
 DAY OF AUGUST, 2016. 

PROJECT DESCRIPTION: SILVICULTURE SURVEYS – LIABILITY REGENERATION SURVEYS – 
MORICE TSA 

 

 
BETWEEN: 

HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA, as 
represented by the MINISTER OF FORESTS, LANDS AND NATURAL RESOURCE 
OPERATIONS  
 

Nadina Natural Resource District 
183 Hwy 16 West, P.O. Box 999 
Burns Lake, British Columbia 
V0J 1E0 
 
Phone Number:  (250) 692-2200 .....................FAX Number:  (250) 692-7461  
Ministry Representative:  Carolyn Stevens – Silviculture Specialist 
E-mail Address: Carolyn.Stevens@gov.bc.ca  
 

(the "Province") 
 

AND: 

Full LEGAL name of Contractor/Company 
Physical & Mailing Address (including Postal Code) 
 
Phone Number:  (Area Code) Phone No .......FAX Number:  (Area Code) Fax No 
E-mail Address:  Contractor's Email Address 
Contractor Representative: Contractor Representative's name 
Business Number:  Contractor's Business Number for taxation purposes 
WorkSafe BC and/or Personal Optional Protection Number:  WCB / POP No. 
 

(the "Contractor") 

referred herein to as "the Parties". 
 

WHEREAS: 

A. The Province requires the Work described in this Agreement to be carried out for its benefit. 

B. The Contractor is prepared to do the Work. 

C. The Province and the Contractor have agreed that the Work shall be carried out in accordance with 
Contract Documents. 

 

Accordingly, the Parties agree as follows: 
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ARTICLE 1 DEFINITIONS 

1.01 In this document, the following words have the following meanings: 

(a) "Agreement" means the agreement between the Parties as set out in the Contract Documents; 

(b) "Amending Document" means an NRS600 Contract Modification Agreement form or another 
standard form of similar nature specified by the Province; 

(c) "Assessment" means a pre-estimate of damages incurred by the Province as a result of the 
Contractor's failure to perform, unsatisfactory performance or other non-compliance with the 
provisions of this Agreement; 

(d) "Changed Condition" means a materially changed physical condition at the Work Area which was 
not foreseen by the Contractor and which would not have been reasonably foreseen by a reasonable 
contractor who, before submitting its tender, conducted a thorough investigation of the work to be 
done to complete the Work, including a thorough inspection of the Work Area and review of all 
information available from the Province to persons wishing to submit tenders, but does not include 
any weather conditions or natural events; 

(e) "Contract Documents" means those documents described in Section 2.01 and the Work Progress 
Plan; 

(f) "Contract Price" means the total amount payable to the Contractor for satisfactory performance of 
the Work, as set out in Schedule 'B'; 

(g) "Contractor Representative" means a person designated pursuant to Section 5.05; 

(h) "Environmental Damage" means: 
i. slumping or sliding of land; 
ii. inordinate soil disturbance; or 
iii. other damage to the environment which the Province considers significant. 

(i) "Equitable Adjustment" means a fair and reasonable adjustment negotiated by the Parties to; 
i. the Contract Price; or 
ii. the time within which the Work is to be performed; 

(j) "Fiscal Year" means the period from April 1 to the next March 31 inclusive; 

(k) “Incorporated Material” means any material in existence prior to the start of the Term or developed 
independently of this Agreement, and that is incorporated or embedded in the Produced Material by 
the Contractor or a Subcontractor; 

(l) “Material” means the Produced Material and the Received Material; 

(m) "Ministry Representative" means a person appointed pursuant to Section 5.01; 

(n) "Occupied Area" means any Work Area, camp or rest area, or any other area occupied by the 
Contractor for the purposes of this Agreement; 

(o) "Payment Area" means a portion of a Work Area as specified in the Work Progress Plan which 
contains a specified amount of scheduled Work; 

(p) "Performance Security" means the security provided by the Contractor in accordance with Article 4; 

(q) “Produced Material” means records, software and other material, whether complete or not, that, as 
a result of this Agreement, are produced or provided by the Contractor or a Subcontractor and 
includes the Incorporated Material; 

(r) “Received Material” means records, software and other material, whether complete or not, that, as a 
result of this Agreement, are received by the Contractor or a Subcontractor from the Province or any 
other person; 

(s) "Subcontractor" means a person, firm or corporation contracting with the Contractor to perform a 
part or parts of the Work, or to supply products worked to a special design according to the 
Agreement, but does not include one who merely supplies products not so worked; 

(t) "Shortfall" means the difference between total Contract Price and the amount paid to the Contractor 
for Work satisfactorily completed; 

(u) "Term" means the period of time this Agreement is in force pursuant to Article 3; 
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(v) "Work" means all labour, supervision, administration, materials, transportation, supplies, tools, 
equipment and such other services and materials necessary or desirable to perform the services 
described in the Contract Documents, and includes any services which are not expressly described, 
but which are nevertheless necessary for the proper execution of the work; 

(w) "Work Area" means the area shown outlined on the attached maps; 

(x) "Work Day" means every day of the week except Saturday, Sunday and statutory holidays; and 

(y) "Work Progress Plan" means the plan developed on a form approved by the Province and 
submitted to the Ministry Representative for approval which outlines the scope, timing, location and 
any other requirements of the Work. 

1.02 If any of the words in Section 1.01 are used in any other Contract Document, they have the same 
meaning as in this document unless the context dictates otherwise. 

1.03 Words or abbreviations which have well known technical or trade meanings are used in the Contract 
Documents in accordance with those recognized meanings. 

1.04 The headings of the clauses of this Agreement have been inserted for reference only and do not define, 
limit, alter or enlarge the meaning of any provision of this Agreement. 

ARTICLE 2 CONTRACT DOCUMENTS AND MODIFICATIONS 

Contract Documents 

2.01 The attached schedules are applicable to and form part of this Agreement: 

 

Schedule Title  

Schedule "A" Services  

Schedule "B" Silviculture Surveys  

Schedule "C" Other Conditions  

Schedule "D" Insurance  

Schedule “E” Safety Conditions Schedule  

Schedule “F” Prime Contractor Agreement  

Schedule “G” Camp Standards  

Project Map(s)  

Amending Documents 

2.02 No modification of this Agreement is effective unless it is in writing and signed by, or on behalf of, the 
Parties. 

Interpretation 

2.03 Any reference in the Contract Documents to a manual or a form means a manual or form published by 
or for the Province and includes every amendment of such manual or form and any manual or form 
published from time to time in substitution for them or replacement of such manual or form. 

2.04 In the event of a conflict between the Contract Documents, the terms of this Document supersede all 
other Documents.  In the event of a conflict between alike Contract Documents of different dates, the 
Document of later date prevails. 

ARTICLE 3 TERM OF CONTRACT AND COMMENCEMENT OF WORK 

3.01 The Term of this Agreement is from August 3, 2016 to December 6, 2016 inclusive, and work shall 
proceed in accordance with the Work Progress Plan. 

3.02 The Contractor shall not conduct any Work until the Province notifies the Contractor to commence work. 

3.03 The Contractor shall commence Work within three (3) calendar days from the date specified in the 
Notice to Commence Work and regardless of the date of execution or delivery of this Agreement, the 
Contractor must provide the Services during the Term. 
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3.04 Time is of the essence in this Agreement and, without limitation, will remain of the essence after any 
modification or extension of this Agreement, whether or not expressly restated in the document effecting 
the modification or extension. 

ARTICLE 4 CONTRACT PERFORMANCE SECURITIES 

4.01 Upon request of the Province, the Contractor shall furnish Performance Security in the amount specified 
by and in a form and manner acceptable to the Province as security for the faithful performance by the 
Contractor of all Work. 

4.02 The Province may retain any Performance Security until all Work has been completed in accordance 
with this Agreement.  The Performance Security is subject to forfeiture, at the discretion of the Province, 
if the Contractor fails to perform or to comply with this Agreement. 

4.03 If the Contractor fails to perform or comply with this Agreement, the Province may, in addition to 
terminating the Agreement and claiming the Performance Security, pursue any other remedies available 
to it under this Agreement or the laws of the Province of British Columbia. 

ARTICLE 5 PARTY REPRESENTATIVES 

Ministry Representative 

5.01 The Province shall appoint a Ministry Representative who shall have full authority to act on behalf of the 
Province in connection with this Agreement. 

5.02 Upon commencement of this Agreement, the Province shall notify the Contractor of the name of the 
Ministry Representative. 

5.03 The Province may substitute a Ministry Representative at any time, and shall immediately notify the 
Contractor of the change. 

5.04 The Ministry Representative may require the Contractor to do anything necessary to satisfy the Ministry 
Representative that the Work is being performed in accordance with the Contract Documents. 

Contractor Representative 

5.05 The Contractor shall appoint a Contractor Representative fluent in English, who shall: 

(a) have full authority to act on behalf of the Contractor in connection with the Work and the Agreement; 
and 

(b) be available to the Ministry Representative, when requested, and be present at all times at any site 
where the Work is carried out. 

5.06 Upon entering into this Agreement, the Contractor shall notify the Province of the name, address and 
telephone number of the Contractor Representative appointed pursuant to Section 5.05. 

5.07 The Contractor shall not substitute a Contractor Representative without the written consent of the 
Ministry Representative. 

5.08 If, in the reasonable opinion of the Ministry Representative, the Contractor Representative is not suitably 
experienced or is unable to properly supervise the Work or communicate with the Ministry 
Representative, then the Contractor shall, upon receipt of written notice from the Ministry 
Representative, replace that representative and immediately notify the Province of that change. 

5.09 All Work carried out by the Contractor or the Subcontractor must be under the direct and continuous 
supervision of the Contractor or the Contractor Representative. 

ARTICLE 6 STANDARDS OF PERFORMANCE AND WORK PROGRESS 

Work Progress Plan 

6.01 The Contractor Representative shall meet with the Ministry Representative before the commencement 
of Work to: 

(a) inspect the Work Area, and  
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(b) review the Contract Documents and work performance requirements. 

6.02 The Work Progress Plan may divide the scheduled Work into Payment Areas.  Where no Payment 
Areas are approved the entire Work Area shall be considered to be one Payment Area. 

6.03 The Work shall proceed in accordance with the Work Progress Plan. 

Standards of Performance 

6.04 The Contractor acknowledges it has satisfied itself to: 

(a) the nature and magnitude of the Work; and 

(b) the general character, quality and quantity of the equipment and materials required to execute and 
complete the Work. 

Any failure by the Contractor to discover matters which affect or could affect the Work does not relieve 
the Contractor from its obligations under this Agreement or otherwise affect the Contract Price. 

6.05 The Contractor shall at all times exercise the standard of care, skill and diligence normally exercised 
and observed by persons engaged in the performance of activities similar to the Work. 

Continuity and Suspension of Work 

6.06 The actual date the Work may commence is dependent upon the weather and completion of the Work 
Progress Plan.  Once commenced, Work shall be continuous except as provided for in Section 6.09. 

6.07 If the Province reasonably decides that weather or other conditions make it unsuitable for Work to 
proceed, it may suspend operations for a specified or an indefinite period, and it may require the 
Contractor remain available for up to five (5) consecutive Work Days to resume work as specified by the 
Province.  If the suspension exceeds twenty-four (24) hours the Parties shall negotiate an Equitable 
Adjustment to the Contract Price to compensate the Contractor for reasonable and substantiated out-of-
pocket costs incurred during the suspension. 

6.08 In the event operations are suspended under Section 6.07, the Term may be extended by a length of 
time agreed to by the Parties. 

6.09 If the Province, having suspended Work pursuant to Section 6.07, does not permit Work to resume 
within five (5) Work Days, either Party may, by giving written notice to the other Party, terminate this 
Contract without penalty.  Neither Party is liable for compensation of any kind arising out of the 
suspension of operations.  Payment shall be made for all Work satisfactorily performed before the 
suspension of Work. 

6.10 A suspension pursuant to Section 6.07 to be effective must be in writing and delivered to the Contractor 
by a method provided for in Section 15.06. 

ARTICLE 7 INDEMNIFICATION AND INSURANCE 

Indemnity 

7.01 You must indemnify and save harmless the Province and its employees and agents from any loss, claim 
(including any claims of infringement of third party intellectual property rights), damage award, action, 
cause of action, cost or expense that the Province or any of its employees or agents may sustain, incur, 
suffer or be put to at any time either before or after this Agreement ends, (each a “Loss”), to the extent 
the Loss is directly or indirectly caused or contributed to by: 

(a) any act or omission by you or your agents, employees, officers, directors or Subcontractors in 
connection with this Agreement; or 

(b) any representation or warranty by you being or becoming untrue or incorrect. 

7.02 Neither the Province nor its Ministry Representative in charge, its agents, authorized representatives, or 
employees are personally liable for any act performed in the discharge of any duty imposed or in the 
exercise of any power or authority conferred upon them by, or within the scope of, the Agreement if it 
can be demonstrated that all reasonable care was exercised in the conduct of the operations; in all such 
matters these persons act solely as agents and representatives of the Province. 



 

NRS1000 – Operational Services Contract CSNR Rev. July 8, 2015 Page  6  of  14 

7.03 Neither the Province nor any of its employees, authorized representatives, or agents are liable to the 
Contractor or the Contractor's employees or agents for any injury, loss, or damage however occasioned 
to any of them or their equipment or livestock while being transported or conveyed in any vessel, boat, 
aircraft owned or operated by the Province, and the Contractor shall not undertake claims against the 
Province, its employees, authorized representatives, or agents to recover any such injury, loss or 
damage either on its own behalf or on behalf of its employees or agents.  The Contractor shall 
indemnify and save harmless the Province, its employees, authorized representatives, or agents from 
any such claims initiated by the Contractor's employees, subcontractors, servants, or agents. 

Insurance 

7.04 During the Term, the Contractor shall pay and maintain insurance coverage as specified in writing by 
the Province from time to time. 

ARTICLE 8 PROTECTION OF WORK AND PROPERTY 

General 

8.01 The Contractor shall protect the Province's property from damage and is responsible for damage which 
may arise as the result of the Contractor's operations under the Agreement, except damage which 
occurs as a result of the acts or omissions of the Province or its other contractors, agents and 
employees. 

Protection of the Environment 

8.02 If the Contractor encounters circumstances such as weather conditions or site factors where the 
Contractor knows or should reasonably know that proceeding with the Work may, directly or indirectly, 
cause Environmental Damage, the Contractor shall: 

(a) immediately suspend such Work; 

(b) immediately advise the Province of the suspension and circumstances; 

(c) not proceed with such Work until the Province so instructs; and 

(d) upon the Province's instruction to proceed with such Work, do so in accordance with the Province's 
instructions. 

8.03 The Contractor shall not be deemed to be in breach of this Agreement for suspending Work pursuant to 
Section 8.02. 

Fire Protection 

8.04 The Contractor shall: 

(a) take every precaution to prevent unintentional fire from occurring on or about the Work Area, 

(b) ensure that no person burns any debris on or about the Work Area unless authorized under a 
Burning Reference Number issued by the Ministry of Forests, Lands and Natural Resource 
Operations, BC Wildfire Services, and 

(c) ensure that, with respect to smoking, 

(i) no person smokes except in areas that are free of or fully cleared of all flammable material, 
(ii) no burning material falls outside cleared areas, and 
(iii) all burning material is completely extinguished before leaving cleared areas. 

ARTICLE 9 COMPLIANCE WITH THE LAW 

9.01 This Agreement is governed by, and is to be interpreted and construed in accordance with, the laws of 
the Province of British Columbia, including, but not limited to, the Employment Standards Act and its 
Regulations. 

9.02 The Contractor shall comply with, and must ensure that any Subcontractors comply with, all applicable 
occupational health and safety laws in relation to the performance of the Contractor’s obligations under 
this Agreement, including the Workers Compensation Act in British Columbia or similar laws in other 
jurisdictions. 

9.03 Without limiting Section 9.02, the Contractor: 
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(a) may be considered the "Prime Contractor" for the Work, as described in the attached Safety 
Conditions Schedule, and as such shall enter into a Prime Contractor Agreement and carry out the 
duties as described therein; 

(b) shall be solely responsible for safety at the Work Area; 

(c) shall, at its own expense, provide the necessary WorkSafe BC compensation coverage for itself, all 
workers and any shareholders, directors, partners or other individuals employed or engaged in the 
performance of the Work and shall ensure all approved Subcontractors obtain WorkSafe BC 
coverage; 

(d) if the Contractor or its Subcontractors do not have the benefit of mandatory workers compensation 
coverage under the Workers Compensation Act, then the Contractor shall ensure that it and its 
Subcontractors apply for and obtain Personal Optional Protection under the Workers Compensation 
Act; 

(e) shall be responsible for and pay for all fines, assessments, penalties, and levies made or imposed 
under the Workers’ Compensation Act and regulations relating in any way to the Work; 

(f) upon request, provide the Province with evidence of compliance with Section 9.03 (c) and (d); 

(g) shall promptly pay all persons employed or engaged in the execution of the Work; and 

(h) shall obtain all licences and permits required by law to carry out the Work, unless obtained by the 
Province and provided to the Contractor before commencement of the Work, and provide the 
Province with proof of having obtained those licences or permits. 

9.04 Nothing in this Agreement shall relieve the Contractor from its responsibility to comply with all applicable 
provisions of the Forest & Range Practices Act and its regulations. 

ARTICLE 10 CHANGED CONDITION 

10.01  If a Changed Condition occurs during the course of the Work, the following applies: 

(a) The Parties shall immediately advise each other of particulars of the Changed Condition and the 
Contractor Representative and the Ministry Representative shall meet to attempt to deal with the 
condition. 

(b) If the Changed Condition is so substantial that amending the Agreement to deal with the change 
would change the essential nature of the Work, then either Party may elect not to proceed with the 
Work any further and the contract shall be brought to an end.  If either Party so elects, the 
Contractor shall be entitled to receive payment for any Work which the Contractor has satisfactorily 
completed, and shall be entitled to no further payment. 

ARTICLE 11 INSPECTION AND ACCEPTANCE 

Request for Inspection and Acceptance 

11.01 The Contractor shall, upon completing all Work within a Payment Area, promptly request that the 
Province inspect and determine the acceptability of the Work.  The request must be in writing, may take 
the form of an invoice, and, must be delivered to the Province by a method provided for in Section 
15.06. 

Inspection by the Province 

11.02 The Province shall, following receipt of the Contractor's request for inspection and acceptance, promptly 
inspect and determine the acceptability of the Work performed in the Payment Area.  Work shall be 
inspected in accordance with the Contract Documents.  The Province is not obliged to make any 
determination of acceptability before receiving the written request. 

11.03 The Contractor is encouraged, but not required, to observe inspections while they are underway. 

11.04 The Province shall provide the Contractor with a copy of inspection results. 

11.05 The Province reserves the right to inspect, at all times during the Term and without notice to the 
Contractor, any Work performed. 
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11.06 The Contractor shall pay the Province, on demand, all direct and indirect additional inspection costs 
incurred because Payment Areas were not fully completed by the time specified in the Contractor's 
request for inspection and acceptance. 

11.07 Inspections are conducted by the Province in order to determine compliance with the provisions of this 
Agreement and to provide the basis for calculating the payment due.  These inspections are conducted 
for the sole benefit of the Province, and do not release the Contractor from the responsibility of 
providing quality control measures to assure that the Work strictly complies with this Agreement. 

Re-Inspection 

11.08 If the results of an inspection are unacceptable to the Contractor, it may, if it does so within three (3) 
Work Days of receiving the inspection results, request the Province re-inspect the Work. 

11.09 If the Contractor requests a re-inspection of the Work, the Province shall perform the re-inspection at a 
time mutually agreed to by the Parties, but in any event no later than ten (10) Work Days after receiving 
the request. 

11.10 The results of the re-inspection shall be used to determine payment and shall be final and binding. 

11.11 The Contractor shall pay the Province's costs of the re-inspection only if the difference in Work quality 
between the original inspection and the re-inspection is less than ten percent (10%) of the original 
inspection results. 

11.12 If the Province bears the costs of the re-inspection, it shall also pay the Contractor, if they are present 
for the entire re-inspection, the sum of two hundred and fifty dollars ($250.00) for time spent re-
inspecting. 

ARTICLE 12 MEASUREMENT AND PAYMENT 

Payment 

12.01 If the Contractor complies with this Agreement, the Province shall pay the Contractor for all Work at the 
rates [inclusive of taxes paid or payable by the Contractor to a supplier but exclusive of any applicable 
Provincial Sales Tax (PST) that the Contractor is required to charge the Province as a taxable 
transaction and the Goods and Services Tax (GST)] and times described in Schedule B and we are not 
obliged to pay you more than the maximum amount or dollar limit specified in Schedule B. 

12.02 Expenses, if payable, will be exclusive of GST or other applicable tax paid or payable to the extent the 
Contractor is entitled to claim credits (including GST input tax credits), rebates, refunds or remissions of 
the tax from the relevant taxation authorities.    

12.03 The Province will pay any applicable taxes payable under law or agreement with the relevant taxation 
authorities.  Invoices must show the calculation of any applicable taxes (excluding taxes paid directly by 
the Contractor to a supplier and which were inclusive in the bid price) to be paid as a separate line item 
and expenses must be listed chronologically, be in reasonable detail and with dates of all expenses 
claimed with receipts or copies of receipts, where applicable, attached. 

12.04 Our obligation to pay money to you is subject to the Financial Administration Act, which makes that 
obligation subject to an appropriation being available in the fiscal year of the Province during which 
payment becomes due. 

12.05 Unless otherwise specified in this Agreement, all references to money are to Canadian dollars. 

Payment Initiation 

12.06 The Province shall upon acceptance of the Work within a Payment Area, promptly initiate a payment. 

Holdback 

12.07 The Province is not obliged to advance to the Contractor more than ninety percent (90%) of the 
calculated amount of any payment.  The ten percent (10%) holdback shall be retained for forty (40) 
calendar days after the completion, or earlier termination, of all Work and interest is not payable on the 
amount held back by the Province. 

12.08 The Province is authorized, but not obliged, to apply the holdback funds as follows: 
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(a) firstly, to any unpaid government agencies; 

(b) secondly, to the Contractor's and Subcontractor's unpaid workers, Subcontractors and material 
suppliers; and 

(c) thirdly, as security for the correction of any breach of, or for payment of any Assessment provided 
for in, this Agreement. 

Payment for Part Performance 

12.09 If this Agreement expires or is terminated before completion of the Work, the Province shall only pay for 
that portion of the Work completed to the satisfaction of the Province before the said expiration or 
termination. 

Method of Measurement 

12.10 All linear and area measurements under this Agreement are measured on the horizontal plane, unless 
specified otherwise in an attached Schedule. 

Remeasurements 

12.11 If the calculation of a payment depends upon the area completed, and if the Contractor believes the 
area used in calculating that payment is incorrect, the Contractor may request the Province remeasure 
the Payment Area.  The request shall be delivered in writing to the Province, within three (3) Work Days 
of the Contractor receiving a copy of the payment calculation for the Payment Area in question. 

12.12 If the Province's remeasurement indicates that the originally specified area was correct within five 
percent (5%), the original measurement will be used and the Contractor will pay for the cost of the 
remeasurement.  If the difference between measurements exceeds five percent (5%), payment will be 
based on the second measurement without charge for the remeasurement. 

Appropriation 

12.13 Despite any other provision of this Agreement, the Province’s obligation to pay the Contractor, pursuant 
to this Agreement, is subject to: 

(a) the Legislative Assembly of the Province of British Columbia having provided sufficient funds to 
enable the Province, in any Fiscal Year or part thereof, to make payment pursuant to this 
Agreement when it is due; and 

(b) Treasury Board not having controlled or limited expenditure of any funds. 

ARTICLE 13 NON-COMPLIANCE AND TERMINATION 

Termination by the Province 

13.01 The Province may, at its sole discretion, terminate this Agreement at any time, and no claim may be 
made by the Contractor for any losses occasioned by that termination if the termination: 

(a) occurs before the Province notifies the Contractor to commence Work; 

(b) is caused by an Act of God, unsuitable weather, natural disaster, withdrawal of labour in labour 
disputes, or any other unforeseeable causes over which the Province has no direct control; or 

(c) is caused by an Event of Default. 

Mutual Termination 

13.02 This Agreement may be terminated at any time by the mutual consent of the Parties. 

Contract Performance Security 

13.03 If the Province terminates this Agreement, the Contract Performance Security will only be returned to 
the Contractor if the termination is occasioned by an Act of God, unsuitable weather, natural disaster, 
withdrawal of labour in labour disputes, or any other unforseeable cause clearly beyond the control of 
the Contractor. 

Non-Compliance with Agreement Provisions 

13.04 An “Event of Default” means any of the following: 
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(a) failure to perform any of the Contractor’s obligations under this Agreement, or 

(b) any representation or warranty made by the Contractor in this Agreement (including as part of any 
competitive process resulting in this Agreement being entered into) is untrue or incorrect, or 

(c) an Insolvency Event, which means any of the following; 

(i) an order is made, a resolution is passed or a petition is filed, for the Contractor’s liquidation or 
winding up, 

(ii) the Contractor commits an act of bankruptcy, makes an assignment for the benefit of its 
creditors or otherwise acknowledges its insolvency, 

(iii) a bankruptcy petition is filed or presented against the Contractor or a proposal under the 
Bankruptcy and Insolvency Act (Canada) is made by the Contractor, 

(iv) a compromise or arrangement is proposed in respect of the Contractor under the Companies' 
Creditors Arrangement Act (Canada), 

(v) a receiver or receiver-manager is appointed for any of the Contractor’s property, or 

(vi) the Contractor ceases, in our reasonable opinion, to carry on business as a going concern. 

13.05 On the happening of an Event of Default, or at any time thereafter, the Province may, at its option, by 
written notice to the Contractor do any one or more of the following: 

(a) require that the Event of Default be remedied within a time period specified in the notice; 

(b) require the Contractor to re-work the area to the Province’s satisfaction within a time period 
specified in the notice; 

(c) impose other requirements on the Contractor to deal with the alleged failure of compliance within a 
time period specified in the notice; 

(d) pursue any remedy or take any other action available to us at law or in equity; or 

(e) impose an Assessment if such an Assessment is provided for in the Contract Documents; 

(f) require the Contractor to do no further Work until the alleged failure of compliance is dealt with 
according to the Province’s requirements; and 

(g) by written notice to you, terminate this Agreement with immediate effect or on a future date 
specified in the notice, subject to the expiration of any time period specified under Section 13.05(a). 

These remedies shall be in addition to and not instead of any other remedy which the Province may 
have with respect to the Contractor’s breach of this Agreement. 

13.06 No failure or delay on the Province’s part to exercise its rights in relation to an Event of Default will 
constitute a waiver of such rights. 

13.07 If you become aware that an Event of Default has occurred or anticipates that an Event of Default is 
likely to occur, you must promptly notify us of the particulars of the Event of Default or anticipated Event 
of Default.  A notice under this section as to the occurrence of an Event of Default must also specify the 
steps you propose to take to address, or prevent recurrence of, the Event of Default.  A notice under 
this section as to an anticipated Event of Default must specify the steps you propose to take to prevent 
the occurrence of the anticipated Event of Default. 

13.08 Where the Contractor has reworked an area the Province shall inspect any re-worked area and the 
results of the inspection shall supersede any previous inspection results.  The Contractor shall pay the 
Province’s costs of the inspection. 

13.09 For the purposes of imposing an Assessment, the Province need not notify the Contractor before 
imposing an Assessment. 

13.10 If the Province imposes an Assessment on the Contractor, the Assessment may be collected by 
deduction from a payment under this Agreement, any Contract Performance Security or from any 
holdback. 
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13.11 If the Contractor does not agree with the Province that there has been a failure to comply, the 
Contractor shall comply with any and all of the requirements imposed by the Province, but the 
Contractor shall have the right to seek compensation from the Province under Article 14, if there in fact 
was no failure to comply. 

ARTICLE 14 DISPUTE RESOLUTION 

14.01 If a dispute occurs between the Parties concerning any matter governed by this Agreement, the 
disputing Party shall promptly advise the other Party and the Parties together shall use all reasonable 
efforts to resolve the dispute informally. 

14.02 If the Parties are unable to resolve the dispute informally, within five (5) Work Days, the Contractor shall 
then give Notice, within ten (10) Work Days, of the complaint to the Ministry Representative, which 
particulars shall include the following: 

(a) a detailed description of the nature of the complaint; 

(b) a list of the relevant provisions of the Contract Documents; and 

(c) an evaluation by the Contractor of the matters in dispute. 

14.03 The Province shall, within twenty (20) Work Days of receipt by the Ministry Representative of the written 
particulars, give the Contractor a decision, in writing, of one of the following: 

(a) that the Province accepts the position of the Contractor; or 

(b) that the Province rejects the position of the Contractor. 

14.04 If the Province accepts the position of the Contractor, the Parties shall enter into an Amending 
Document to reflect the Agreement. 

14.05 If the Province rejects the position of the Contractor, the Parties shall proceed to mediation with a 
mutually agreed upon third party.  If the dispute is not resolved within fifteen (15) Work Days of 
appointment of the mediator, then the Parties may, if they both agree, proceed to arbitration pursuant to 
the Commercial Arbitration Act. 

14.06 If the matter in dispute is not resolved promptly pursuant to Section 14.01, the Ministry Representative 
may give to the Contractor instructions that in his or her opinion are necessary to provide for the proper 
performance of the Work and to prevent delays. 

14.07 If the Contractor receives instructions pursuant to Section 14.06, the Contractor shall act immediately to 
carry out the Work pursuant to the instructions, but any Work performed by the Contractor in this 
respect shall be without prejudice to any claim the Contractor may have concerning the dispute. 

14.08 Nothing in this Article precludes either Party from having a dispute resolved by a court of competent 
jurisdiction, although no steps shall be taken by either Party to initiate legal proceedings until after the 
process described in Sections 14.01 through 14.03 has been completed. 

ARTICLE 15 MISCELLANEOUS 

Confidentiality 

15.01 The Contractor will treat as confidential and will not, without the prior written consent of the Province, 
disclose or permit to be disclosed or used, either before or after the expiration or sooner termination of 
this Agreement, all information supplied to, accessed or obtained by, or which comes to the knowledge 
of the Contractor or a Subcontractor (whether verbally, electronically or otherwise) as a result of this 
Agreement except if the disclosure is necessary to enable the Contractor to fulfill its obligations or to 
comply with applicable laws or if it is information that is generally known to the public other than as a 
result of a breach of this Agreement. 

Contractor Status 

15.02 In relation to the performance of your obligations under this Agreement, you are an independent 
contractor and not our: 

(a)  employee or partner; or 

(b) agent except as may be expressly provided for in this Agreement. 
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You must not act or purport to act contrary to this section. 

15.03 The Contractor shall accept instructions from the Province, but the Contractor is not subject to the 
control of the Province in respect of the manner in which instructions are carried out. 

15.04 The Contractor shall not purport to commit the Province to the payment of any money to any person. 

15.05 The Contractor shall ensure all personnel hired by the Contractor to perform the Work are at all times 
employees of the Contractor and not of the Province.  The Contractor is solely responsible for arranging 
reliefs and substitutions, pay, supervision, discipline, employment insurance, leave and all other matters 
arising out of the relationship of employer and employee. 

Notices 

15.06 Any notice or document required to be given under this Agreement shall be conclusively deemed to be 
validly given or delivered to and received by the Parties at the work site or at the address, facsimile, or 
email address specified on the first page of this Agreement (or at such other address as either Party 
may from time to time designate by notice in writing to the other): 

(a) if hand delivered to the Party or the specified Party representative, on the date of that personal 
delivery; 

(b) if prepaid post and if mailed during any period when normal postal services prevail, on the fifth 
business day after its mailing; 

(c) if delivered by courier service, on the fifth business day after collection by the courier service; 

(d) if sent by facsimile or electronic transmission, on the day of  transmittal unless transmitted after the 
normal business hours of the addressee or on a day that is not a Work Day, in which case it will be 
deemed to be received on the next following Work Day. 

Non-Waiver 

15.07 A waiver of any term or breach of this Agreement is effective only if it is in writing and signed by, or on 
behalf of, the waiving Party and is not a waiver of any other term or breach. 

Contractor-Furnished Facilities 

15.08 Except where specified otherwise in the Contract Documents, the Contractor shall undertake all Work 
and furnish at its cost all labour, equipment, supervision, transportation, supplies and incidentals 
necessary to perform the Work. 

Unsuitable Workers 

15.09 The Contractor must provide a sufficient number of persons to perform the Work and shall ensure all 
persons are fully instructed and supervised, legally entitled to work in Canada, competent, English 
literate, efficient, qualified by education, adequately trained, and experienced to carry out the tasks to 
which each is assigned. 

15.10 The Contractor shall, upon request of the Ministry Representative, remove any person it employs for 
purposes of the Agreement who, in the reasonable opinion of the Province, is incompetent or has 
conducted himself or herself improperly, and the Contractor shall not permit a person who has been so 
removed to perform any further Work. 

Survival of Terms 

15.11 All terms of this Agreement in favour of the Province and all rights and remedies of the Province, either 
at law or in equity, survive the expiry or sooner termination of this Agreement subject to any applicable 
limitation period prescribed by law. 

Material and Intellectual Property 

15.12 If the Contractor receives a request for access to any of the Material from a person other than the 
Province, and this Agreement does not require or authorize the Contractor to provide that access, the 
Contractor must promptly advise the person to make the request to the Province. 

15.13 The Province exclusively owns all property rights in the Material that are not intellectual property rights.  
Any equipment property the Province may provide to the Contractor or a Subcontractor is the Province’s 
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exclusive property.  The Contractor must deliver any Material or equipment property to us immediately 
following expiration of this Agreement, or sooner upon our request, in the same condition it was 
supplied to the Contractor, excepting always loss or damage attributable to reasonable wear or tear. 

15.14 The Province exclusively owns all intellectual property rights, including copyright in: 

(a) Received Material the Contractor receives from the Province, and 

(b) Produced Material, other than any Incorporated Material. 

Upon the Province’s request, the Contractor must deliver to the Province documents satisfactory to the 
Province that irrevocably waives in the Province’s favour any moral rights that the Contractor (or its 
employees) or a Subcontractor (or its employees) may have in the Produced Material and confirm the 
vesting in the Province of the copyright in the Produced Material, other than any Incorporated Material, 

15.15 Upon any Incorporated Material being embedded or incorporated in the Produced Material and to the 
extent that it remains so embedded or incorporated, you grant the Province: 

(a) a non-exclusive, perpetual, irrevocable, royalty-free, worldwide license to exercise, in respect of 
that Incorporated Material, the rights set out in the Copyright Act (Canada), including the right to 
use, reproduce, modify, publish and distribute that Incorporated Material; and 

(b) the right to sublicense or assign to third-parties any or all of the rights granted to the Province 
under section 15.15(a). 

Conflict of Interest 

15.16 The Contractor shall not perform any service to any other person, firm or corporation in circumstances 
which, in the reasonable opinion of the Province, could give rise to a conflict of interest between the 
Contractor's obligations to that person and the Contractor’s obligation under this Agreement. 

Site Clean Up 

15.17 The Contractor shall maintain the Occupied Areas free from any accumulations of waste products or 
debris, other than that caused by the Province or other contractors. 

15.18 Upon the Contractor vacating any Occupied Area, the Ministry Representative shall inspect the area to 
determine, at his or her sole discretion, whether or not the area was left in an acceptable condition. 

15.19 If the Ministry Representative determines the Contractor left the Occupied Area in an unacceptable 
condition, the Province may repair the area and charge the entire cost of the repairs to the Contractor. 

Camping and Parking 

15.20 Use of Provincial sites by the Contractor or the Contractor's employees or agents for the purposes of 
lodgings, camping or trailer parking in connection with Work under this Agreement, is permitted only 
with the prior written approval of: 

(a) on recreational sites, a representative of the Ministry of Forests, Lands and Natural Resource 
Operations, Recreation Sites and Trails Branch; 

(b) on other Provincial Crown forest land including roads and landings, the Ministry Representative 
appointed pursuant to Section 5.01 of this Agreement; 

Such use, if approved, shall be at the Contractor’s own expense, if any.  The approval may be revised 
or revoked at any time by the Province. 

Powers Cumulative 

15.21 The powers set out in the Contract Documents for the Province to enforce the Contractor's compliance 
with this Agreement may be exercised separately, concurrently or cumulatively. 

Agreement Execution 

15.22 This Agreement may be entered into by a separate copy of this Agreement being executed by, or on 
behalf of, each party and that executed copy being delivered to the other party by a method provided for 
in Section 15.06 or any other method agreed to by the parties. 
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Non-transferable 

15.23 The Contractor must not assign any of its rights or obligations under this Agreement without the 
Province’s prior written consent.  Upon providing written notice to the Contractor, the Province may 
assign to any person any of the Province’s rights under this Agreement and may assign to any 
“government corporation”, as defined in the Financial Administration Act, any of the Province’s 
obligations under this Agreement. 

Representations and Warranties 

15.24 As at the date this Agreement is executed and delivered by, or on behalf of, the Parties, the Contractor 
represents and warrants, except to the extent it has previously disclosed otherwise in writing to the 
Province,: 

(a) all information, statements, documents and reports furnished or submitted by it to the Province in 
connection with this Agreement (including as part of any competitive process resulting in this 
Agreement being entered into) are in all material respects true and correct; and 

(b) if the Contractor is not an individual: 

i) it has the power and capacity to enter into this Agreement and to observe, perform and 
comply with the terms of this Agreement and all necessary corporate or other proceedings 
have been taken and done to authorize the execution and delivery of this Agreement by, or 
on its behalf, and 

ii) this Agreement has been legally and properly executed by the Contractor, or on its behalf, 
and is legally binding upon and enforceable against the Contractor in accordance with its 
terms. 

15.25  The Parties hereto have duly executed this Agreement. 

SIGNED AND DELIVERED on behalf of the Province 

by an authorized representative of the Province 

 SIGNED AND DELIVERED by or on behalf of the 

Contractor (or by an authorized signatory of the 

Contractor if a corporation) 

   

(Authorized Ministry /Expense Authority)  (Contractor or Authorized Signatory) 

JOHN ILLES, RESOURCE MANAGER 
 

Printed Name 

Dated this ______ day of _________________, 20___  Dated this ______ day of ______________, 20___ 
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Ministry of 

Forests, Lands and 

Natural Resource Operations 

Schedule A 

Silviculture Surveys 

File:  10005-40/SU17DND008      

Attachment to the Agreement with __________________________________for Silviculture Surveys – 

Liability Regeneration Surveys – Morice TSA  

ARTICLE 1 DEFINITIONS 

1.01 In this Schedule, the following words shall have the following meanings: 

(a) “Accredited Silvicultural Surveyor" means a person who is registered with the Ministry of Forests, 
Lands and Natural Resource Operations, Forest Practices Branch as an Accredited Silvicultural 
Surveyor. 

(b) “Crew” means one person, or two or more persons working with each other in the same Opening. 

(c) “Crop Tree Standards” means, in the absence of Stocking Standards, regional or district guidelines 
which define acceptable crop tree characteristics. 

(d) “Deliverables” means all field data forms, summary forms, reports, plans, assessments, maps or 
other forms and digital files which the Contractor is required to complete under this Agreement. 

(e) “Forest Stewardship Plan” means a plan as set out in the Forest and Range Practices Act. 

(f)  “CENGEA” means the CENGEA Forest Resources Information Management System utilized by the 
Province to manage forest-related information, including all revisions, updates, and upgrades to 
CENGEA. 

(g) “Multi-Storey Stand“ means a stand being managed for single tree selection, where the crown 
closure of the trees in layer 1 and 2 is greater than or equal to 6% and where layers 3 and/or 4 are 
present. 

(h) “Opening” means a Work Area identified by an Opening number. 

(i) “Project Map or Treatment Map” means a map produced by the Contractor according to the 
specifications in this Agreement. 

(j) “Prescription” means, as the context requires, a silviculture prescription, pre-harvest silviculture 
prescription, stand management prescription, or backlog silviculture prescription, specifying Stocking 
Standards, signed and sealed by a Qualified Forest Professional and approved by a licensee and a 
district manager, or a site plan specifying approved Stocking Standards, signed and sealed by a 
Qualified Forest Professional. 

(k) “Qualified Forest Professional” means a person registered and in good standing with the 
Association of BC Forest Professionals (ABCFP), having the required scope of practice, education, 
knowledge, expertise, and experience to practice the specific aspects of professional forestry set out 
in this Agreement. 

(l) “RESULTS (Reporting Silviculture Updates and Land status Tracking System)” means the 
application that tracks silviculture information by managing the submission of Openings, 
Disturbances, Silviculture activities and obligation declarations as set out in the Forest and Range 
Practices legislation. 
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(m) “Silviculture Survey Procedures Manual” means the manual developed and produced by the 
Province as a reference for methodology, data collection, and compilation for silviculture surveys, as 
amended from time to time. 

(n) “Silviculture Treatment Recommendation” means a logical, biologically-sound, cost-effective 
recommendation, based on survey results and anticipated stand development, which specifies what 
if any, future Surveys and/or treatments are required for a Stratum, and which also specifies the year 
and season during which any such Survey and/or treatment should take place. 

(o) “Stratification Criteria” means the criteria set out in this Agreement, the Silviculture Survey 
Procedures Manual, and as specified by the Province. 

(p) “Stocking Standards” means the site-specific legal requirements that are stated in the approved 
Prescription, and any applicable standards to a silviculture Survey contained in an approved “Forest 
Development Plan” or “Forest Stewardship Plan”. 

(q) “Stratum” means a Survey area for which the boundaries are determined by the Stratification 
Criteria specified in the Agreement for the type of Survey referenced. 

(r)  “Survey” means, as the context requires, a stocking, plantability, free-growing, reconnaissance or 
visual survey as those surveys are set out in the Silviculture Survey Procedures Manual and 
includes the collection and analysis of field data, and provision to the Province of all forms, maps, 
reports and Silviculture Treatment Recommendations required by this Agreement. 

(s) “Standards Unit” means one or more parts of the cutblock for which part or parts there is only one 
of each of the following: soil disturbance limits, regeneration date, Stocking Standard, free-growing 
date, free-growing height for each species that contribute to establishing a free-growing stand on the 
cutblock. 

1.02 If any of the words in the Agreement are used in this Schedule, they have the same meaning in this 
document unless the context dictates otherwise. 

ARTICLE 2 KEY PERSONNEL 

2.01 The following are Key Personnel who will fill the following roles: 

Role or Function Name of Person / Phone # 

/ eMail Address 

Qualifications - Professional / Technical 

Designation and/or Experience 

Project Supervisor Insert required information Successful management of a similarly sized and 
complex project*, Accredited Silviculture 
Surveyor*, minimum five (5) years completing 
silviculture surveys in the Province of British 
Columbia in the last six (6) years* 

Crew Leader Insert required information Accredited Silviculture Surveyor*, minimum three 
(3) years completing silviculture surveys in the 
Province of British Columbia in the last four (4) 
years* 

 Qualified Forest 
Professional - sign 
& seal Survey 
reports 

Insert required information  Qualified Forest Professional, at least three (3) 
years in the past four (4) years completing 
silviculture survey reports in the Province of 

British Columbia* 

 Qualified Forest 
Professional - sign 
& seal 
regeneration or 
free growing 
declarations 

Insert required information  Qualified Forest Professional, at least three (3) 
years in the past four (4) years completing 

declarations in the Province of British Columbia*  

* indicates minimum mandatory requirement 
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2.02 The Contractor shall ensure that: 

(a) all personnel have familiarized themselves with those available silviculture treatment options that 
the Province considers feasible for the Work Area; 

(b) each Crew engaged in the execution of the Work includes at least one Crew Leader; 

(c) at least 25% of the silviculture surveyors are Accredited Silviculture Surveyors; 

(d) all Surveys are signed and sealed by a Qualified Forest Professional to confirm that the Work has 
been completed in accordance with the methodologies set out in the Silviculture Survey 
Procedures Manual, the standards set out in the Prescription, and conditions in this Agreement; 

(e) All regeneration and/or free growing declarations are signed and sealed by a Qualified Forest 
Professional to confirm the Standard Unit(s) has achieved the prescribed requirements. 

2.03 The Contractor will provide a sufficient number of persons with minimum mandatory professional or 
technical designation to fulfill the roles of Key Personnel to complete the obligations of this Agreement. 

2.04 Addition, replacement, or exchange of Key Personnel listed above must be pre-approved by the 
Province.  Notice of changes to Key Personnel must be provided to the Ministry Representative in 
writing, and, upon approval by the Province, shall form part of this Agreement. 

2.05 In the event that Key Personnel require replacement, the Contractor will be provided with the opportunity 
to replace the individual(s) within a timeframe acceptable to the Province.  This timeframe will be 
provided in writing. 

2.06 The Ministry Representative(s) will be Carolyn Stevens, Silviculture Specialist 

2.07 The Contractor Representative will be enter name and position 

ARTICLE 3 INFORMATION AND MATERIALS FURNISHED BY THE PROVINCE 

3.01 The Province shall make available to the Contractor, as required and where available, the following 
resources, material, or property (the “Property”) at no cost to the Contractor for the duration of the 
Agreement: 

 Prescriptions and associated amendment documents and maps applicable to the Work Area; 

 RESULTS access to facilitate data entry and RESULTS Information Submission Specification 
(RISS); 

  Digital files containing Stocking Standards for all blocks and Standards Units applicable to the Work 
Area; 

  Forest cover maps and/or overview location map(s) showing block location(s); 

 

3.02 The Province retains ownership of the Property and hereby grants to the Contractor non-exclusive, non-
transferable access to use the Property for the sole purpose of completing the Works required under this 
Agreement.  The Contractor shall be solely responsible for any loss or damage to the Property and any 
costs required to repair or replace the Property to the satisfaction of the Province, excepting always loss 
or damage attributable to reasonable wear and tear. 

3.03 The Contractor shall, at its own expense, return the Property to the Province immediately following the 
completion or termination of this Agreement. 

Access 

3.04 The Province is not responsible for the quality or type of access to any Work Area within this Contract. 
The Province is not liable for any access costs incurred by the Contractor. 

ARTICLE 4 WORK PROGRESS PLAN AND MEETINGS 

Work Progress Plan 

4.01 A Work Progress Plan shall be developed prior to the commencement of the Work, outlining the scope, 
timing, location and other requirements of the Work.  The Work Progress Plan will provide for the orderly 
completion of the Work, and may be replaced and/or revised as planning evolves and conditions and 
priorities change. 
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4.02 Where the Ministry Representative requests the Contractor submit, as part of the Work Progress Plan, a 
map detailing the Contractor’s proposed Survey design for any Opening, the Contractor shall have two 
(2) Work Days within which to comply with such requests, and the field work may not commence on the 
specified Opening until the Ministry Representative gives written approval of the design.  

Scheduled Meetings 

4.03 A schedule for meetings between the Contractor and the Ministry Representative will be set out in the 
Work Progress Plan.  Meetings may include topics such as work progress, production rates, quality of 
work, accomplishment of milestones, Deliverables due, issues discovered during field work, schedule for 
remaining work, and any other discussion items related to the effective and satisfactory completion of 
the Work.   

4.04 The Contractor shall, at its own expense, attend all scheduled meetings.  Failure of the Contractor to 
attend a scheduled meeting will be considered non-compliance with the Agreement. 

4.05 Documentation of each meeting, including but not limited to meeting date, time, location, attendees, 
content of meeting, and outcomes of discussions will be kept by the Province.  A copy of the 
documentation will be provided to each Party. 

ARTICLE 5 STANDARDS OF PERFORMANCE ALL SURVEYS 

General 

5.01 Satisfactory completion of the Works will be measured against the standards set forth in the attached 
schedules and the completion dates for Work set forth in the Work Progress Plan. 

5.02 Unless otherwise specified, the Contractor shall conduct Surveys, develop Silviculture Treatment 
Recommendations, and complete reports in accordance with and to the standards set out in the 
following documents, as amended from time to time; 

 the approved Prescription for the Opening; 

 Silviculture Survey Procedures Manual - located at 

http://www.for.gov.bc.ca/hfp/silviculture/Surveys/SilvicultureSurveyProceduresManual-

April_1_2013.pdf 

 Establishment to Free Growing Guidebook - located at 

http://www.for.gov.bc.ca/tasb/legsregs/fpc/FPCGUIDE/Guidetoc.htm 

 FS 660 Silviculture Reference Card – located at 
http://www.for.gov.bc.ca/hfp/silviculture/Surveys/FS660final2011.pdf 

RESULTS Information Submission Specification (RISS) – Edition 4a, may 2014 located at 

http://www.for.gov.bc.ca/HFP/publications/00220/RISS_gf_Edition_4a_2014_May.pdf 

 Site Index by Ecological Classification Estimates/ Approximations located at 

http://www.for.gov.bc.ca/hre/sibec/ 

5.03 The Contractor represents and warrants that they are familiar with and understand the following 
documents, as amended from time to time.  In relation to the Works required under this Agreement, 
relevant documents include, but are not limited to: 

 Forest and Range Practices Act and corresponding Regulations;  

 Forest Cover Stratification and Milestone Declaration V1.4, August 14, 2007, located at 

http://www.for.gov.bc.ca/hfp/silviculture/Stratification%20and%20Milestone%20Regulation%

20Examples_v1%204.pdf 

Forest Practices Code guidebooks - located at 

http://www.for.gov.bc.ca/tasb/legsregs/fpc/fpcguide/Guidetoc.htm; 

5.04 Where the Contractor determines a Prescription is not suitable for an Opening, the Contractor shall 
provide recommendations for changes with rationale and map(s) where applicable to the Ministry 
Representative.  

5.05 Contract schedules attached to the Operational and General Services contract may reference further 
documents not outlined above that are relevant to the performance of the Work under this Agreement. 

http://www.for.gov.bc.ca/hfp/silviculture/Surveys/SilvicultureSurveyProceduresManual-April_1_2013.pdf
http://www.for.gov.bc.ca/hfp/silviculture/Surveys/SilvicultureSurveyProceduresManual-April_1_2013.pdf
http://www.for.gov.bc.ca/tasb/legsregs/fpc/FPCGUIDE/Guidetoc.htm
http://www.for.gov.bc.ca/hfp/silviculture/Surveys/FS660final2011.pdf
http://www.for.gov.bc.ca/hre/sibec/
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Identification of Strata 

5.06 Unless otherwise specified in this Schedule, the Contractor will stratify the Work Area(s) as set out in the 
Preliminary Stratification and Field Stratification sections of the Silviculture Survey Procedures Manual. 

5.07 Minimum Stratum size will be as set out in the approved FSP.  Where no minimum Stratum size is 
specified within an approved FSP, the minimum Stratum size will be as set out in the Forest Cover 
Stratification and Milestone Declaration V1.4. 

Required Documentation 

5.08 Where the Province provides the Contractor with sample templates for Work submissions, the sample 
will be the minimum acceptable standard for the Deliverables produced by the Contractor. 

5.09 Where the Contractor collects, summarizes, or represents Survey data or results using computerized 
means, the display, content and format of the information shall be in a form acceptable to the Province 
and its respective procedural requirements, and shall only be acceptable to the Province if the Ministry 
Representative has given prior written approval. 

Marking Lines and Plots 

5.10 To assist the Ministry Representative in locating the plot centres, the Contractor shall: 

(a) mark the Point of Commencement (P.O.C.) with flagging tape on which the Contractor shall write, 
in waterproof ink: 

 the P.O.C. number (as appropriate); 

 the date of Survey; 

 the licence, cutting permit, and block numbers, or Opening number; 

 the type of Survey conducted; and 

 the direction and distance to the first plot. 

(b) mark the baseline (if established) and all strip lines with flagging tape on which the Contractor 
shall write the baseline and stripline number (as appropriate) in waterproof ink.  Where handheld 
global positioning system (GPS) units are used to determine Universal Transverse Mercator 
(UTM) coordinates of plot centre locations, marking of baseline(s) and stip line(s) is not required. 

(c) if plots are established, mark the plot centres by affixing flagging tape to the ground and at a 
height of approximately 1.3 meters above each plot centre, on which the Contractor shall write in 
waterproof ink: 

 the plot number and strip line (if applicable); 

 the surveyor’s initials; and 

 the bearing and distance to next plot. 

Damage and Condition (Forest Health) Assessment 

5.11 For each Stratum, the Contractor shall examine the general health status within the Stratum, and record: 

(a) the type of pest, disease, or damage present; 

(b) the type of pest, disease, or damage; the severity of damage and the percent of total trees; 
percentage of total conifers and percent of the host trees affected including the percentage of the 
area of the Stratum affected; 

(c) the type of pest, disease, or damage present by means of the “Standard Pest Identification Codes” 
specified on the “Damage Agent and Condition Code” reference form (FS 747); 

(d) the pest, disease, or damage information in the appropriate column of the field data forms; and 

(e) a summary of the pest, disease, and damage information in the Silviculture Treatment 
Recommendations and summary section of the FS659. 

Brush Hazard Assessment 

5.12 Where required, the Contractor shall examine each Stratum for any brush hazard which may be present 
and record the general status of the brush hazard within the Stratum, including: 

(a) the estimated percentage of brush cover; 

(b) average brush height in centimetres; 

(c) current brush severity using the following codes:  
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HIGH – brush currently is, and will continue to: 

 significantly impact crop tree vigour, as evidenced by crop tree mortality, poor crop 
tree growth, and/or unacceptable crop tree form; or 

 prevent the Stratum from achieving the free-growing Stocking Standards and 
requirements.   

MED – brush is moderately impacting, or will increasingly affect: 

 crop tree vigour, as evidenced by decreasing crop tree growth, or decreasing crop 
tree to brush height ratio; or, 

 the Stratum’s ability to achieve the free-growing Stocking Standards and requirements 
in the future;  

LOW – brush is having little impact on crop tree vigour, is not likely to cause future impacts and is 
unlikely to prevent the Stratum from achieving free-growing Stocking Standards and 
requirements. 

NIL  no brush hazard present. 

(d) current brush distribution: 

CONTINUOUS - brush covers large portions of the Stratum 

PATCHY– brush covers small patches within the Stratum 

SCATTERED – brush is randomly distributed in small clumps or individual plants 

(e) the estimated incremental growth of competing vegetation, based on site productivity. 

Photography 

5.13 Unless otherwise specified in writing by the Ministry Representative, the Contractor shall provide to the 
Province at least one (1) colour digital photograph showing representative portions and overview of each 
Stratum of each Opening.   

5.14 Notwithstanding other remedies available to it, where the Contractor fails to produce suitable 
photograph(s), the Province reserves the right to charge an assessment against payment equal to the 
estimated cost of obtaining such photograph(s).  

Forest Cover Inventory Label and Silviculture Label 

5.15 The Contractor shall, complete and submit a forest cover inventory label” and “silviculture label for each 
Stratum resulting from the Survey, as specified in the Silviculture Survey Procedures Manual and the 
RESULTS Information Submission Specifications – Form and Manner of Reporting - Licensee 

Submissions (Edition 3a) located at http://www.for.gov.bc.ca/his/results/RISS_ls_3a_ed_Oct1.pdf, 
via the approved information management system as directed by the Ministry Representative. 

Project and Treatment Maps 

5.16 The Contractor shall: 

(a) prepare a Project Map to the following specifications for each Opening surveyed;  

(b) prepare a Treatment Map to the following specifications for each Opening surveyed where future 
treatments are recommended based on the Survey results; 

(c) unless otherwise specified in this Schedule draft the Project and Treatment Maps at a scale of 
1:10,000 on legal-sized paper; 

(d) ensure Project and Treatment Maps detail the following:  

(i) date of Survey; 

(ii) Opening number; 

(iii) licence, cutting permit, and block numbers; 

(iv) scale; 

(v) legend identifying line types and symbols used on the map; 

(vi) Opening boundary; 

(vii) roads and landings; 

(viii) creeks and streams; 

(ix) identification of each Stratum; 
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(x) identification of each Standards Unit ; 

(xi) aerial photograph tie points (if applicable); 

(xii) access notes; 

(xiii) forest cover inventory label and silviculture label (including well-spaced and free growing 
trees per hectare) for each Stratum; 

(xiv) North arrow; and 

(xv) draught person's name and date of draughting. 

(e) ensure all Project and Treatment Maps submitted to the Province are originals, not photocopies; 

(f) ensure that, in addition to the requirements as outlined in 5.16 (d) of this Schedule, Project Maps 
also detail the following: 

(i) point of commencement (P.O.C); 

(ii) Survey lines with numbers and direction travelled; 

(iii) identification of each ecosystem site series; 

(iv) Opening and Stratum areas; 

(v) photograph ground point location and direction of image; and 

(vi) type of Survey; 

Allowable Errors in Measurement 

5.17 The Contractor shall record Survey information accurately within the following allowable errors: 

Item Allowable Error 

(a) P.O.C.    10 metres 
(b) All bearings   2 degrees 
(c) All plot centres and tie points   2% of horizontal distance (HD) 
(d) Plot radius   1% of HD 
(e) Closed traverse   1% error of closure 
(f) Estimated tree heights: 

 under 2 metres 

 2 metres to 10 metres 

 greater than 10 metres 

 

  10 centimetres 

  10 % 

  20%  
(g) Measured tree heights   5% 
(h) Estimated tree diameters   20% (rounded to the nearest whole cm) 
(i) Estimated stand age   20% 
(j) Site index   3 metres (for Growth Intercept Method) 
(k) Stratum area in hectares   10% 
(l) Number of well-spaced trees, free 

growing trees 
  10% 

(m) Number of plantable spots, preparable 
spots 

  10% 
 

(n) Number of total trees, total conifers, or 
countable conifers 

  20% 

(o) Forest health factors   10% absolute difference of incidence (e.g. 2% 
vs 12% of incidence) 

ARTICLE 6 STANDARDS OF PERFORMANCE FOR SAMPLE PLOT SURVEYS - STOCKING, FREE 

GROWING AND PLANTABILITY SURVEYS  

6.05 The following additional standards of performance shall apply where the Work requires the Contractor to 
conduct a sample plot Survey for stocking, free growing, or plantability.  

Objectives 

6.06 The objective of plot Surveys are: 

(a) to determine the stocking and/or free growing levels existing within each Opening; 

(b) to determine the number of plantable spots that exist within each Opening; 
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(c) to quantify stocking, free growing, and/or plantability levels for each Stratum within the Opening to 
accepted statistical requirements; 

(d) to identify limiting factors that may prevent maintenance of appropriate stocking levels or 
achievement of required free-growing stocking levels; 

(e) to delineate areas where further treatments may be necessary; and  

(f) to recommend treatments necessary to maintain or achieve appropriate stocking and/or free 
growing levels. 

Sampling Specifications 

6.07 The Contractor shall establish circular sample plots which have a radius of 3.99 metres (0.005 hectares), 
unless otherwise specified in writing by the Ministry Representative. 

6.08 Standard offset of pre-established plot location for sample plots landing entirely on roads, landings, or 
naturally non-productive sites shall be moved at ten (10) meter increments until a productive plot is 
encountered.  

6.09 The Contractor shall use either grid or vector sampling methods as set out in the Silviculture Survey 
Procedures Manual to establish sample plots throughout the Work Area. 

6.10 For Surveys with even-aged Stocking Standards, the Contractor shall establish the greater of 

one (1) plot per hectare or five (5) plots in each Stratum. 

6.11 For Surveys with uneven-aged or multi-storey Stocking Standards, or for plantability Surveys, the 
Contractor shall establish the greater of one (1) plot per hectare or five (5) plots in each Stratum. 

Field Data Forms 

6.12 The Contractor shall record Survey information on the appropriate “Silviculture Survey” and “Silviculture 
Survey Plot” forms (FS657 and FS658).  Where Survey data or results are summarized or represented 
using computerized or other electronic means, the display, content, and format of the information must 
substantially duplicate the corresponding Ministry forms (specifically the FS657, FS658, and FS659) and 
its respective procedural requirements, once approved by the Ministry Representative. 

Crop Tree Acceptability Criteria 

6.13 All coniferous and deciduous trees will be tallied in the total tree count. If initial tally exceeds 35 per 3.99 
meter plot radius plot, this count can be an estimate.  Total conifer count will be tallied for all conifers 
including germinants. 

6.14 Trees of preferred and acceptable species are eligible for selection as well-spaced crop trees if they are 

greater than ten (10) centimetres in height. 

6.15 Where the Stocking Standards do not indicate a minimum inter-tree distance, the Contractor will use a 
minimum inter-tree distance of two (2) meters. 

Brush Hazard Assessment 

6.16 Where required, the Contractor shall examine each Stratum for any brush hazard which may be present 
and record the status of brush species within the Stratum: 

(a) for plots in each Stratum with a HIGH brush severity code, record on the field cards, the species, 
percent cover, and height of competing vegetation at each plot within that Stratum; 

(b) for plots in each Stratum with a MED, LOW, or NIL brush severity code, record on the field cards, 
at the first and every fourth sample plot thereafter, the species, percent cover, and height of 
competing vegetation; 

(c) a summary of the brush hazard assessment information in the Survey Summary section of the 
appropriate form. 

Site Index Methodology 

6.17 Site Index must be collected using the decision key ‘Selecting a Method to Estimate Site Index’, set out 
in the FS660 Silviculture Survey Reference card, unless otherwise specified by the Ministry 
Representative. The Growth Intercept method must be used wherever it is suitable. 
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Plantability Data 

6.18 Unless otherwise specified in writing by the Ministry Representative, the Contractor shall record the 
number of plantable spots and preparable spots as described in the Silviculture Survey Procedures 
Manual. 

Survey Summary Forms and Silviculture Treatment Recommendations 

6.19 The Contractor shall complete a “Silviculture Survey Summary” form (FS659), or computerized summary 
acceptable to the Ministry Representative, for each Stratum that summarizes all information recorded on 
the field survey forms and to specify Silviculture Treatment Recommendations for the Stratum. 

Project Maps 

6.20 In addition to the requirements outlined in 5.16 of this Schedule, the Contractor shall detail the plot 
centers on all Project Maps numbered at least every fifth plot and coded as follows: 

WELL SPACED TREES CODE COLOR 

Below MSS (NSR)  (Circle) Red 

At or above MSS (SR)  (Triangle) Green 

FG Plot  (Square) Blue 

Deliverables 

6.21 By the deadlines identified in the Work Progress Plan, the Contractor shall deliver to the Province all 
Deliverables set out in the Agreement. 

6.22 The Contractor shall prepare, in accordance with the requirements set out in the Agreement, and 
provide to the Province for each Opening the following: 

 Stocking, Free Growing, and Plantability Survey 

List of Deliverables 

# of  

Originals 

Digital Deliverable 

Format 

1. All original field data and summary forms 1 Not applicable 

2. Project Map 1 .pdf 

3. Treatment Map where future treatments are 
recommended 

1 .pdf 

4. Survey Report, signed and sealed by Qualified Forest 
Professional 

1 .pdf 

5. Colour photograph for each Stratum 1 .jpg  (may be 
incorporated into report) 

6. Recommendations for amendment to Prescriptions, as 
applicable, with rationale and map(s) 

1 .pdf 

7. Digital Survey attribute data uploaded into RESULTS N/A N/A 

8. Digital spatial information for strata and treatment areas 
uploaded into RESULTS 

N/A N/A 

9. Where a Standards Unit has reached regeneration or 
free growing standards, a declaration letter signed by a 
Qualified Forest Professional. 

1 .pdf 

ARTICLE 7 INSPECTION AND ACCEPTANCE 

In addition to Article 11 and Article 13 of the Operational Services Contract, the following is applicable. 

Contractor Request for Inspection and Acceptance 

7.01 The Contractor shall provide to the Province, at the time the Contractor submits the request to the 
Province to inspect and accept the Work within a completed Payment Area, copies of the completed 
Deliverables as specified in this Agreement. 

Method of Inspection 



 

 
FS 925A Rev. September 3, 2013 Page 10 of 14 

7.02 If the Deliverables are satisfactory, the Province shall conduct a reconnaissance of the Payment Area to 
carry out a preliminary assessment of the quality of the Work. 

7.03 If, after any reconnaissance, the Province decides, in its discretion, to conduct field inspections of the 
corresponding Payment Area, it shall inspect 10% or more of the Payment Area to determine 
compliance with the terms and conditions of this Agreement.   

7.04 The Province will provide the Contractor with a copy of the inspection of the Deliverables and the 
preliminary assessment, and/or field inspection within 7 working days of the date of the inspection so 
that the Contractor is notified in a timely manner as to: 

(a) whether to proceed to the next activity or phase of Work; and/or 

(b) any deficiencies or non-compliance with the Agreement. 

Field Inspection  

7.05 The Province shall conduct field inspections for all Surveys by checking, at its discretion, the results of 
all plots and lines established by the Contractor on a portion of the Payment Area or by establishing an 
independent survey of some of the Strata within the Payment Area. 

7.06 Where the Province checks the results of actual plots established by the Contractor in an Opening, it 
shall inspect the greater of ten (10) plots established or 10% of plots established, and the Province shall 
assess and compare the data it obtains with that collected by the Contractor for the same plots and, at a 
minimum, the following Survey results: 

(a) well-spaced trees by species; 

(b) free-growing trees; 

(c) plantable spots, preparable spots; 

(d) total trees; 

(e) brush hazard; and 

(f) forest health factors. 

In addition, the Province may assess other Survey information for allowable error tolerances listed in 
Clause 5.17 of this Schedule. 

7.07 Where the Province conducts an independent survey, it shall survey 10% or more of the strata within the 
Payment Area, and for each Stratum sampled by this survey, the Province shall compare (at the 95% 
confidence level) the Contractor's and the Province's estimates of the number of well-spaced trees and 
free-growing trees. 

Provision of Field Maps 

7.08 The Province may request that the Contractor provide it with copies of Survey cards and field maps for 
any Stratum surveyed, and the Contractor shall supply the copies within a reasonable time period as 
agreed to by the Ministry Representative. 

7.09 For the purpose of this request, a field map shall include, Standards Unit boundaries, stratification lines, 
point of commencement, Survey lines and if applicable, plot location. 

ARTICLE 8 TABLE OF ASSESSMENTS 

10.01 As per the Operational Services Contract, where, in the opinion of the Province, the Contractor has 
failed to perform or comply with any of its obligations under this Agreement, but is subsequently 
completed, the Province may, in its sole discretion, impose an assessment as agreed liquidated 
damages as follows: 

 

Obligation and Issue  Assessment Rate 

 

Failure to complete on or before the completion date specified in the 
Work Progress Plan for the Work. 

$200 per day 

Failure to complete on or before the completion date specified in the 
Work Progress Plan for the Deliverables. 

$200 per day 

Failure to complete on or before the completion date specified a Notice $500 per day 
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to the Contractor for any re-work. 

Failure to replace Key Personnel within required timeframe. $200 per day  

Failure to attend a scheduled meeting. $100 per meeting  

Failure of a submitted Survey import file to upload. $200 per file 

ARTICLE 9 PAYMENT 

Basic Payment 

9.01 Payment for each Payment Area shall be based on the rates set out in Schedule 'B'. 

Payment Reductions 

9.02 The Province may deduct from any payment the amount of any charges it assesses against the 
Contractor pursuant to Article 10.00 of this Schedule. 

Approval of Payment 

9.03 The Province shall approve payment for any Payment Area where the Contractor has, in the sole opinion 
of the Province, satisfactorily completed and submitted all Deliverables and Silviculture Treatment 
Recommendations required for the Payment Area.  The Province may approve partial payment for 
achievement of specified milestones as set out in the Work Progress Plan. 

ARTICLE 10 NON-COMPLIANCE AND TERMINATION 

Unsatisfactory Work Quality 

10.01 For the purpose of Clause 12.02 of this Schedule, unsatisfactory work quality means instances where: 

(a) the Contractor makes errors in measurement that exceed the allowable errors specified in this 
Schedule; 

(b) the Contractor fails to stratify an Opening according to the Stratification Criteria; 

(c) the Contractor incorrectly identifies the biogeoclimatic zone, sub-zone, site series (ecosystem 
association) for a Stratum; 

(d) the Contractor incorrectly identifies preferred or acceptable tree species as permitted under the 
Stocking Standards for the Stratum; 

(e) the Contractor incorrectly identifies the order of the leading species and secondary species in the 
inventory label for a Stratum; 

(f) the Contractor incorrectly identifies the stocking status for a Stratum [e.g., a satisfactorily 
restocked (SR) Stratum identified as not satisfactorily restocked (NSR)]; 

(i) the Province conducts an independent survey within a Stratum and determines that (at the 95% 
confidence level) the Contractor's and the Province's estimates of the number of well-spaced or 
free-growing trees are drawn from different populations; 

(j) the Contractor fails to report a brush hazard that will, in the opinion of the Province, prevent the 
stand from attaining a free growing condition within the time specified in the standards; 

(k) the Contractor fails to report any pest, pest damage, disease, disease damage or other physical 
damage which is present in the Opening; or, 

(l) the Contractor submits Deliverables that are illegible, incomplete, contains errors or omissions, or 
that are false. 

10.02 In addition to the remedies specified in the Operational Services Contract, if the Contractor's Work 
quality is unsatisfactory: 

(a) the Province shall promptly notify the Contractor, and 

(b) the notice shall: 

(i) specify the fault, give the Contractor a deadline for compliance, and specify if the Province 
wishes to exercise its option to require the Contractor to rework the unsatisfactory Payment 
Area; or, 
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(ii) specify the fault, indicate that the Province will exercise its option to correct the unsatisfactory 
work, and deduct from payment all direct and indirect costs incurred by the Province for 
correcting the unsatisfactory work. 

10.03 If the Contractor fails to comply by the specified deadline for compliance, or if any inspection of further 
Work indicates that Work is again unsatisfactory, the Province may terminate this Agreement forthwith. 

ARTICLE 11 OTHER CONDITIONS  
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Ministry of 

Forests, Lands and 

Natural Resource Operations 

Schedule B 

Silviculture Surveys 

 

File:  10005-40/SU17DND008 

Attachment to the Agreement with Full legal name of Contractor, as specified on the original Contract for 

Silviculture Surveys – Liability Regeneration Surveys – Morice TSA  
 

(also see attached map(s)) 

ARTICLE 1: CONTRACT PRICE 

Work Unit Specifications and Prices 

1.01 Work 

Unit 

Opening 

Number 

Estimate

d 

Area (ha) 

Type of Survey Required 

(Survey type code, if used, correspond 

to those specified below, in 1.02 of this 

Schedule) 

Estimated 

Number 

of 

Plots 

Minimum 

Plots 

Per 

Stratum 

Unit Bid 

Price 

for 

Opening 

$/HA 

Total Estimated 

Price 

Per Opening 

 A 93E085 - 030 84 REGN 84 5   $0.00 

 B 93E085 - 034 148.9 REGN 149 5   $0.00 

 C 93E085 - 033 368.7 REGN 370 5   $0.00 

 D 93E085 - 032 92.6 REGN 93 5   $0.00 

 E 93E077 - 066 157.4 REGN 157 5   $0.00 

 F 93E087 - 104 4.7 REGN 5 5   $0.00 

 G 93E087 - 105 9.8 REGN 10 5   $0.00 

 H 93E087 - 106 15.1 REGN 15 5   $0.00 

 I 93E087 - 107 1.1 REGN 5 5   $0.00 

 J 93E087 - 108 27.9 REGN 28 5   $0.00 

 K 93E087 - 109 6 REGN 6 5   $0.00 

 L 93E086 - 083 35.2 REGN 35 5   $0.00 

 M 93E086 - 084 46.3 REGN 46 5   $0.00 

 N 93E086 - 085 11.5 REGN 12 5   $0.00 

 O 93E086 - 086 32.1 REGN 32 5   $0.00 

 P 93E075 - 042 225.5 REGN 226 5   $0.00 

 Q 93E087 - 099 16.7 REGN 17 5   $0.00 

 R 93E087 - 100 10.6 REGN 11 5   $0.00 

 S 93E087 - 101 13.9 REGN 14 5   $0.00 

 T 93E087 - 102 11.3 REGN 11 5   $0.00 

 U 93E087 - 103 11 REGN 11 5   $0.00 

         $0.00 

         $0.00 

 Estimated total ha. 1330.3 Estimated Total Plots 1337 Estimated Total Price $0.00 

 

Survey Type Codes 

1.02 Survey Type Survey Type Code 

 Plantability PLANT 

 Stocking  REGN 

 Multi-Storey MULTI 

 Free Growing FREE 

 Pre-Stand Tending SPAC 
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Natural Resource Sector 

SCHEDULE "C" - 

Other Conditions 
For use with Operational Services Contract  

 

CONTRACT ADMIN. NO: 

SU17DND008 

ATTACHMENT TO CONTRACT DATED THE 3
RD

 DAY 

OF AUGUST, 2016. 

 
File: 10005-40/SU17DND008  

Attachment to the Agreement with      for Silviculture Surveys – Liability 

Regeneration Surveys – Morice TSA.  
 

1.0 ACCESS 

1.01 The Province is not responsible for the quality or type of access to any Work Area within this Contract. 
Where helicopter access is known or suspected to be required, this information will be provided on the 
Schedule B.  The Province is not liable to any access costs incurred by the Contractor. Consider that any 
block on the Work Schedule (the Worksheet) may be accessible only by ATV. 
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Natural Resource Sector Schedule D – Insurance 

 

File:  10005-40/SU17DND008 

      

Attachment to the Agreement with                                                    for Silviculture Surveys – Liability 

Regeneration Surveys – Morice TSA. 

1. Without restricting the generality of the indemnification provisions contained in the Agreement, the Contractor 

shall, at its own expense, provide and maintain, during the term of this Agreement, the following insurance 

coverage as fully specified in Paragraph 12 and any additional insurance which it is required by law to carry or 

which it considers necessary to cover risks not otherwise covered by insurance specified in this Schedule in its 

sole discretion. 

2. All such insurance described herein must be primary and not require the sharing of any loss by any insurer of 

the Province. 

3. Where a warranty period is required by the Province under this Agreement, the Contractor shall ensure that 

Products and Completed Operations coverage, as applicable, shall be in force for the duration of the warranty 

period. 

4. Insurance shall be placed with Insurers licensed to underwrite such insurance in Canada and in forms and 

amounts acceptable to the Province.  All such insurance shall be at no expense to the Province.  If the Province 

requires additional Insurance Coverage to be obtained by the Contractor, the additional expense of such 

additional insurance shall be borne by the Province. 

5. Notwithstanding Paragraph 6, the Contractor shall, prior to the commencement of services and before 

any payments are made under this Agreement, file with the Ministry Representative evidence of 

insurance coverage in the form of a completed Province of British Columbia Certificate of Insurance 

(Form FIN 173).  When requested by the Province, the Contractor shall provide certified copies of 

required insurance policies. 

6. ICBC’s Confirmation of Automobile Insurance Coverage (Form APV 47) or Confirmation of 

Unlicensed Vehicle Coverage (Form APV 45) may be used when applicable as evidence of 

Automobile Liability Insurance for vehicles or off-road vehicles used during the performance of the 

services. 

7. The insurance policies, except for ICBC Automobile Liability Insurance, shall provide that the 

insurance shall not be cancelled or materially changed so as to affect the coverage provided under 

the Agreement, without the Insurer giving at least thirty (30) days prior written notice to the Province.  

Material change with respect to Professional Liability Insurance does not require the Insurer to give 

thirty (30) days prior written notice to the Province. 

8. Failure to provide the required insurance documentation shall result in termination of this Agreement. 

9. If the insurance policies expire prior to the end of the Agreement Term, the Contractor shall provide 

the ministry evidence of renewal or new policy meeting the requirements of the expired insurance in 

the form of a completed Province of British Columbia Certificate of Insurance and ICBC’s Form APV 

47 or APV45, if applicable, at least ten (10) days prior to the expiry date of the policies listed in this 

Schedule. 

10. The Contractor shall ensure that all its subcontractors performing Services under this Agreement 

carry insurance in the form and limits specified in Paragraph 12. 

11. Unless stated otherwise under any subsection of Paragraph 12, where the Province is to be added as 

an Additional Insured or otherwise to be identified on the policy, it shall be written as follows:  "Her 
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Majesty the Queen in right of the Province of British Columbia as represented by the Minister of 

Forests, Lands and Natural Resource Operations and any of its employees, servants or agents”. 

12. The following forms of insurance and specified minimum limits are required: 

a) Commercial General Liability 

Commercial General Liability insurance in an amount not less than $2 million inclusive per occurrence 

against bodily injury, personal injury, and property damage and including liability assumed under the 

Agreement.   

Such policy(s) of insurance shall include, but not be limited to: 

i) Products and Completed Operations Liability; 

ii) Owner’s and Contractor’s Protective Liability; 

iii) Contingent Employer’s Liability; 

iv) Blanket Written Contractual Liability; 

v) Personal Injury Liability; 

vi) Non-Owned Automobile Liability; 

vii) Cross Liability; 

viii) Employees as Additional Insureds; 

ix) Broad Form Property Damage; 

and where such further risk exists: 

x) Forest Fire Fighting Expense Coverage in the amount of: 

 $1 million (activity taking place during fire season) 

 $500,000  (activity taking place outside of fire season) 

 Not applicable  (activity not taking place in forested areas or where the activity does not include 

potential of sparks from welders, chainsaws, or hot exhaust, etc.) 

xi) Sudden and Accidental Pollution endorsement on the Commercial General liability insurance policy 

with a limit of liability not less than the amount indicated below per occurrence insuring against bodily 

injury, property damage and clean-up expenses arising from new pollution conditions arising from the 

Contractor’s performance of the Agreement, or if such endorsement is unavailable on the Commercial 

General Liability insurance policy, a Sudden and Accidental Pollution insurance policy insuring against 

same and with same limits of liability indicated below, such policy shall not contain an “insured vs 

insured” exclusion and this insurance shall include the Province as an additional insured as stated 

below: 

 $250,000 

 $500,000 

 $1 million 

 Not applicable 

 

As per Paragraph 11, the Province is to be added as an "Additional Insured" under this policy.   

b) Automobile Liability 

Where any licensed vehicle or off road vehicle is owned, leased, rented, or used in the performance of this 

Agreement, Third Party Automobile Liability insurance in an amount not less than $2 million inclusive per 

occurrence must be provided for any such vehicle. 
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Natural Resource Sector 
Schedule E 

Safety Conditions  

 
File:  10005-40/SU17DND008 

Attachment to the Agreement with      for Silviculture Surveys – Liability 

Regeneration Surveys – Morice TSA. 

Terms such as “employer”, “supervisor”, “multiple employer workplace”, “owner”, “prime contractor”, and 
“worker” have the meanings given those terms under the Workers’ Compensation Act (WC Act) and its 
regulation. 

ARTICLE 1 OTHER SAFETY CONSIDERATIONS 

Notice of Project 

1.01 Where a Notice of Project is required as set out in the WC Act and its regulations, the Contractor, 
unless otherwise notified in writing by the Province or the Prime Contractor, must submit the 
Notice of Project in a format acceptable to WorkSafe BC.  

1.02 Where the Contractor submits the Notice of Project, a copy must be provided to the Province.  
Where the Province or Prime Contractor will submit the Notice of Project, the Contractor must 
provide, upon request, all information necessary to support the Notice of Project and the 
Contractor will be provided with a copy of the Notice of Project. 

1.03 The Contractor will commence and conduct all operations consistently with the Notice of Project. 

Reporting 

1.04 The Contractor must immediately submit written notice to the Province on all matters reported to 
WorkSafe BC by the Contractor or the Contractor’s Subcontractors.  The written notice must 
include all information necessary to allow the Province to adequately collect and address safety or 
other related incidences, and will be anonymized so as not to include personal information about 
an identifiable individual including their name, address, telephone number, age, sex, race, 
religion, sexual orientation, disability, fingerprints, or blood type, health care, educational, financial 
or employment history and anyone else's opinion about the individual.  This scope does not 
include business contact information (e.g., name, title, address, telephone or fax numbers or 
email address used for business contact purposes). 

1.05 Where a Party brings safety concerns to the attention of the other Party, the Party will give full 
consideration to the issues raised.  Where the Contractor receives safety concerns from the 
Province, the Contractor will provide the Province with a considered response, including any 
information necessary to demonstrate that the Contractor is in compliance with WC Act and its 
regulations. 

1.06 Upon the Province’s request, the Contractor or any of its Subcontractors must provide evidence to 
the satisfaction of the Province that the Contractor or its Subcontractor(s) has: 

(a) an effective business process in place to: 

i) remedy any workplace conditions that are hazardous to the health or safety of the 
employer's workers including safe work practices and procedures; 

ii) ensure that the employer's workers: 

A. are made aware of all known or reasonably foreseeable health or safety hazards 
to which they are likely to be exposed by their work; 
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B. are made aware of their rights and duties under the WC Act and its regulations. 

(b) established occupational health and safety policies and programs in accordance with the 
regulations, which includes: 

i) first aid assessment and provision services and equipment; 

ii) an employee monitoring system that will periodically ensure the well being of all 
workers working alone or in isolation; 

iii) accident injury reporting and investigation; 

iv) an emergency response plan and employee understanding of said plan that will ensure 
adequate and timely response to any emergency that can be reasonably expected to 
occur in relation to the Works or Services being performed; 

v) evidence of training and any required certifications required under WC Act or its 
regulations; 

vi) evidence of a maintenance program for all equipment and vehicles owned or operated 
by the Contractor or its Subcontractors commensurate with the risks associated with 
such equipment and vehicles; 

vii) provision for the regular inspection of premises, work methods and work practices; and 

viii) provision by the employer for the instruction and supervision of workers including 
orientation of workers in the safe performance of their work. 

(c) provided and maintained in good condition protective equipment, devices, and clothing as 
required by the Occupational Health and Safety Regulation and ensure that these are used 
by the employer's workers; 

(d) provided the employer's workers all information, instruction, training, and supervision 
necessary to ensure the health and safety of those workers in carrying out their work and to 
ensure the health and safety of other workers at the workplace; 

(e) a copy of the WC Act and its regulations readily available for review by the employer's 
workers and, at each workplace where workers of the employer are regularly employed, post 
and keep posted a notice advising where the copy is available for review. 

ARTICLE 2 PRIME CONTRACTOR PROVISIONS 

2.01 The Contractor acknowledges, agrees, and warrants that: 

(a) The Contractor will be considered to be the Prime Contractor and shall enter into a Prime 
Contractor Agreement with the Province and shall carry out the duties described therein, 
where any of the following conditions exist: 

(i) the Province gave notice that the Successful Bidder would be the Prime Contractor; 

(ii) the Province designates the Contractor to be the Prime Contractor at any time during the 
performance of the Work or Services; 

(iii) the Contractor creates a multiple employer workplace through subcontracting any of the 
Work or Service at any time. 

2.02 Where the Contractor is being considered as the Prime Contractor as per clause 2.01, the 
following is applicable: 

(a) upon request, the Contractor must satisfy the Province that the Contractor has the experience 
and capacity to address Prime Contractor responsibilities in accordance with the Agreement 
and the WC Act and its regulations; and 

(b) the Province provides written acknowledgement of the Contractor’s experience and capacity 
to function as Prime Contractor; and 

(c) where the Contractor creates a multiple employer workplace, the Contractor will provide or 
acquire at their own expense all resources necessary to discharge the Prime Contractor 
responsibilities; or 
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(d) the Province may, in its sole discretion, give consideration for compensation related to any 
additional costs where, after commencement of the work, the Province creates a multiple 
employer workplace and designates the Contractor to be the Prime Contractor. 

2.03 The Province may from time to time give prior written notice that a person other than the 
Contractor is designated as the Prime Contractor.  The Contractor agrees that on receiving such 
written notice, the Contractor will cooperate with the Prime Contractor and shall coordinate health 
and safety activities and ensure compliance with the Prime Contractor’s safety program. 

2.04 The Contractor shall, upon becoming aware of any apparent deficiencies in the Prime 
Contractor's work which would affect the Work or Services, shall report such deficiencies in 
writing to the Ministry Representative. 

ARTICLE 3 HAND FALLING 

3.01 Where hand falling activity will be taking place under the Agreement and without limiting any other 
provision of the Agreement or the Contract Documents, the Contractor shall comply with the 
following safety requirements.  

3.02 Hand falling means the falling of trees by any means with at least one person at or near the base 
of the tree during falling and not inside a protected cab, where the trees are greater than 6 inches 
diameter at 12 inch stump height, or as may be determined by WorkSafe BC. 

3.03 The Contractor must ensure that: 

(a) all hand falling is undertaken by fallers certified by BC Forest Safety Council (BCFSC) or 
ENFORM and are qualified for the slope and timber conditions being addressed; 

(b) a qualified Falling Supervisor satisfactory to the Province is designated for all forestry related 
hand falling activities and for all non-forestry related hand falling activities taking place. 

3.04 A Falling Supervisor will be deemed qualified where: 

(a) it has satisfactorily completed the BCFSC Falling Supervisor Training course; or 

(b) it is BCFSC Falling Supervisor Certified; or  

(c) in the Province’s sole opinion, evidence of qualifications/certifications and proficiency for the 
timber and slope for the Work Area and competency to discharge the expectations of a falling 
supervisor is satisfactory. 

3.05 No hand falling operations will commence without the Province’s prior satisfaction of acceptable 
proof of qualification/certification and of the Falling Supervisor’s ability and competence. 

3.06 The Contractor must, at least five Work Days prior to commencement of any hand falling 
operations, notify the Ministry Representative of the name of the designated Falling Supervisor or 
substitution thereof. 

3.07 A Falling Plan must be developed with full engagement by the Falling Supervisor in collaboration 
with Hand Falling personnel and others responsible to discharge aspects of the falling plan.   

3.08 The Contractor must ensure: 

(a) no work will commence prior to all considerations of the Falling Plan being implemented as 
established by the designated Falling Supervisor; 

(b) all hand falling operations performed occur and are supported in accordance with the Falling 
Plan; and 

(c) upon request of the Ministry representative, provide any documents and evidence to verify 
adherence to the Falling Plan. 

3.09 If the Contractor engages a subcontractor as its Falling Supervisor, the Contractor shall not be 
relieved from the subcontracted obligations or any obligations under this Agreement. 
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Natural Resource Sector 

Schedule F -  

PRIME CONTRACTOR 

AGREEMENT  

 

CONTRACT/FILE NO: 

10005-40/SU17DND008 

THIS AGREEMENT DATED FOR REFERENCE THE 
3

rd
 DAY OF AUGUST, 2016. 

FOR: SILVICULTURE SURVEYS – LIABILITY REGENERATION SURVEYS – MORICE TSA 

 The “Activity / Treatment” and the “Work Location” 

 
BETWEEN: 

HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF BRITISH 
COLUMBIA, as represented by the MINISTER OF FORESTS, LANDS AND 
NATURAL RESOURCE OPERATIONS  
 

Nadina Natural Resource District 
183 Hwy 16 West, P.O. Box 999 
Burns Lake, British Columbia 
V0J 1E0 
 
Phone Number:  (250) 692-2200..................... FAX Number:  (250) 692-
7461  
Ministry Representative:  Carolyn Stevens – Silviculture Specialist 
E-mail Address: Carolyn.Stevens@gov.bc.ca  

 
(the "Province") 

 

AND: 

Full Legal Entity Name of the Designated Prime Contractor 
Physical & Mailing Address (including Postal Code) 
 
Phone Number:  (Area Code) Phone No ... FAX Number:  (Area Code) Fax No 
E-mail Address:  Company's Email Address 
Coordinator: name of the person(s) coordinating prime duties (as identified by 
the Prime, required for Construction sites) 
Business Number:  Company's Business Number for taxation purposes 
WorkSafe BC Number:  WCB No 
 

(the "Prime Contractor") 

referred herein to as "the Parties". 

WHEREAS: 

A. The Province and the Prime Contractor have agreed that a Multiple Employer Workplace is 
anticipated and expected at the Work Location and have duly executed this Agreement. 

B. The Province and the Prime Contractor have agreed that the Workers Compensation Act 
(WC Act) and its regulations allow the Province to establish Prime Contractor responsibilities. 

C. The Prime Contractor agrees to be the prime contractor at the Multiple Employer Workplace 
for the Work or Services being performed. 
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D. The Prime Contractor has the required knowledge and control of the Multiple Employer 
Workplace to execute the responsibilities of a prime contractor as described in the WC Act 
and its regulations. 

E. The Province and the Prime Contractor have agreed that the prime contractor functions shall 
be carried out in accordance with this Agreement and any Contract Documents or other 
agreements between the Parties. 

Accordingly, the Parties agree as follows: 

ARTICLE 1. DEFINITIONS 

1.01 In this document, the following words have the following meanings: 

(a) “Affected Parties” means independent firms described in Article 2 that create a multiple 
employer workplace; 

(b) “Affected Persons” includes the Prime Contractor and Affected Parties and their visitors 
to the workplace, employees, officers, directors, agents, or subcontractors entering the 
Multiple Employer Workplace; 

(c) "Agreement" means this Prime Contractor Agreement between the Parties; 

(d) "Amending Document" means an FS600 Contract Amendment form or another 

standard form of similar nature specified by the Province; 

(e) "Contract Documents" means those documents described in section 3.01. 

(f) “Multiple Employer Workplace” means a workplace where workers of two or more 
employers are working at the same time where the work being carried out “overlaps”. 

(g)  “Principal Contractor” means a party who holds a contract for service or works with the 
Province and does not include any tenures or authorizations under the Forest Act. 

(h) "Term" means the period of time this Agreement is in force pursuant to Article 3. 

1.02 If any of the words in section 1.01 are used in any other Contract Document, they have the 
same meaning as in this document unless the context dictates otherwise. 

ARTICLE 2. AFFECTED PARTIES 

The following other parties are a party to the creation of a Multiple Employer Workplace and are 
affected by this Agreement and the responsibilities of the Prime Contractor as laid out herein: 

Firm Name Address File# 

N/A             

N/A             

ARTICLE 3. CONTRACT DOCUMENTS AND AMENDMENTS 

Contract Documents 

3.01 The Parties entered into the agreement dated for reference the August 3, 2016, identified as 
Agreement Number SU17DND008 that is applicable to and forms part of this Agreement. 

Amending Documents 

3.02 No change to the Agreement is effective unless the change is in the form of an Amending 
Document signed by both Parties. 

ARTICLE 4. TERM OF AGREEMENT 

4.01 Subject to Clause 3.02, the Term of this Agreement is from August 3, 2016 to December 6, 
2016, inclusive. 

4.02 Time is of the essence in this Agreement. 

ARTICLE 5. PRIME CONTRACTOR RESPONSIBILITIES 

5.01 The Prime Contractor shall:  
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(a) familiarize itself with the Multiple Employer Workplace; 

(b) immediately notify the Ministry Representative should there be any circumstance arising 
which another party claims or purports to be the prime contractor at the Multiple 
Employer Workplace.  There can be only one prime contractor on any one Multiple 
Employer Workplace; 

(c) coordinate safety activities and ensure compliance with the WC Act and the Occupational 
Health & Safety Regulations by all Affected Parties and act to protect any other workers 
entering the Multiple Employer Workplace; 

(d) when requested, provide the following to the Ministry Representative: 

i. up-to-date written information of the Prime Contractor’s systems or processes related 
to the discharge  of prime contractor duties; 

ii. inspection results, safety meeting minutes, accident investigation findings for Prime 
Contractor’s own workers and for the Affected Parties; 

Coordination and Compliance 

5.02 The Prime Contractor shall ensure that its systems or processes eliminates or minimizes risk 
of injuries and will adequately monitor and coordinate Affected Parties’ activities to ensure 
compliance with the WC Act and the Occupational Health & Safety Regulation, which 
includes, but is not limited to: 

(a) ensuring an Affected Party does not expose any Affected Person, or any person, entering 
the Multiple Employer Workplace to uncontrolled hazards; 

(b) ensuring Affected Parties adequately supervise their workers relating to occupational 
health and safety at the Multiple Employer Workplace; 

(c) conducting safety meetings with all Affected Parties and recording minutes of meetings; 

(d) ensure all parties conduct ongoing Workplace inspections; 

(e) ensuring all Affected Parties at the Multiple Employer Workplace are given any 
information necessary to identify and eliminate or control hazards and ensure the health 
or safety of all Affected Persons; 

(f) coordination and planning of work activities with participation by all Affected Parties that 
will ensure work is carried out safely and that work of one employer will not create 
uncontrolled hazard for another; 

(g) maintaining a list of individuals designated by an Affected Party as supervisor of its 
workers at the Multiple Employer Workplace; 

(h) establishing, maintaining and communicating emergency response and evacuation 
procedures; 

(i) providing, where needed, information to all Affected Persons about the safe use of 
resource roads and other access, including but not limited to the “rules of the road”, other 
road use traffic, and road use radio frequencies; 

(j) carrying out a workplace first aid assessment and ensuring first aid coverage at the 
Multiple Employer Workplace is adequate and appropriate and coordinated with all 
Affected Parties, including but not limited to emergency transportation provisions for 
injured workers for the number of workers present; 

(k) orientation of all Affected Parties and Affected Persons, or any person, entering the 
Multiple Employer Workplace to the site, workplace hazards and appropriate responses; 

(l) ensuring Affected Persons at the Multi Employer Workplace know their rights and 
responsibilities to report unsafe acts/conditions, how to refuse to perform work that is 
unsafe, how to seek first aid, how to report injuries; 

(m) promoting a positive safety culture by encouraging workers to discuss safety 
concerns/issues; 

(n) ensuring a Notice of Project is delivered to WorkSafe BC for itself and all Affected Parties 
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in accordance with the WC Act and its regulation.  

5.03 The Prime Contractor shall not assign this Agreement or in any way create another Prime 
Contractor. 

5.04 Where the Prime Contractor or Affected Parties identified in this Agreement are Principal 
Contractors for the Province, this Agreement forms the written notice of Prime Contractor. 

The Work Location is a Multi Employer Workplace and as such the Parties hereto duly execute this 
Agreement. 

SIGNED AND DELIVERED on behalf of the Province 

by an authorized representative of the Province 

 SIGNED AND DELIVERED by or on behalf of the 

Prime Contractor (or by an authorized signatory of 

the Prime Contractor if a corporation) 

   

(Authorized Ministry Contract Officer/Expense Authority)  (Prime Contractor or Authorized Signatory) 

JOHN ILLES, RESOURCE MANAGER 
 

Printed Name 

Dated this ______ day of _________________, 20___  Dated this ______ day of ______________, 20___ 
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Natural Resource Sector 

SCHEDULE G -  

Camp Standards 

 

Contract/File No.:      

Attachment to the Agreement with                                                      for Silviculture Surveys – Liability 

Regeneration Surveys – Morice TSA. 

ARTICLE 1 DEFINITIONS 

1.01 In this document, the following words have the following meanings:  

(a) “Approved” means approved in writing by a medical health officer or environmental health 
inspector.  

(b) “Camp” means land or premises on which there are cabins, tents, dwellings, bunkhouses, or 
other structures owned, established, operated, or maintained by the Contractor as living 
quarters for its agents, employees, subcontractors, or others, with or without charge in 
connection with the Agreement.  

(c) “Contract Representative” means the person who is assigned by the contracting agency (the 
Province; forest company – licensee; or Recipient) to administer the contract on that agency's 
behalf.  

(d) “Food Premises” means food premises in which food is processed, served, stored, or 
dispensed. 

(e) “Potentially Hazardous Food” any food or ingredient capable of supporting the growth of 
pathogenic organisms or the production of toxins. 

(f) “Sanitize” means to treat by a process that effectively destroys micro-organisms including 
pathogens. If any of the words in the Agreement are used in this Schedule, they have the 
same meaning in this document unless the context dictates otherwise. 

ARTICLE 2 COMPLIANCE WITH THE LAW 

2.01 Notwithstanding the terms and conditions of the Agreement, the Contractor shall comply with all 
laws affecting the Work, including the Public Health Act and its Food Premises Regulation, Health 
Act Communicable Disease Regulation, Sewerage System Regulation, Industrial Camps Health 
Regulation; the Water Act; the Drinking Water Protection Act and its Regulations; and the 
Tobacco Control Act and its Regulations. 

ARTICLE 3 APPLICATION 

3.01 This Schedule does not apply to camps occupied by less than 5 persons. 

ARTICLE 4 ACCOMMODATION REQUIREMENTS 

4.01 The Contractor shall ensure that accommodation, which meets the minimum standards stated 
herein, is provided for their crew.  If the Contractor’s workers are to be housed in suitable off-site 
accommodation with safe, effective transportation to and from the worksite provided, an exception 
from providing a field camp as described may be obtained from the Contract Representative prior 
to the commencement of the Work. 

ARTICLE 5 INSPECTION 

Right to Inspect 

5.01 The Tobacco Enforcement Officer, Health Officer, WorkSafe BC Inspector, or Contract 
Representative may inspect a camp at any time or in the event of non-compliance with the 
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Contract Documents, action may be taken against the Contractor either under this Agreement, 
under the Public Health Act or under WorkSafe BC Regulations.  Action may include financial 
penalties, camp closure, or contract termination as described below.  

Assessments 

5.02 As per the Agreement and the actions provided by the regulations listed in Article 2 of this 
Schedule, if, in the opinion of the Ministry Representative, an inspection indicates the Contractor 
has failed to comply with any standards specified in this Schedule, the Ministry Representative 
may, in its sole discretion, immediately impose upon the Contractor an assessment for re-
inspection of two hundred and fifty dollars ($250) each time the Ministry Representative is 
required to re-inspect for compliance.  The Ministry Representative may repeat the assessment 
each time that a subsequent inspection indicates that the Contractor remains in non-compliance 
with the standards.   

Tobacco Enforcement Officer and WorkSafe BC Inspectors may impose any assessments 
provided in their respective legislation.  

Termination 

5.03 Notwithstanding any other rights or remedies available to it, the Province may terminate this 
Agreement and claim the Performance Security if: 

(a) the Contractor does not provide a camp or obtain an exemption as stated in 4.01 above; 

(b) the Contractor does not comply with a Notice to Comply; 

(c) the camp is ordered “closed” by an official of the Ministry of Health or the Workers' 
Compensation Board or the Ministry of Forests, Lands and Natural Resource Operations, 
Compliance Branch or any other agency with statutory authority. 

ARTICLE 6 STANDARDS 

6.01 To facilitate routine inspection by a Health Officer, WorkSafe BC, and the Ministry Representative, 
the Contractor must provide the location of all camps and contact information to the local Health 
Authority, WorkSafe BC, and the Ministry Representative 72 hours prior to establishment of each 
and every camp site.  The appropriate Health Authority is to be contacted as indicated at 
http://www.health.gov.bc.ca/protect/industrial-camps.html and WorkSafe BC contacted at 
http://www.worksafebc.com/contact_us/default.asp. 

Supervision 

6.02 The Contractor shall 

(a) be responsible for supervision of the camp. 

(b) cause a legible copy of these standards to be kept permanently posted in a prominent place 
in the camp. 

(c) ensure that a “Silviculture Workers Fact Sheet” is posted in a visible location at each and 
every camp and that a copy is provided to each and every member of its workforce.  The fact 
sheet is available from the Ministry of Jobs, Tourism and Skills Training, Employment 
Standards Branch and from the website location: 
http://www.labour.gov.bc.ca/esb/facshts/silviculture_workers.htm. 

(d) maintain the camp, its sanitary facilities, appliances and equipment in good repair and in 
clean, sanitary condition at all times. 

(e) accurately inform all employees of camp conditions and personal equipment requirements 
and ensure that, prior to hiring, employees are adequately equipped, including sleeping gear, 
where required. 

(f) ensure that any domestic animals permitted in camp are properly controlled and not 
permitted access to food storage, preparation, or serving areas or waste disposal facilities. 

Water Supply 

6.03 As per the Drinking Water Protection Act, the Contractor must obtain the approval of the Health 
Authority and, where provided, a Water System Operating Permit for all camp drinking water 
systems and the Contractor must comply with the conditions of the Water System Operating 
Permit.   

http://www.health.gov.bc.ca/protect/industrial-camps.html
http://www.worksafebc.com/contact_us/default.asp
http://www.labour.gov.bc.ca/esb/facshts/silviculture_workers.htm
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6.04 As per the Water Act and its Regulations, the Contractor must obtain approval of the Ministry of 
Environment - Water Stewardship Division if it will be using or diverting water from stream beds 
including a lake, river, creek, spring, ravine, swamp or gulch. 

6.05 In order to verify the safety of the drinking water system, the Contractor must provide 
bacteriological water samples at regular intervals and in a timely fashion from each camp location 
to the Health Authority as required by the Water System Operating Permit.  Camps supplied with   
drinking water from sealed bottles purchased from a reputable grocery chain outlet or other 
suitable retail establishment will not be subject to water sampling. 

6.06 An adequate supply of potable water shall be provided for drinking and food preparation purposes 
both at the camp and at the daily worksite. 

6.07 Where the Health Region determines a permit is not required, the following minimum standard is 
to be followed in order to ensure that drinking water will be free of pathogenic (disease causing) 
organisms.  Drinking water must be either:  

(a) obtained from a water supply system in accordance with the Drinking Water Protection Act, 
or  

(b) in exceptional circumstances, otherwise treated by a method which has been authorized in 
writing by the Health Officer.  Any conditions of such an authorization will form an integral part 
of this contract; or 

(c) boiled. 

6.08 All containers used for transporting or storing drinking water shall be used for no other purpose 
and shall be securely closed, arranged so that water can only be drawn from a tap (no dipping). 

6.09 All potable water containers including those for personal use shall be maintained clean and free 
from contamination. 

6.10 Where a water supply unfit for drinking is used for other purposes there shall be: 

(a) no physical connection with the drinking water supply; and 

(b) warning signs placed on all outlets of the non-drinkable supply. 

Campsite 

6.11 The general campsite area and specific locations of all camp facilities shall be located so that 
good natural drainage is provided. 

6.12 Drainage from the camp shall not contaminate any water supply. 

6.13 The camp location and boundaries shall be approved by the Contract Representative in charge 
and be confined to the agreed-to area. 

Sleeping Accommodations Supplied by the Contractor 

6.14 Where the Contractor provides tents or other temporary membrane structures (the “Structures”) 
for sleeping accommodations for the short-term camp, it must ensure the Structures: 

(a) having an area in excess of 18 square meters are inspected by a fire official for approval; 

(b) are not located within 6 meters of buildings, parked vehicles, internal combustion engines, or 
other tents or temporary membrane structures.  For the purpose of determining required 
distances, support ropes and guy wires shall be considered as part of the Structures; 

(c) are adequately braced and anchored to prevent weather-related collapse, including their 
appurtenances; 

(d) are, including canopies, composed of flame-resistant material or shall be treated with a flame 
retardant in an approved manner; 

(e) flammable-liquid-fuel equipment shall not be used in the Structures or canopies; 

(f) flammable and combustible liquids shall be stored outside in an approved manner not less 
than 15 meters from the Structures or canopies; 
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(g) there is sufficient ventilation to prevent the accumulation of disagreeable odours and 
condensation; 

(h) are enclosed and weatherproof and provide adequate artificial or natural lighting; 

(i) floors are of a smooth, easily cleanable finish and kept clean; 

(j) there is adequate floor space to prevent overcrowding  

(i) any two persons of opposite sex and not being persons living together as common-
law or married are not required to sleep in the same room; 

(ii) an unobstructed clearance of at least 0.6 m between beds, and 1.0 m between each 
bed and the ceiling; 

(k) individual dry storage space for personal possessions and clothing for each employee; 

(l) no room used for sleeping accommodation is used for drying clothes; 

(m) a moisture barrier (ground sheet) must be used where the bedding is not elevated 30 cm or 
more above the ground; 

(n) mattresses and pillows that are supplied at a camp must be encapsulated by a water proof 
barrier to ensure they remain in a sanitary condition. 

(o) all mattresses, sheets, pillows, pillow cases, blankets and bed covers are kept in a clean and 
sanitary condition and laundered to keep them sanitary and before each new user. 

6.15 Bunkhouses or dwelling houses used for sleeping accommodations must also comply with the 
Industrial Camps Health Regulation. 

Communicable Diseases 

6.16 As provided by B.C. Reg. 4/83 of Schedule ‘A’ of the Public Health Act, Communicable Disease 
Regulation, where a person knows or suspects that an animal or another person is suffering from 
or has died from a communicable disease, he/she shall, without delay, make a report to the 
Medical Health Officer.  A copy of the report shall be forwarded to the Director, Occupational 
Health Department, and Workers’ Compensation Board.  

Kitchen and Meals 

6.17 As per the Food Premises Regulation, the Contractor must obtain the approval of the Health 
Authority and an operating permit for all Food Premises and the Contractor must comply with all 
conditions of the operating permit.  

6.18 The Contractor shall ensure: 

(a) A kitchen or food preparation area shall be provided for that exclusive use and shall be 
separate from any other room.  This room must be constructed so as to deter the entry of 
insects and vermin.  Walls shall be smooth, durable, non-absorbent and maintained in a 
clean condition.  Kitchens shall be supplied with smooth durable, non-absorbent, easily 
cleanable floors. 

(b) A balanced diet of sufficient quantity shall be provided for the workers by the Contractor. 

(c) Hand basins with hot and cold water, soap and disposable towels shall be provided in a 
location convenient to the kitchen area for the use of food handlers. 

(d) Eating or drinking utensils shall be thoroughly cleaned and sanitized after each consecutive 
use.  Personal water bottles, supplied by the Contractor, shall be cleaned daily. 

(e) Food preparation and dining surfaces shall be finished with a smooth, durable, non-
absorbent surface and shall be kept clean and sanitized. 

(f) Utensils shall be scraped, washed clean and sanitized after each usage as follows: 

i) first sink - wash in warm water (43C/110F) with detergent; 

ii) second sink - rinse in clear warm water (43C/110F); 
iii) third sink - sanitize by immersion in warm clean water containing 100-ppm chlorine 

(1 tablespoon of unscented bleach per gallon of water); 
iv) air dry on clean non-absorbent surface. 
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Dining Room 

6.19 A dining room of sufficient size to effectively accommodate the serving and eating of meals shall 
be provided.  This room shall be separated from the kitchen and kept in a clean and sanitary 
condition.  

6.20 The dining area shall be dry, heated, and constructed so as to deter the entry of insects and 
vermin.  If connected to the kitchen area, dining rooms shall be supplied with smooth, durable, 
non-absorbent, easily cleanable floors.  

Food Handlers 

6.21 The Contractor shall ensure: 

(a) No person who is a carrier of, or suffering from, a communicable disease shall perform food 
handling duties.  

(b) Food handlers shall wash their hands thoroughly, frequently, and always after using the toilet.  
They shall wear clean clothes, keep hair in place and keep fingernails short and clean.  

(c) All food handlers shall have a valid FOODSAFE certificate indicating their completion of a 
basic food handler’s course recognized by the Ministry of Health. 

Food 

6.22 The Contractor shall ensure:  

(a) All food supplies shall be from a commercial source and protected from contamination at all 
times.  Special care shall be taken to ensure that hazardous foods, which will not be 
cooked before eating, are not exposed to contamination from unwashed hands or dirty 
equipment.  

(b) Ice shall be of drinking water quality.  

(c) Hazardous foods shall be maintained at a temperature below 4.0C/40F or above 

60C/l40F at all times.  Refrigeration and hot holding temperatures must be monitored and 
logged at least daily while the camp is operating. 

(d) Refrigeration equipment with sufficient space to store all hazardous foods kept at the camp, 
shall be provided.  Each unit shall contain a thermometer to monitor its operability.  

(e) All food supplies shall be stored off the floor and protected from dirt and contaminants.  

Food Equipment 

6.23 Containers for food storage shall be easily cleaned, durable, non-absorbent, non-toxic, non-
corrosive and designed to be tightly closed.  Such containers shall be used whenever stored food 
is at risk from water, insects, vermin, or other sources of contamination.  

6.24 All food service equipment and utensils shall be of food service quality and free from breaks, 
corrosion, cracks, open seams and chips and shall be kept clean and sanitized.  

6.25 When not in use utensils, dishes and kitchenware shall be stored in a cupboard to protect from 
insects, dirt and contamination.  Other items shall be stored off the floor and protected from dirt 
and contaminants.  All kitchen or dining room structures must be constructed so as to be easily 
cleaned and sanitized.  

Food Safety Management 

6.26 The Contractor must establish a written Food Safety Management Plan and a Sanitation Plan that 
ensures a health hazard does not occur in the handling of food and the sanitization of the Food 
Premises.  The Plans must be submitted by the Contractor to the Health Authority for its review.   

Sanitary Facilities 

6.27 The Contractor shall provide enclosed, hot water showers, which are screened from view to 
ensure that employees can conveniently maintain personal hygiene.  Each shower shall have an 
adjacent dressing area.  Construction shall include smooth, easily cleanable floors and walls.  

6.28 Flush toilets shall not be installed unless connected to a public sewage system or an onsite 
sewage disposal system that has been constructed in compliance with the Public Health Act 
Sewerage System Regulation.  

6.29 Toilets (privy’s) shall be conveniently located and constructed and maintained so that:  
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(a) flies, insects, rodents or other animals are deterred from gaining access to the waste 
materials in the pit; 

(b) surface or ground water cannot enter the pit; 
(c) waste material does not contaminate a water supply; 
(d) the enclosure is vented; 
(e) they are located a minimum of 30 metres from any lake or stream and 10 metres from food 

service areas of the camp; 
(f) they are enclosed and provide privacy. 

6.30 Wash basins with an adequate supply of clean water shall be provided for hand washing purposes 
in the numbers specified in the table below.  

6.31 The facilities described in 6.27, 6.29 and 6.30 above must not be less than the number as per the 
following table.  

Summary Table For Camp Standards 

No. of Persons in Camp for 
Whom Accommodations is 

Available at Camp  
(from/up to and including) 

Minimum No. of 
Privies 

Minimum No. of 
Showers 

Minimum No of 
Wash Basins 

1 - 7 1 1 1 

8 - 15 2 1 3 

16 - 30 3 2 6 

31 - 45 4 3 9 

46 - 60 5 4 12 

61 - 75 6 5 15 

76 - 100 7 6 20 

 for each group of 6 persons in addition to 100, add 1 wash basin 
 for each group of 20 persons in addition to 100 add 1 privy and shower  

6.32 Privy pits no longer in use shall be filled with soil and marked with a durable sign to warn future 
visitors to the site of the contaminated area.  

6.33 Sanitary facilities must be maintained in a clean and sanitary condition. 

Garbage and Sewage 

6.34 All sewage generated including but not limited to privy, shower, and kitchen facilities must be 
disposed of in a manner approved by the Health Authority.  Permits may be required depending 
on the camp’s facilities and location and the Contractor must comply with any permits issued. 

6.35 Any approved infiltration pits shall not be less than 30 metres from any lake or stream and shall 
not be permitted to overflow or accumulate onto the soil surface:  

(a) sewage and waste water from kitchen or food service areas shall be disposed of in a closed 
infiltration pit with a closed delivery system that is sealed to the access of flies and vermin 
(i.e. open ditches are not permissible). 

(b) waste water from bathing or washing shall also be disposed of in a covered infiltration pit. 

6.36 Garbage shall be stored in wildlife and insect proof containers conveniently located and in 
sufficient numbers.  

6.37 Garbage shall be hauled to a waste management site every day where there is a bear problem; 
under all circumstances, no longer than 3 days.  

Dry Room 

6.38 A heated dry room for the exclusive purpose of drying clothes shall be provided separate from the 
food preparation and serving areas. 
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Natural Resource Sector 
Tender Offer Form 

for Operational Services and General Services Contracts, 

Major and Minor Works Contracts  

 
Project and/or File No. 10005-40/SU17DND008 

 

Ministry:  Forests, Lands and Natural Resource Operations 

TENDER FOR: 
Contract Name/Project: SU17DND008 

Location (optional): Morice Timber Supply Area – Nadina Natural Resource District 

 

 

NAME OF BIDDER (the ‘Bidder’):  

Business Address:  

Telephone Number:  FAX Number:  

E-mail Address    

 

1. THE UNDERSIGNED BIDDER HAVING FULL KNOWLEDGE AND UNDERSTANDING OF: 
 
(a) the nature and scope of the work described in the Tender Documents and the tools and equipment 

required to complete the services or work (the ‘Work’); 

(b) the contents of all of the tender documents issued by the Ministry in respect of the Work, including any 
addenda (the ‘Tender Documents’); and 

(c) the locality of the Work and the conditions of the geographical area within which the Work will be carried 
out (the ‘Work Site’), having viewing the Work Site, if required. 

2. HEREBY OFFERS TO: 
 

(a) undertake all Work and supply all materials, tools, equipment and labour necessary to perform the Work 
in strict accordance with the Tender Documents, the provisions of this tender (the ‘Tender’), and at the 
rates and prices specified in this Tender, which rates and prices include all fees, expenses of any kind, 
cash allowances, contingencies and applicable taxes (including taxes paid or payable by the Bidder to a 
supplier during the performance of the Work under the Contract), but shall exclude Goods and Services 
Tax (GST) and any applicable Provincial Sales Tax (PST) that the Bidder is required to charge the 
Province as a taxable transaction; 

(b) sign a contract for the Work, in the form included in the Tender Documents and submitted to us by the 
Ministry (the ‘Contract’); 

(c) complete all Work to the satisfaction of the Ministry in accordance with the Contract, Tender Documents 
and this Tender, including any schedules, specifications, maps or drawings, which form part of this 
Tender, the Tender Documents or the Contract; 
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3. IN ACCORDANCE WITH THE FOLLOWING PROVISIONS: 
 
(a) This Tender is irrevocable for 30 days following the tender closing date. 

 
If the Bidder revokes this Tender within 30 days following the tender closing date, or fails to execute 
the Contract within the time period specified in the Contract award letter: 
i. any submitted bid bond or bid deposit shall be forfeited in whole or in part to the Ministry of 

Finance; OR 
ii. if no bid bond or bid deposit was required, the Ministry may pursue any remedy available to it at 

law or in equity; 

(b) if required by the Tender Documents, a bid bond or bid deposit is enclosed with this Tender, in the 
amount and form specified in the Tender Documents; 

(c) if this Tender is accepted, the Bidder will provide the Ministry with any bonds, performance securities or 
proof of insurance coverage required in the Contract and Tender Documents; 

(d) the Bidder will ensure that each member of the workforce who will perform the Work in Canada under the 
contract is either a Canadian citizen, a permanent resident of Canada, or holds a valid employment visa 
from the Government of Canada; 

(e) any attachments to this Tender, including schedules, information on subcontractors, unit prices, timing of 
work, drawings and specifications are an integral part of this Tender, as if set out at length in the body of 
this Tender; 

(f) the Bidder is registered with the WorkSafe BC under Registration Number     , or will 
provide the Ministry with the Registration Number prior to signing the Contract; 

(g) If the Tender indicates the requirement for a Total Bid Price or alternatively a Total Estimated Bid Price on 
a unit-priced based tender, the Ministry will rank submitted tenders from lowest priced to highest priced 
based on the Total Bid Price or the Total Estimated Bid Price stated on each tender.  The Ministry will: 

i. check each extended amount (the “Extended Amount”) on the lowest priced Tender to ensure it is the 
correct product of the quantity and the price per unit (the “Price Per Unit”); and, 

ii. check the Total Bid Price or alternatively the Total Estimated Bid Price to ensure it is the correct sum 
of the Extended Amounts. 

Where the Extended Amount or the Total Bid Price or alternatively the Total Estimated Bid Price of the 
lowest priced Tender is incorrect, the Ministry will: 

iii. for each and every incorrect Extended Amount, recalculate the incorrect Extended Amount by using 
the Bidder’s Price Per Unit entered on the Tender; and, 

iv. will correctly recalculate the Total Bid Price or alternatively the Total Estimated Bid Price on the 
Tender using the corrected Extended Amounts; and, 

v. where the Total Bid Price or the Total Estimated Bid Price is no longer the lowest ranked Tender the 
Ministry will put the Tender to one side as a remaining tender; and, 

vi. The Ministry will then apply these conditions to the next lowest ranked Tender to the extent necessary 
until a Tender with the lowest price is finally determined. 
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(h) the Bidder hereby certifies that: 

i. the rates and prices in this Tender have been arrived at independent of any other bidder; 

ii. the rates and prices in this Tender have not been knowingly disclosed by the Bidder, and will not be 
disclosed by the Bidder prior to contract award, directly or indirectly, to any other bidder or 
competitor; 

iii. no attempt has been made, nor will be made, to induce any other person to submit, or not to submit, 
a tender, for the purpose of restricting competition; and 

iv. non-compliance with the requirements of this certification will result in the disqualification of this 
Tender. 

(i) the Bidder hereby acknowledges receipt and inclusion of any addenda made to the Tender Documents: 

i. all addenda to the Tender Documents posted on BC Bid
®
 website; or, 

ii. where the Tender Documents were not posted on BC Bid
®
 website, the following addenda.  Failure 

to list and acknowledge receipt may result in rejection of the Tender: 

Addendum No. , dated ; Addendum No. , dated ; 

 

Addendum No. , dated ; Addendum No. , dated ; 

 

(j) if requested by the Ministry, the Bidder will provide either proof of signing authority or a notarized 
partnership declaration prior to signing the Contract. 

 

 
THIS TENDER has been signed by the Bidder or its duly authorized representatives or officers on the ______________ 

day of _____________________, 20_____. 

 
Signature of Bidder or Bidder's Authorized Representative: 

 
 

____________________________________________________________ 
 

 

 
____________________________________________________________ 

 Print or Type Name and Position of Bidder or Bidder's 
 Authorized Representative 
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TENDER OFFER FORM 

Tender Price Schedule 
 

(SHADED AREAS FOR MINISTRY USE ONLY – DO NOT MAKE CHANGES) 

Item No. Item or Description of Work Unit of 
Measurement 

A 

Estimated 
Quantity 

B 

Price Per Unit  
Excluding GST and 

PST as a taxable 
transaction charged 

to the Province 

 

C 

Extended $$.¢¢ 
Amount  

Excluding GST and PST 
as a taxable transaction 
charged to the Province 

(Include cents to the two 
decimal place.) 

 

(C = A x B) 

A 93E085-030 Ha 84.0   

B 93E085-034 Ha 148.9   

C 93E085-033 Ha 368.7   

D 93E085-032 Ha 92.6   

E 
 

93E077-066 Ha 157.4   

F 93E087-104 Ha 4.7   

G 93E087-105 Ha 9.8   

H 93E087-106 Ha 15.1   

I 93E087-107 Ha 1.1   

J 93E087-108 Ha 27.9   

K 93E087-109 Ha 6.0   

L 93E086-083 Ha 35.2   

M 93E086-084 Ha 46.3   

N 93E086-085 Ha 11.5   

O 93E086-086 Ha 32.1   

P 93E075-042 Ha 225.5   

Q 93E087-099 Ha 16.7   
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R 93E087-100 Ha 10.6   

S 93E087-101 Ha 13.9   

T 93E087-102 Ha 11.3   

U 93E087-103 Ha 11.0   

                                                                TOTAL          1330.3  

Total Estimated Bid Price: 
 

 

 



BIDDER'S RETURN ADDRESS 

 

NRS423 CSNR FSB 2015/11   (g:\!workgrp\corpserv\resserv\timbrclk\contracts\surveys\2016-2017\su17dnd008\contract a\l. tender envelope nrs423 

su17dnd008.docx) 

AFFIX 
SUFFICIENT 
POSTAGE 

TIMBER 

SALE 

MINISTRY 

CONTRACT 

RECEIVED BY  ____________________  

DATE/TIME STAMP WHEN RECEIVED 
 BY THE MINISTRY  

TENDER  

NOT TO BE OPENED UNTIL AFTER THE TIME INDICATED 

TENDER FOR 
    

 
 

SUBJECT Silviculture Surveys - Liability Regeneration Surveys - Morice TSA 

 
 

MINISTRY OF FORESTS, LANDS AND 

NATURAL RESOURCE OPERATIONS 

Nadina Natural Resourc District 

183 Highway 16 West, P.O. Box 999 

Burns Lake, British Columbia V0J 1E0 

TO 

 

LICENCE NO.  or  CONTRACT NO.  or  FILE NO. 

SU17DND008 
CLOSING DATE & TIME (LOCAL TIME) 

July 25, 2016, 11 AM (local time) 
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Reporting Silviculture and Land Tracking System 

Opening Details Report
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2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

Opening Id:

Opening Licensee:

Comments: N

 93E 077 0.0   66Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1580235

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  209.5  157.4  209.6Forest Cover (ha):NAR (ha): 157.4Dist Gross Area (ha): 209.5Exhibit A Areas (ha):

Cut Block: 1EM9153Timber Mark:153CP:A16827Licence No:

9897303Lic Opening Id: 1580235Opening Id: 93E 077 0.0   66Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

TAHTSA MAINLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2011-08-01

PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

5

 16 H

3

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2018-087

20 2031-08

Original Approval: Current Amendmen 2014-01-15

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2011-10-28Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 8Page:

2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  157.4 Post Harvest 2011-10-28 BCEID\CVANDERGAAG N2014-01-15

1  157.4 Regeneration 2018-08 N

1  157.4 Free Growing 2031-08 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 153 1 EM9153  209.5  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2014-01-15

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  157.4 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  157.4 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2031 : 7 : 2018 150%
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2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

Site Plan Map Image

District:

TAHTSA MAINLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2014-01-15  00:00:00Date:

A16827Licence:

CP/Mark: 153 / EM9153

1Block:

 93E 077 0.0  66Opening:

 1580235Opening Id:

 209.5Gross Area:

1SU:

157.4Net Area:

SBSBGC Zone:

 157.4

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  3044749 8897671 DN REMOV 2011-08-01 2011-10-28  157.4 N LCCRES A16827 153 1
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Page 4 of 8Page:

2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359286 SU RE PLOT 2016-09-06  157.4 XXX N NRE  RG SU2017DND002  3,935.00



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 5 of 8Page:

2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

 3044749ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

TAHTSA MAINLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2014-01-15  00:00:00Date:

A16827Licence:

153 / EM9153CP/Mark:

157.4  HA

 93E 077 0.0  66Opening:

 209.5Gross Area:

2011-10-28Completion Date

Treated Amount



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 6 of 8Page:

2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 36.4  2010 WTR 3009396 NAT GMATA N 36.4

 157.4  2011 H  161  3009395 PLNSRA1 N 157.4

 .9  2010 3009397 NATNPN N 0.9

 1.0  2010 3009399 NATSS N 1.0

 13.9  2010 3009398 UNNNPU N 13.9



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 7 of 8Page:

2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

Forest Cover Map Image

District: DND - Nadina Natural Resource District

TAHTSA MAINLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2014-01-15  00:00:00Date:

A16827Licence:

CP/Mark: 153 / EM9153

1Block:

 93E 077 0.0  66Opening:

 1580235Opening Id:

 209.5Gross Area:

1SU:

A        A1       N        S        UPoly #:

36.4     157.4    .9       1        13.9Poly Area:

2010     2011     2010     2010     2010Ref Year:

16Site_Indx:

MAT      NSR      NP       S        NPStk Stats:

NAT      PL       NAT      NAT      UNNStk Type:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 8 of 8Page:

2016-07-05 13:45:41 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 077 0.0   66

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2014-01-15  13.9  1.9  .0  15.8  .0  157.4  .0  157.4  .0  .0  .0  36.4  .0  36.4  209.6  .0

Attachments

Description File Name File Size Submitted Last Updated

29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:08:51 AM

IDIR\CSTEVENS 

2014-07-30 11:08:51 AM

End of Report



Reporting Silviculture and Land Tracking System 
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Page 1 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

Opening Id:

Opening Licensee:

Comments: N

 93E 085 0.0   30Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524652

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  103.6  84.0  103.4Forest Cover (ha):NAR (ha): 84.0Dist Gross Area (ha): 103.5Exhibit A Areas (ha):

Cut Block: 2EM9175Timber Mark:175CP:A16827Licence No:

12425306Lic Opening Id: 1524652Opening Id: 93E 085 0.0   30Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-07-05

PL SX

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

4

 22 H

0

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2016-074

20 2032-07

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

2012-09-20Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  73.1 Post Harvest 2012-09-20 BCEID\CVANDERGAAG N2013-04-01

1  73.1 Regeneration 2016-07 N

1  73.1 Free Growing 2032-07 N

2  10.9 Post Harvest 2012-09-20 BCEID\CVANDERGAAG N2013-04-01

2  10.9 Regeneration 2016-07 N

2  10.9 Free Growing 2032-07 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 175 2 EM9175  103.5  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 05  73.1 N10.0%

2 SBS mc 2 06  10.9 N10.0%



Reporting Silviculture and Land Tracking System 
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Page 3 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

2  10.9 PLI(1.6) 

SX(.8)

BL(.8)  10,000  1,200  700  600  2.0 10.0 N N N YN 1010272 20 : 2032 : 4 : 2016 150%

1  73.1 PLI(1.6) 

SX(.8)

BL(.8)  10,000  1,200  700  600  2.0 10.0 N N N YN 1010270 20 : 2032 : 4 : 2016 150%



Reporting Silviculture and Land Tracking System 
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Page 4 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

Site Plan Map Image

District:

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 175 / EM9175

2Block:

 93E 085 0.0  30Opening:

 1524652Opening Id:

 103.6Gross Area:

1        2SU:

73.1     10.9Net Area:

SBS      SBSBGC Zone:

 84.0

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2931979 8161679 DN REMOV 2012-07-05 2012-09-20  84.0 N LCCRES A16827 175 2



Reporting Silviculture and Land Tracking System 
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Page 5 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3277855 SU RE PLOT 2016-09-01  84.0 XXX N NRG SU2017DND002  2,100.00
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2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

 2931979ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-01  00:00:00Date:

A16827Licence:

175 / EM9175CP/Mark:

84.0  HA

 93E 085 0.0  30Opening:

 103.6Gross Area:

2012-09-20Completion Date

Treated Amount



Reporting Silviculture and Land Tracking System 
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Page 7 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 12.2  2010 WTR 2869033 NAT GMATA N 12.2

 73.1  2012 H  221  2869031 PLNSRA1 N 73.1

 10.9  2012 H  222  2869032 PLNSRA2 N 10.9

 .8  2010 2869034 NATNPN N 0.8

 6.4  2010 2869035 UNNNPU N 6.4



Reporting Silviculture and Land Tracking System 
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Page 8 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 175 / EM9175

2Block:

 93E 085 0.0  30Opening:

 1524652Opening Id:

 103.6Gross Area:

1        2SU:

A        A1       A2       N        UPoly #:

12.2     73.1     10.9     .8       6.4Poly Area:

2010     2012     2012     2010     2010Ref Year:

22       22Site_Indx:

MAT      NSR      NSR      NP       NPStk Stats:

NAT      PL       PL       NAT      UNNStk Type:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 9 of 9Page:

2016-07-05 13:27:20 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   30

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-01  6.4  .8  .0  7.2  .0  84.0  .0  84.0  .0  .0  .0  12.2  .0  12.2  103.4  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:10:10 AM

IDIR\CSTEVENS 

2014-07-30 11:10:10 AM

End of Report



Reporting Silviculture and Land Tracking System 

Opening Details Report
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2016-07-05 13:41:14 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

Opening Id:

Opening Licensee:

Comments: N

 93E 085 0.0   32Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1574355

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  117.5  92.6  117.5Forest Cover (ha):NAR (ha): 92.5Dist Gross Area (ha): 117.5Exhibit A Areas (ha):

Cut Block: 2EM9174Timber Mark:174CP:A16827Licence No:

13609329Lic Opening Id: 1574355Opening Id: 93E 085 0.0   32Opening:

0639881 B.C. LTD.,Name:0000141628Client:

GLACIERLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2013-03-14

PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

5

 16 H

3

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2017-034

20 2033-03

Original Approval: Current Amendmen 2013-12-16

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2013-08-16Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 9Page:

2016-07-05 13:41:14 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  86.5 Post Harvest 2013-08-16 BCEID\MMURRAY6 N2013-12-16

1  86.5 Regeneration 2017-03 N

1  86.5 Free Growing 2033-03 N

2  6.1 Post Harvest 2013-08-16 BCEID\MMURRAY6 N2013-12-16

2  6.1 Regeneration 2017-03 N

2  6.1 Free Growing 2033-03 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 174 2 EM9174  117.5  95.9 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-12-16

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 ESSF mc 05  86.5 N10.0%

2 ESSF mc  6.1 N5.0%
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2016-07-05 13:41:14 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  86.5 BL(.8) 

SX(.8)

PLI(1.6)  10,000  1,200  700  600  2.0 10.0 N N N YN 1010310 20 : 2033 : 4 : 2017 125%

2  6.1 BL(.8) 

SX(.8)

PLI(1.6)  10,000  1,200  700  600  2.0 5.0 N N N YN 1010312 20 : 2033 : 4 : 2017 125%
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2016-07-05 13:41:14 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

Site Plan Map Image

District:

GLACIERLocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2013-12-16  00:00:00Date:

A16827Licence:

CP/Mark: 174 / EM9174

2Block:

 93E 085 0.0  32Opening:

 1574355Opening Id:

 117.5Gross Area:

1        2SU:

86.5     6.1Net Area:

ESSF     ESSFBGC Zone:

 92.6

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  3034657 8817666 DN REMOV 2013-03-14 2013-08-16  92.5 N LCCRES A16827 174 2
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2016-07-05 13:41:14 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3277858 SU RE PLOT 2016-09-01  92.6 XXX N NRG SU2017DND002  2,315.00
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

 3034657ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

GLACIERLocation:

 00141628  00 - 0639881 B.C. LTD.,Client:

2013-12-16  00:00:00Date:

A16827Licence:

174 / EM9174CP/Mark:

92.5  HA

 93E 085 0.0  32Opening:

 117.5Gross Area:

2013-08-16Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 8.6  2010 H  17 WTR 2995487 NAT GMATA N 8.6

 86.5  2013 H  161  2995485 PLNSRA1 N 86.5

 6.1  2013 H  162  2995486 PLNSRA2 N 6.1

 1.9  2010 2995489 NATNPN N 1.9

 7.6  2010 2995488 UNNNPU N 7.6

 6.8  2010 2995490 NATSW N 6.8
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

Forest Cover Map Image

District: DND - Nadina Natural Resource District

GLACIERLocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2013-12-16  00:00:00Date:

A16827Licence:

CP/Mark: 174 / EM9174

2Block:

 93E 085 0.0  32Opening:

 1574355Opening Id:

 117.5Gross Area:

1        2SU:

A        A1       A2       N        U        WPoly #:

8.6      86.5     6.1      1.9      7.6      6.8Poly Area:

2010     2013     2013     2010     2010     2010Ref Year:

17       16       16Site_Indx:

MAT      NSR      NSR      NP       NP       SStk Stats:

NAT      PL       PL       NAT      UNN      NATStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   32

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-12-16  7.6  8.7  .0  16.3  .0  92.6  .0  92.6  .0  .0  .0  8.6  .0  8.6  117.5  .0

Attachments

Description File Name File Size Submitted Last Updated

29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 10:13:16 AM

IDIR\CSTEVENS 

2014-07-30 10:13:16 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

Opening Id:

Opening Licensee:

Comments: N

 93E 085 0.0   33Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1574475

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  455.2  368.7  455.2Forest Cover (ha):NAR (ha): 368.7Dist Gross Area (ha): 455.2Exhibit A Areas (ha):

Cut Block: 1EM9174Timber Mark:174CP:A16827Licence No:

12857308Lic Opening Id: 1574475Opening Id: 93E 085 0.0   33Opening:

0639881 B.C. LTD.,Name:0000141628Client:

GLACIERLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-07-09

PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

5

 17 H

3

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-077

20 2032-07

Original Approval: Current Amendmen 2013-12-16

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2013-03-31Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  155.3 Post Harvest 2013-03-31 BCEID\MMURRAY6 N2013-12-16

1  155.3 Regeneration 2019-07 N

1  155.3 Free Growing 2032-07 N

2  92.6 Post Harvest 2013-03-31 BCEID\MMURRAY6 N2013-12-16

2  92.6 Regeneration 2016-07 N

2  92.6 Free Growing 2032-07 N

3  120.8 Post Harvest 2013-03-31 BCEID\MMURRAY6 N2013-12-16

3  120.8 Regeneration 2019-07 N

3  120.8 Free Growing 2032-07 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 174 1 EM9174  455.2  394.1 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-12-16

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 ESSF mc 01  155.3 N10.0%

2 ESSF mc 05  92.6 N10.0%

3 SBS mc 2 01  120.8 N10.0%
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Database: DBP01
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Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

2  92.6 BL(.8) 

SX(.8)

PLI(1.6)  10,000  1,200  700  600  2.0 10.0 N N N YN 1010310 20 : 2032 : 4 : 2016 125%

3  120.8 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%

1  155.3 BL(.8) 

SX(.8)

PLI(1.6)  10,000  1,200  700  600  2.0 10.0 N N N YN 1010302 20 : 2032 : 7 : 2019 125%



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 4 of 9Page:

2016-07-05 13:34:58 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

Site Plan Map Image

District:

GLACIERLocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2013-12-16  00:00:00Date:

A16827Licence:

CP/Mark: 174 / EM9174

1Block:

 93E 085 0.0  33Opening:

 1574475Opening Id:

 455.2Gross Area:

1        2        3SU:

155.3    92.6     120.8Net Area:

ESSF     ESSF     SBSBGC Zone:

 368.7

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  3034829 8817668 DN REMOV 2012-07-09 2013-12-16  368.7 N LCCRES A16827 174 1
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3277857 SU RE PLOT 2016-09-01  368.7 XXX N NRG SU2017DND002  9,218.00
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

 3034829ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

GLACIERLocation:

 00141628  00 - 0639881 B.C. LTD.,Client:

2013-12-16  00:00:00Date:

A16827Licence:

174 / EM9174CP/Mark:

368.7  HA

 93E 085 0.0  33Opening:

 455.2Gross Area:

2013-12-16Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 48.0  1991 WTR 2995660 NAT GMATA N 48.0

 155.3  2013 H  171  2995657 PLNSRA1 N 155.3

 92.6  2013 H  172  2995658 PLNSRA2 N 92.6

 120.8  2013 H  173  2995659 PLNSRA3 N 120.8

 6.7  2010 2995662 NATNPN N 6.7

 30.6  2010 2995663 UNNNPU N 30.6

 1.2  2010 2995661 NATNPZ N 1.2
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2016-07-05 13:34:58 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

Forest Cover Map Image

District: DND - Nadina Natural Resource District

GLACIERLocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2013-12-16  00:00:00Date:

A16827Licence:

CP/Mark: 174 / EM9174

1Block:

 93E 085 0.0  33Opening:

 1574475Opening Id:

 455.2Gross Area:

1        2        3SU:

A        A1       A2       A3       N        U        ZPoly #:

48       155.3    92.6     120.8    6.7      30.6     1.2Poly Area:

1991     2013     2013     2013     2010     2010     2010Ref Year:

17       17       17Site_Indx:

MAT      NSR      NSR      NSR      NP       NP       NPStk Stats:

NAT      PL       PL       PL       NAT      UNN      NATStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   33

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-12-16  30.6  7.9  .0  38.5  .0  368.7  .0  368.7  .0  .0  .0  48.0  .0  48.0  455.2  .0

Attachments

Description File Name File Size Submitted Last Updated

29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 10:01:18 AM

IDIR\CSTEVENS 

2014-07-30 10:01:18 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

Opening Id:

Opening Licensee:

Comments: N

 93E 085 0.0   34Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1574476

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  178.7  148.9  178.7Forest Cover (ha):NAR (ha): 148.9Dist Gross Area (ha): 178.7Exhibit A Areas (ha):

Cut Block: 1EM9175Timber Mark:175CP:A16827Licence No:

12425309Lic Opening Id: 1574476Opening Id: 93E 085 0.0   34Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2013-02-21

PL SX

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

5

 17 H

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2017-024

20 2033-02

Original Approval: Current Amendmen 2013-12-16

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2013-03-31Post Harvest Declared:
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2016-07-05 13:31:23 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  148.9 Post Harvest 2013-03-31 BCEID\MMURRAY6 N2013-12-16

1  148.9 Regeneration 2017-02 N

1  148.9 Free Growing 2033-02 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 175 1 EM9175  178.7  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-12-16

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 ESSF mc 05  148.9 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  148.9 BL(.8) 

SX(.8)

PLI(1.6)  10,000  1,200  700  600  2.0 10.0 N N N YN 1010310 20 : 2033 : 4 : 2017 125%
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

Site Plan Map Image

District:

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-12-16  00:00:00Date:

A16827Licence:

CP/Mark: 175 / EM9175

1Block:

 93E 085 0.0  34Opening:

 1574476Opening Id:

 178.7Gross Area:

1SU:

148.9Net Area:

ESSFBGC Zone:

 148.9

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  3034833 8817667 DN REMOV 2013-02-21 2013-12-16  148.9 N LCCRES A16827 175 1
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3277856 SU RE PLOT 2016-09-01  148.9 XXX N NRG SU2017DND002  3,723.00
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

 3034833ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-12-16  00:00:00Date:

A16827Licence:

175 / EM9175CP/Mark:

148.9  HA

 93E 085 0.0  34Opening:

 178.7Gross Area:

2013-12-16Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 15.1  2010 H  17 WTR 2995665 NAT GMATA N 15.1

 148.9  2013 H  171  2995664 PLNSRA1 N 148.9

 3.0  2010 2995667 NATNPN N 3.0

 11.3  2010 2995666 UNNNPU N 11.3

 .4  2010 2995668 NATSW N 0.4
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2016-07-05 13:31:23 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-12-16  00:00:00Date:

A16827Licence:

CP/Mark: 175 / EM9175

1Block:

 93E 085 0.0  34Opening:

 1574476Opening Id:

 178.7Gross Area:

1SU:

A        A1       N        U        WPoly #:

15.1     148.9    3        11.3     .4Poly Area:

2010     2013     2010     2010     2010Ref Year:

17       17Site_Indx:

MAT      NSR      NP       NP       SStk Stats:

NAT      PL       NAT      UNN      NATStk Type:
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2016-07-05 13:31:23 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 085 0.0   34

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-12-16  11.3  3.4  .0  14.7  .0  148.9  .0  148.9  .0  .0  .0  15.1  .0  15.1  178.7  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:09:40 AM

IDIR\CSTEVENS 

2014-07-30 11:09:40 AM

End of Report
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2016-07-05 14:19:34 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   83

Opening Id:

Opening Licensee:

Comments: N

 93E 086 0.0   83Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524654

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  41.4  35.2  41.4Forest Cover (ha):NAR (ha): 35.2Dist Gross Area (ha): 41.4Exhibit A Areas (ha):

Cut Block: 1EM9308Timber Mark:308CP:A16827Licence No:

12569304Lic Opening Id: 1524654Opening Id: 93E 086 0.0   83Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

RELocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-03-07

PL SX

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

6

 15 H

3

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-037

20 2032-03

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-03-16Post Harvest Declared:



Reporting Silviculture and Land Tracking System 
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   83

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  35.2 Post Harvest 2012-03-16 BCEID\CVANDERGAAG N2013-04-01

1  35.2 Regeneration 2019-03 N

1  35.2 Free Growing 2032-03 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 308 1 EM9308  41.4  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  35.2 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  35.2 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   83

Site Plan Map Image

District:

RELocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

1Block:

 93E 086 0.0  83Opening:

 1524654Opening Id:

 41.4Gross Area:

1SU:

35.2Net Area:

SBSBGC Zone:

 35.2

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2931985 8177665 DN REMOV 2012-03-07 2012-03-16  35.2 N LCCRES A16827 308 1
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Database: DBP01
Opening Number:  93E 086 0.0   83

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359293 SU RE PLOT 2016-09-06  35.2 XXX N NRE  RG SU2017DND002  880.00
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   83

 2931985ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

RELocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-01  00:00:00Date:

A16827Licence:

308 / EM9308CP/Mark:

35.2  HA

 93E 086 0.0  83Opening:

 41.4Gross Area:

2012-03-16Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   83

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 3.0  2010 WTR 2869055 NAT GMATA N 3.0

 35.2  2012 H  151  2869054 PLNSRA1 N 35.2

 .4  2010 2869058 NATNPN N 0.4

 2.5  2010 2869056 UNNNPU N 2.5

 .3  2010 2869057 NATNPW N 0.3
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   83

Forest Cover Map Image

District: DND - Nadina Natural Resource District

RELocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

1Block:

 93E 086 0.0  83Opening:

 1524654Opening Id:

 41.4Gross Area:

1SU:

A        A1       N        U        WPoly #:

3        35.2     .4       2.5      .3Poly Area:

2010     2012     2010     2010     2010Ref Year:

15Site_Indx:

MAT      NSR      NP       NP       NPStk Stats:

NAT      PL       NAT      UNN      NATStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   83

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-01  2.5  .7  .0  3.2  .0  35.2  .0  35.2  .0  .0  .0  3.0  .0  3.0  41.4  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:13:40 AM

IDIR\CSTEVENS 

2014-07-30 11:13:40 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   84

Opening Id:

Opening Licensee:

Comments: N

 93E 086 0.0   84Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524655

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  57.3  46.3  57.3Forest Cover (ha):NAR (ha): 46.3Dist Gross Area (ha): 57.3Exhibit A Areas (ha):

Cut Block: 3EM9308Timber Mark:308CP:A16827Licence No:

12569306Lic Opening Id: 1524655Opening Id: 93E 086 0.0   84Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

RELocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-02-29

PL BL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

8

 15 H

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-027

20 2032-02

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-09-14Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   84

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  46.3 Post Harvest 2012-09-14 BCEID\CVANDERGAAG N2013-04-01

1  46.3 Regeneration 2019-02 N

1  46.3 Free Growing 2032-02 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 308 3 EM9308  57.3  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 05  46.3 N5.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  46.3 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 5.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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Database: DBP01
Opening Number:  93E 086 0.0   84

Site Plan Map Image

District:

RELocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

3Block:

 93E 086 0.0  84Opening:

 1524655Opening Id:

 57.3Gross Area:

1SU:

46.3Net Area:

SBSBGC Zone:

 46.3

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2931987 8177666 DN REMOV 2012-02-29 2012-09-14  46.3 N LCCRES A16827 308 3
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359294 SU RE PLOT 2016-09-06  46.3 XXX N NRE  RG SU2017DND002  1,158.00
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Database: DBP01
Opening Number:  93E 086 0.0   84

 2931987ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

RELocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-01  00:00:00Date:

A16827Licence:

308 / EM9308CP/Mark:

46.3  HA

 93E 086 0.0  84Opening:

 57.3Gross Area:

2012-09-14Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   84

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 8.2  2010 WTR 2869090 NAT GMATA N 8.2

 46.3  2012 H  151  2869089 PLNSRA1 N 46.3

 .5  2010 2869092 NATNPN N 0.5

 2.3  2010 2869091 UNNNPU N 2.3
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   84

Forest Cover Map Image

District: DND - Nadina Natural Resource District

RELocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

3Block:

 93E 086 0.0  84Opening:

 1524655Opening Id:

 57.3Gross Area:

1SU:

A        A1       N        UPoly #:

8.2      46.3     .5       2.3Poly Area:

2010     2012     2010     2010Ref Year:

15Site_Indx:

MAT      NSR      NP       NPStk Stats:

NAT      PL       NAT      UNNStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   84

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-01  2.3  .5  .0  2.8  .0  46.3  .0  46.3  .0  .0  .0  8.2  .0  8.2  57.3  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:14:02 AM

IDIR\CSTEVENS 

2014-07-30 11:14:02 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   85

Opening Id:

Opening Licensee:

Comments: N

 93E 086 0.0   85Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524656

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  14.9  11.5  14.8Forest Cover (ha):NAR (ha): 11.5Dist Gross Area (ha): 14.9Exhibit A Areas (ha):

Cut Block: 4EM9308Timber Mark:308CP:A16827Licence No:

12569307Lic Opening Id: 1524656Opening Id: 93E 086 0.0   85Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

RELocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-02-28

PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

6

 16 H

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-027

20 2032-02

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-03-23Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   85

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  11.5 Post Harvest 2012-03-23 BCEID\CVANDERGAAG N2013-04-01

1  11.5 Regeneration 2019-02 N

1  11.5 Free Growing 2032-02 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 308 4 EM9308  14.9  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  11.5 N5.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  11.5 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 5.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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Site Plan Map Image

District:

RELocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

4Block:

 93E 086 0.0  85Opening:

 1524656Opening Id:

 14.9Gross Area:

1SU:

11.5Net Area:

SBSBGC Zone:

 11.5

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2931988 8177667 DN REMOV 2012-02-28 2012-03-23  11.5 N LCCRES A16827 308 4
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359295 SU RE PLOT 2016-09-06  11.5 XXX N NRE  RG SU2017DND002  300.00
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 2931988ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

RELocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-01  00:00:00Date:

A16827Licence:

308 / EM9308CP/Mark:

11.5  HA

 93E 086 0.0  85Opening:

 14.9Gross Area:

2012-03-23Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   85

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 2.3  2010 WTR 2869097 NAT GMATA N 2.3

 11.5  2012 H  161  2869096 PLNSRA1 N 11.5

 1.0  2010 2869098 UNNNPL N 1.0
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Database: DBP01
Opening Number:  93E 086 0.0   85

Forest Cover Map Image

District: DND - Nadina Natural Resource District

RELocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

4Block:

 93E 086 0.0  85Opening:

 1524656Opening Id:

 14.9Gross Area:

1SU:

A        A1       LPoly #:

2.3      11.5     1Poly Area:

2010     2012     2010Ref Year:

16Site_Indx:

MAT      NSR      NPStk Stats:

NAT      PL       UNNStk Type:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 8 of 8Page:

2016-07-05 14:59:06 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   85

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-01  1.0  .0  .0  1.0  .0  11.5  .0  11.5  .0  .0  .0  2.3  .0  2.3  14.8  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:14:27 AM

IDIR\CSTEVENS 

2014-07-30 11:14:27 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   86

Opening Id:

Opening Licensee:

Comments: N

 93E 086 0.0   86Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524657

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  45.4  32.1  45.4Forest Cover (ha):NAR (ha): 32.1Dist Gross Area (ha): 45.4Exhibit A Areas (ha):

Cut Block: 5EM9308Timber Mark:308CP:A16827Licence No:

12553304Lic Opening Id: 1524657Opening Id: 93E 086 0.0   86Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-07-16

PL SX

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

8

 15 H

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-077

20 2032-07

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-09-28Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   86

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  32.1 Post Harvest 2012-09-28 BCEID\CVANDERGAAG N2013-04-01

1  32.1 Regeneration 2019-07 N

1  32.1 Free Growing 2032-07 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 308 5 EM9308  45.4  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  32.1 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  32.1 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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Database: DBP01
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Site Plan Map Image

District:

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

5Block:

 93E 086 0.0  86Opening:

 1524657Opening Id:

 45.4Gross Area:

1SU:

32.1Net Area:

SBSBGC Zone:

 32.1

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2931989 8177668 DN REMOV 2012-07-16 2012-09-28  32.1 N LCCRES A16827 308 5
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359296 SU RE PLOT 2016-09-06  32.1 XXX N NRE  RG SU2017DND002  805.00
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Database: DBP01
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 2931989ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-01  00:00:00Date:

A16827Licence:

308 / EM9308CP/Mark:

32.1  HA

 93E 086 0.0  86Opening:

 45.4Gross Area:

2012-09-28Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   86

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 12.1  2010 WTR 2869100 NAT GMATA N 12.1

 32.1  2012 H  151  2869099 PLNSRA1 N 32.1

 1.2  2010 2869101 UNNNPL N 1.2
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   86

Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 308 / EM9308

5Block:

 93E 086 0.0  86Opening:

 1524657Opening Id:

 45.4Gross Area:

1SU:

A        A1       LPoly #:

12.1     32.1     1.2Poly Area:

2010     2012     2010Ref Year:

15Site_Indx:

MAT      NSR      NPStk Stats:

NAT      PL       UNNStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 086 0.0   86

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-01  1.2  .0  .0  1.2  .0  32.1  .0  32.1  .0  .0  .0  12.1  .0  12.1  45.4  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:14:47 AM

IDIR\CSTEVENS 

2014-07-30 11:14:47 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0   99

Opening Id:

Opening Licensee:

Comments: N

 93E 087 0.0   99Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524671

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  21.4  16.7  21.4Forest Cover (ha):NAR (ha): 16.7Dist Gross Area (ha): 21.4Exhibit A Areas (ha):

Cut Block: 2EM9306Timber Mark:306CP:A16827Licence No:

12553305Lic Opening Id: 1524671Opening Id: 93E 087 0.0   99Opening:

0639881 B.C. LTD.,Name:0000141628Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-01-09

PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

6

 20 H

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-017

20 2032-01

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-03-30Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0   99

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  16.7 Post Harvest 2012-03-30 BCEID\CVANDERGAAG N2013-04-01

1  16.7 Regeneration 2019-01 N

1  16.7 Free Growing 2032-01 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 306 2 EM9306  21.4  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  16.7 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  16.7 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0   99

Site Plan Map Image

District:

BLocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 306 / EM9306

2Block:

 93E 087 0.0  99Opening:

 1524671Opening Id:

 21.4Gross Area:

1SU:

16.7Net Area:

SBSBGC Zone:

 16.7

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2932014 8177673 DN REMOV 2012-01-09 2012-03-30  16.7 N LCCRES A16827 306 2
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359298 SU RE PLOT 2016-09-06  16.7 XXX N NRE  RG SU2017DND002  418.00
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0   99

 2932014ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00141628  00 - 0639881 B.C. LTD.,Client:

2013-04-01  00:00:00Date:

A16827Licence:

306 / EM9306CP/Mark:

16.7  HA

 93E 087 0.0  99Opening:

 21.4Gross Area:

2012-03-30Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0   99

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 3.4  2010 WTR 2869183 NAT GMATA N 3.4

 16.7  2012 H  201  2869182 PLNSRA1 N 16.7

 1.3  2010 2869184 UNNNPU N 1.3
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0   99

Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 306 / EM9306

2Block:

 93E 087 0.0  99Opening:

 1524671Opening Id:

 21.4Gross Area:

1SU:

A        A1       UPoly #:

3.4      16.7     1.3Poly Area:

2010     2012     2010Ref Year:

20Site_Indx:

MAT      NSR      NPStk Stats:

NAT      PL       UNNStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0   99

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-01  1.3  .0  .0  1.3  .0  16.7  .0  16.7  .0  .0  .0  3.4  .0  3.4  21.4  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 10:33:30 AM

IDIR\CSTEVENS 

2014-07-30 10:33:30 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  100

Opening Id:

Opening Licensee:

Comments: N

 93E 087 0.0  100Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524672

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  14.0  10.6  14.0Forest Cover (ha):NAR (ha): 11.5Dist Gross Area (ha): 14.0Exhibit A Areas (ha):

Cut Block: 3EM9306Timber Mark:306CP:A16827Licence No:

12553306Lic Opening Id: 1524672Opening Id: 93E 087 0.0  100Opening:

0639881 B.C. LTD.,Name:0000141628Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-01-09

PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

7

 17 H

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-017

20 2032-01

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-03-30Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  100

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  10.6 Post Harvest 2012-03-30 BCEID\CVANDERGAAG N2013-04-01

1  10.6 Regeneration 2019-01 N

1  10.6 Free Growing 2032-01 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 306 3 EM9306  14.0  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  10.6 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  10.6 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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Site Plan Map Image

District:

BLocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 306 / EM9306

3Block:

 93E 087 0.0 100Opening:

 1524672Opening Id:

 14.0Gross Area:

1SU:

10.6Net Area:

SBSBGC Zone:

 10.6

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2932015 8177674 DN REMOV 2012-01-09 2012-03-30  11.5 N LCCRES A16827 306 3
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359299 SU RE PLOT 2016-09-06  10.6 XXX N NRE  RG SU2017DND002  265.00
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DND - Nadina Natural Resource DistrictDistrict:

BLocation:
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 4.2  2010 WTR 2869206 NAT GMATA N 4.2
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 .7  2010 2869207 UNNNPU N 0.7
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN
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Date

2013-04-01  .7  .0  .0  .7  .0  11.0  .0  11.0  .0  .0  .0  4.2  .0  4.2  15.9  .0
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Opening Licensee:

Comments: N

 93E 087 0.0  104Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524694

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  6.1  4.7  6.1Forest Cover (ha):NAR (ha): 4.7Dist Gross Area (ha): 6.1Exhibit A Areas (ha):

Cut Block: 1EM9307Timber Mark:307CP:A16827Licence No:

12553310Lic Opening Id: 1524694Opening Id: 93E 087 0.0  104Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:
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Height Class:
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Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA
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Site Index:
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Site Index Source:
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MAT

Regen Declared Date:
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20 2032-01
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2012-03-30Post Harvest Declared:
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 93E 087 0.0 104Opening:

 1524694Opening Id:

 6.1Gross Area:

1SU:

4.7Net Area:

SBSBGC Zone:

 4.7
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Cut

Phase
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Number

CP Cut Block
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 1.2  2010 WTR 2869209 NAT GMATA N 1.2

 4.7  2012 H  181  2869208 PLNSRA1 N 4.7

 .2  2010 2869210 UNNNPU N 0.2
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Map Image: Y
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Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  13.1  9.8  13.1Forest Cover (ha):NAR (ha): 9.8Dist Gross Area (ha): 13.1Exhibit A Areas (ha):
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3
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Free Grow Offset: Free Grow Due Date:
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20 2032-01

Original Approval: Current Amendmen 2013-04-01

Spatial Data Exists: Y Opening Comments: N
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 2.7  2010 WTR 2869212 NAT GMATA N 2.7

 9.8  2012 H  151  2869211 PLNSRA1 N 9.8

 .6  2010 2869213 UNNNPU N 0.6
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All Free Growing Obligations declared and met on Opening:
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Map Image: Y

Admin
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3
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SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:
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1
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Free Grow Declared Date
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Free Grow Offset: Free Grow Due Date:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  106

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  15.1 Post Harvest 2012-03-30 BCEID\CVANDERGAAG N2013-04-01

1  15.1 Regeneration 2018-12 N

1  15.1 Free Growing 2031-12 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 307 3 EM9307  17.4  15.1 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  15.1 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  15.1 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2031 : 7 : 2018 150%
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Database: DBP01
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Site Plan Map Image

District:

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

3Block:

 93E 087 0.0 106Opening:

 1524696Opening Id:

 17.4Gross Area:

1SU:

15.1Net Area:

SBSBGC Zone:

 15.1

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2932057 8177680 DN REMOV 2011-12-13 2012-03-30  15.1 N LCCRES A16827 307 3
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359289 SU RE PLOT 2016-09-06  15.1 XXX N NRE  RG SU2017DND002  378.00
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Database: DBP01
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 2932057ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-01  00:00:00Date:

A16827Licence:

307 / EM9307CP/Mark:

15.1  HA

 93E 087 0.0 106Opening:

 17.4Gross Area:

2012-03-30Completion Date

Treated Amount
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 2.3  2010 WTR 2869217 NAT GMATA N 2.3

 15.1  2012 H  201  2869216 PLNSRA1 N 15.1

Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-01  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

3Block:

 93E 087 0.0 106Opening:

 1524696Opening Id:

 17.4Gross Area:

1SU:

A        A1Poly #:

2.3      15.1Poly Area:

2010     2012Ref Year:

20Site_Indx:

MAT      NSRStk Stats:

NAT      PLStk Type:
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Database: DBP01
Opening Number:  93E 087 0.0  106

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-01  .0  .0  .0  .0  .0  15.1  .0  15.1  .0  .0  .0  2.3  .0  2.3  17.4  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:11:46 AM

IDIR\CSTEVENS 

2014-07-30 11:11:46 AM

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93E 087 0.0  107Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524712

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  1.5  1.1  1.5Forest Cover (ha):NAR (ha): 1.1Dist Gross Area (ha): 1.5Exhibit A Areas (ha):

Cut Block: 4EM9307Timber Mark:307CP:A16827Licence No:

12569297Lic Opening Id: 1524712Opening Id: 93E 087 0.0  107Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-01-09

SX PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

6

 15 H

0

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-017

20 2032-01

Original Approval: Current Amendmen 2013-04-02

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-03-30Post Harvest Declared:
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Database: DBP01
Opening Number:  93E 087 0.0  107

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  1.1 Post Harvest 2012-03-30 BCEID\CVANDERGAAG N2013-04-02

1  1.1 Regeneration 2019-01 N

1  1.1 Free Growing 2032-01 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 307 4 EM9307  1.5  1.1 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-02

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  1.1 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  1.1 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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Database: DBP01
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Site Plan Map Image

District:

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-02  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

4Block:

 93E 087 0.0 107Opening:

 1524712Opening Id:

 1.5Gross Area:

1SU:

1.1Net Area:

SBSBGC Zone:

 1.1

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2932077 8193665 DN REMOV 2012-01-09 2012-03-30  1.1 N LCCRES A16827 307 4
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359290 SU RE PLOT 2016-09-06  1.1 XXX N NRE  RG SU2017DND002  150.00
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Database: DBP01
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 2932077ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-02  00:00:00Date:

A16827Licence:

307 / EM9307CP/Mark:

1.1  HA

 93E 087 0.0 107Opening:

 1.5Gross Area:

2012-03-30Completion Date

Treated Amount
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 .4  2010 WTR 2869258 NAT GMATA N 0.4

 1.1  2012 H  151  2869257 PLNSRA1 N 1.1

Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-02  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

4Block:

 93E 087 0.0 107Opening:

 1524712Opening Id:

 1.5Gross Area:

1SU:

A        A1Poly #:

.4       1.1Poly Area:

2010     2012Ref Year:

15Site_Indx:

MAT      NSRStk Stats:

NAT      PLStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  107

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-02  .0  .0  .0  .0  .0  1.1  .0  1.1  .0  .0  .0  .4  .0  .4  1.5  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:12:12 AM

IDIR\CSTEVENS 

2014-07-30 11:12:12 AM

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93E 087 0.0  108Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524713

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  35.2  27.9  35.2Forest Cover (ha):NAR (ha): 27.9Dist Gross Area (ha): 35.1Exhibit A Areas (ha):

Cut Block: 6EM9307Timber Mark:307CP:A16827Licence No:

12569299Lic Opening Id: 1524713Opening Id: 93E 087 0.0  108Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2011-12-13

PL

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

7

 14 H

3

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2018-127

20 2031-12

Original Approval: Current Amendmen 2013-04-02

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-03-30Post Harvest Declared:
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Database: DBP01
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Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  27.9 Post Harvest 2012-03-30 BCEID\CVANDERGAAG N2013-04-02

1  27.9 Regeneration 2018-12 N

1  27.9 Free Growing 2031-12 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 307 6 EM9307  35.1  28.5 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-02

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  27.9 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  27.9 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2031 : 7 : 2018 150%
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Site Plan Map Image

District:

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-02  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

6Block:

 93E 087 0.0 108Opening:

 1524713Opening Id:

 35.2Gross Area:

1SU:

27.9Net Area:

SBSBGC Zone:

 27.9

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2932088 8193667 DN REMOV 2011-12-13 2012-03-30  27.9 N LCCRES A16827 307 6
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359291 SU RE PLOT 2016-09-06  27.9 XXX N NRE  RG SU2017DND002  700.00



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 5 of 8Page:

2016-07-05 14:12:32 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  108

 2932088ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-02  00:00:00Date:

A16827Licence:

307 / EM9307CP/Mark:

27.9  HA

 93E 087 0.0 108Opening:

 35.2Gross Area:

2012-03-30Completion Date

Treated Amount
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 5.8  2010 WTR 2869265 NAT GMATA N 5.8

 27.9  2012 H  141  2869264 PLNSRA1 N 27.9

 1.5  2010 2869266 UNNNPU N 1.5
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Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-02  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

6Block:

 93E 087 0.0 108Opening:

 1524713Opening Id:

 35.2Gross Area:

1SU:

A        A1       UPoly #:

5.8      27.9     1.5Poly Area:

2010     2012     2010Ref Year:

14Site_Indx:

MAT      NSR      NPStk Stats:

NAT      PL       UNNStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  108

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-02  1.5  .0  .0  1.5  .0  27.9  .0  27.9  .0  .0  .0  5.8  .0  5.8  35.2  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:12:43 AM

IDIR\CSTEVENS 

2014-07-30 11:12:43 AM
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

Opening Id:

Opening Licensee:

Comments: N

 93E 087 0.0  109Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1524715

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  9.1  6.0  9.1Forest Cover (ha):NAR (ha): 6.0Dist Gross Area (ha): 9.1Exhibit A Areas (ha):

Cut Block: 5EM9307Timber Mark:307CP:A16827Licence No:

12569298Lic Opening Id: 1524715Opening Id: 93E 087 0.0  109Opening:

SKIN TYEE FIRST NATION,Name:0000126006Client:

BLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-01-09

PL SX

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

7

 17 H

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-017

20 2032-01

Original Approval: Current Amendmen 2013-04-02

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2012-03-30Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  6.0 Post Harvest 2012-03-30 BCEID\CVANDERGAAG N2013-04-02

1  6.0 Regeneration 2019-01 N

1  6.0 Free Growing 2032-01 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 307 5 EM9307  9.1  6.7 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2013-04-02

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  6.0 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  6.0 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

Site Plan Map Image

District:

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-02  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

5Block:

 93E 087 0.0 109Opening:

 1524715Opening Id:

 9.1Gross Area:

1SU:

6Net Area:

SBSBGC Zone:

 6.0

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  2932090 8193666 DN REMOV 2012-01-09 2012-03-30  6.0 N LCCRES A16827 307 5
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359292 SU RE PLOT 2016-09-06  6.0 XXX N NRE  RG SU2017DND002  150.00
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

 2932090ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

BLocation:

 00126006  00 - SKIN TYEE FIRST NATION,Client:

2013-04-02  00:00:00Date:

A16827Licence:

307 / EM9307CP/Mark:

6.0  HA

 93E 087 0.0 109Opening:

 9.1Gross Area:

2012-03-30Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 2.4  2010 WTR 2869268 NAT GMATA N 2.4

 6.0  2012 H  171  2869267 PLNSRA1 N 6.0

 .7  2010 2869269 UNNNPU N 0.7
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

Forest Cover Map Image

District: DND - Nadina Natural Resource District

BLocation:

Client: 00126006  00 - SKIN TYEE FIRST NATION,

2013-04-02  00:00:00Date:

A16827Licence:

CP/Mark: 307 / EM9307

5Block:

 93E 087 0.0 109Opening:

 1524715Opening Id:

 9.1Gross Area:

1SU:

A        A1       UPoly #:

2.4      6        .7Poly Area:

2010     2012     2010Ref Year:

17Site_Indx:

MAT      NSR      NPStk Stats:

NAT      PL       UNNStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 087 0.0  109

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2013-04-02  .7  .0  .0  .7  .0  6.0  .0  6.0  .0  .0  .0  2.4  .0  2.4  9.1  .0

Attachments

Description File Name File Size Submitted Last Updated

sec 29.1 transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 11:13:06 AM

IDIR\CSTEVENS 

2014-07-30 11:13:06 AM

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

Opening Id:

Opening Licensee:

Comments: N

 93E 075 0.0   42Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

 1580220

Map Image: Y

Admin

SilvicultureSBlock Status:Forest Tenure - Major LicenseeFTMLOpening Cat:

Dist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  287.9  225.5  287.9Forest Cover (ha):NAR (ha): 225.5Dist Gross Area (ha): 287.8Exhibit A Areas (ha):

Cut Block: 1EM9135Timber Mark:135CP:A16827Licence No:

113009Lic Opening Id: 1580220Opening Id: 93E 075 0.0   42Opening:

0639881 B.C. LTD.,Name:0000141628Client:

TAHTSALocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK APPStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

2012-07-09

PLI

3

2016-07-04

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence

20 Morice TSA

Nadina Natural Resource District

Mature

6

 16 H

3

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 2019-077

20 2032-07

Original Approval: Current Amendmen 2014-01-15

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

2013-12-06Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  225.5 Post Harvest 2013-12-06 BCEID\CVANDERGAAG N2014-01-15

1  225.5 Regeneration 2019-07 N

1  225.5 Free Growing 2032-07 N

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16827 135 1 EM9135  287.8  0.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

Date: 2014-01-15

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  225.5 N10.0%

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  225.5 PLI(1.6) 

SX(.8)

BL(.8) 

FDI(.8)

 10,000  1,200  700  600  2.0 10.0 N N N YN 1010258 20 : 2032 : 7 : 2019 150%
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

Site Plan Map Image

District:

TAHTSALocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2014-01-15  00:00:00Date:

A16827Licence:

CP/Mark: 135 / EM9135

1Block:

 93E 075 0.0  42Opening:

 1580220Opening Id:

 287.9Gross Area:

1SU:

225.5Net Area:

SBSBGC Zone:

 225.5

Total

DND - Nadina Natural Resource District

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  3044737 8897670 DN REMOV 2012-07-09 2013-12-06  225.5 N LCCRES A16827 135 1



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 4 of 8Page:

2016-07-05 15:06:43 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

N  3359297 SU RE PLOT 2016-09-06  225.5 XXX N NRE  RG SU2017DND002  5,625.00
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

 3044737ATU Id:Activity Treatment Unit Map Image

DND - Nadina Natural Resource DistrictDistrict:

TAHTSALocation:

 00141628  00 - 0639881 B.C. LTD.,Client:

2014-01-15  00:00:00Date:

A16827Licence:

135 / EM9135CP/Mark:

225.5  HA

 93E 075 0.0  42Opening:

 287.9Gross Area:

2013-12-06Completion Date

Treated Amount
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 37.9  2010 WTR 3009380 NAT GMATA N 37.9

 225.5  2013 H  161  3009379 PLNSRA1 N 225.5

 4.0  2010 3009382 NATNPN N 4.0

 15.4  2010 3009383 UNNNPU N 15.4

 5.1  2010 3009381 NATSW N 5.1
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

Forest Cover Map Image

District: DND - Nadina Natural Resource District

TAHTSALocation:

Client: 00141628  00 - 0639881 B.C. LTD.,

2014-01-15  00:00:00Date:

A16827Licence:

CP/Mark: 135 / EM9135

1Block:

 93E 075 0.0  42Opening:

 1580220Opening Id:

 287.9Gross Area:

1SU:

A        A1       N        U        WPoly #:

37.9     225.5    4        15.4     5.1Poly Area:

2010     2013     2010     2010     2010Ref Year:

16Site_Indx:

MAT      NSR      NP       NP       SStk Stats:

NAT      PL       NAT      UNN      NATStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93E 075 0.0   42

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

Y

N

N

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2014-01-15  15.4  9.1  .0  24.5  .0  225.5  .0  225.5  .0  .0  .0  37.9  .0  37.9  287.9  .0

Attachments

Description File Name File Size Submitted Last Updated

Sec. 29.1 Transfer letter 201407WESTFRASER TO tAHTSAANDSKINTYHEE.pdf       61.42 KB IDIR\CSTEVENS 

2014-07-30 09:58:29 AM

IDIR\CSTEVENS 

2014-07-30 09:58:29 AM

End of Report


