
 
 

Invitation to Tender Notice 
for Multiple Silviculture Survey Contracts 

 

Sealed tenders for the following Silviculture contracts will be received by the Nadina Forest District, 
Burns Lake, British Columbia, V0J 1E0, not later than 11:00 AM local time, May 19th, 2015, at which 
time all tenders will be opened in private. 

• SU16DND005SF: Regeneration Performance/Reconnaissance Survey  – 40 Units, 2001.1 ha.  
No conducted site viewing. 

• SU16DND006SF:– Regeneration Performance/Reconnaissance Survey - 30 Units, 2091.5 ha.  
No conducted site viewing. 

• SU16DND007SF: Regeneration Performance/Reconnaissance Survey – 33 Units, 1112.9 ha.  
No conducted site viewing. 

•  

Tenders must be submitted in accordance with the terms and conditions specified in the tender 
package.   

The lowest priced or any tender will not necessarily be accepted. This solicitation is subject to New West 
Partnership Trade Agreement and Chapter 5 of the Agreement on Internal Trade. 

If the Ministry posts any addendum to the Tender Documents it will be made by issuing an addendum: 
a) To all registered holders of any hard copy packages obtained from the Ministry; and/or 
b) To the FTP Site at ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU16DND005SF  

     ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU16DND006SF 

     ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU16DND007SF 

  

      

 

  
District Manager 
Nadina Forest District 
Ministry of Forests, Lands, & Natural Resource Operations 
  

NRS1295 ITT Package - CSNR-FSB  Rev. March 27, 2014 Page 1 of 5 

ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU16DND005SF
ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU16DND006SF
ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU16DND007SF


 

Natural Resource Sector 
Invitation to Tender 

for SU16DND007SF 

 

SEALED TENDERS FOR THE WORK OR SERVICES LISTED BELOW WILL BE RECEIVED 

BY THE MINISTRY OF Forests, Lands, & Natural Resource Operations 
Nadina Resource District 

 P.O. Box 999, 183 Highway 16 West  
Burns Lake, British Columbia,   V0J 1E0  

 UNTIL THE SPECIFIED CLOSING DATE AND TIME, AT WHICH TIME THE TENDERS WILL BE 
OPENED IN:  PUBLIC  or PRIVATE  

PROJECT 
Contract/File: 10005-40/SU16DND007SF  

Nature of Work or Services: Silviculture Surveys – Regeneration Performance/Reconnaissance 

Located in the Lakes Timber Supply Area – North East 

 Tender packages are not available from BC Bid.   

 Packages will be available at the  FTP Site at 
ftp://ftp.for.gov.bc.ca/DND/external/!publish/FFT%20Contracts/SU16DND007SF 

 

TABLE CONTENTS 
 Information to Bidders 

 Conditions of Tender 

 Schedule A –  Services 

 Schedule B –  Payment 

 Schedule C – Other Conditions  

 Schedule D –  Insurance  

 Schedule E –  Safety Conditions 

 Schedule F –  Prime Contractor Agreement  

 Schedule G –  Camp Standards  

 Maps 

 Detail Reports 
 

  Tender Offer Form 
  Tender Envelope 

  Project Detail Reports 

FOR FURTHER INFORMATION OR QUERIES, CONTACT: Carolyn Stevens, Program Manager, - 
Silviculture at (250) 692-2200 or facsimile (250) 692-7461 

ENSURE YOUR PACKAGE IS COMPLETE. 
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Natural Resource Sector 
Information to Bidders 

for SU16DND007SF 

 
 

Overview of the Work/Service Required 

The proposed contract is to complete Regeneration Performance/Reconnaissance Surveys on identified areas.  
Please see the sample contract document and attached maps for full details and for the duties of the Contractor. 

The vendor must have an extensive understanding of the RESULTS application system and reporting 
requirement as well as associated business and policy documentation. The vendor must be able to provide 
training records attendance and must have proper authority to report to RESULTS. The vendor is expected to 
report the program accomplishments to the RESULTS system according to the data standard and business 
requirement or may hire a third party qualified data service provider to complete the reporting.  

Program Information 

Silviculture Performance: An examination of an opening for the purpose of providing information to the forest 
manager on how the site and the stand are progressing relative to the prescribed management objectives. 
 
Reconnaissance: The date by which a minimum number of healthy, well spaced trees of both the preferred and 
acceptable species, and the minimum number of preferred species, must be established, and afterwards 
maintained until the stand is declared free growing with “Reconnaissance Survey or Recce” means a form of 
screening walk-through survey that can be systematic or non-systematic in nature, and involves physically 
walking through a stand to visually note and record characteristics found in the stand and results in a next action 
recommendation.  

Site Conditions 

The blocks are located within the  – Lakes Timber Supply Area – North East.  

Known Field Safety Hazards on this Contract 
Ministry staff and contractors, in the course of planning and developing this project, have identified the 
following known field safety hazards associated with this project.  Note this list does not identify routine safety 
hazards associated with forestry operations: 
• No "Known" safety hazards  

 

Contractor Safety Program and Prime Contractor Responsibilities  
The Successful Bidder will be designated the Prime Contractor for this contract and must bid accordingly and 
meet the bidder eligibility stated in the Conditions of Tender. 
 
Bidders and the Successful Contractor must plan to maintain and implement a safety program as described under 
the Workers Compensation Act and its regulations, and, for BC Timber Sales, the SAFE Companies standards.   
 
Bidders must be aware of the Safety Conditions Schedule and the Prime Contractor Agreement attached to the 
contract agreement. 
A Ministry Representative may ask to examine the safety program and may ask for evidence to support the 
implementation of this safety program as part of the contract administration. 
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Ministry Staff Do Not Direct Operations  
Ministry employees (Ministry Representatives) do not direct or supervise the contractor or the contractor’s workers.   The 
Ministry will set out the contract standards and required outcomes as well as any changes to contract conditions as work 
progresses.  

Obligation to Report Unsafe Conditions or Practices  
The Workers Compensation Act , Occupational Health and Safety Regulation 3.10 requires that any person (including 
ministry staff) report any observed unsafe conditions or practices to the person in charge of the workplace.   Ministry staff 
will do this in the course of their work on the contract area should they come across such conditions or practices. 

Site Viewing/Information Meeting 
Information on whether a site viewing or information meeting is applicable to this tender call can be found in the Conditions 
of Tender. 

Contract Term/Work Schedule  
The term of the contract will be from May 19, 2017 to February 15, 2016. 

The successful Contractor shall be required to have a pre-work meeting with the Ministry Representative to 
review the contract prior to commencement of the work.  Any subjects discussed and decisions made at the pre-
work conference shall form an integral part of the contract. 

Contractor Invoicing 
An invoice must identify the contract it pertains to.  

The Province will pay any applicable taxes payable by it under law or agreement with the relevant 
taxation authorities.  Invoices must show the calculation of any applicable taxes (excluding taxes paid 
directly by you to a supplier and which were inclusive in the bid price) to be paid as a separate line 
item for the Billing Period(s).    

Payment Policy 
Invoices and progress payments are not usually paid before 30 days from the date the Ministry receives the invoice, or the 
date the Ministry Representative authorizes payment, whichever is the latter.  However, every effort is made to pay accounts 
between 30 to 40 days, maximum 60 days. 

The Financial Administration Act does not permit interest payments on progress payments, performance security deposits or 
holdbacks, until the 61st day after the date the money becomes due.  The due date is calculated from the date the Ministry 
receives the invoice or the Ministry authorizes payment/release (whichever is the latter), to the date the Ministry of Finance 
prints the cheque.  Interest rates are set by the Office of the Comptroller General.  Interest claims of less than $5 are not 
payable. 

Direct Deposit 
In order to reduce mail time in the payment process, contractors may be registered with the Provincial Treasury.  Payment 
will then be deposited directly to the contractor's bank account.  Contact the finance section of the tendering office for 
information and/or application for registration.  New applications require four to six weeks to process. 

Bidders’ Dispute Resolution  
If a problem should occur during this tender call, it should be resolved informally with the Ministry Representative named 
in the invitation to tender.  If the bidder is not satisfied with the outcome at this stage, or they prefer to bypass the informal 
route, they may engage the formal vendor complaint review process.  

Formal complaints concerning a competitive process or a pending or awarded contract, or other procurement process may 
be submitted by the bidder in writing at any time during the procurement process and up to thirty (30) business days after 
they have received notification from the ministry of the final outcome of the procurement process.   
 
Complaints in the formal process are submitted on the ministry approved Vendor Complaint Form.  This ministry specific 
form is available to the general public through the Ministry of Technology, Innovations & Citizen’s Services, Procurement 
Service Branch, BC Bid website located at http://www.bcbid.gov.bc.ca/open.dll/welcome. 
 
Disputes occurring during the performance of the work/service will be governed by the dispute resolution terms and 
conditions of the Agreement. 

Lobbyist Registration Act 
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It is the contractor’s responsibility to abide by all applicable laws.  If the contractor falls within the parameters of the 
Lobbyists Registration Act, then it is the contractor’s responsibility to make this determination and register if necessary. 
 
Block Information  
Upon award of contract, individual block information will be provided.  
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Natural Resource Sector 

Conditions of Tender 
for 

Operational and 
General Services Contracts  

 
The bidder (the ‘Bidder’) must observe the following Conditions of Tender (the ‘Conditions’) and these 
Conditions form part of every Irrevocable Tender Offer (the ‘Tender’) made by the Bidder.  Failure to comply 
with these Conditions and those contained in the Tender may result in the disqualification of the Bidder.  The 
defined terms in these Conditions have the same meaning as the same terms in the Tender. 

1. Tender 
 
1.01 The Tender is in response to an Invitation to Tender (the ‘Invitation to Tender’) 

for SU16DND007SF issued by the Ministry of Forests, Lands, & Natural Resource Operations 
(the ‘Ministry’) and must be received by the Nadina Forest District, Burns Lake on the form 
provided not later than May 19, 2015, 11:00 a.m. (local time).  
 
The address for ground delivery is 183 Highway 16, West, Burns Lake, British Colubmia, 
and the mailing address for postal delivery is P.O. Box 999, Burns Lake, British Columbia, 
V0J 1E0 (the ‘Closing Location’)  

 
1.02 All Tenders submitted in accordance with these Conditions are irrevocable for a period of 30 

days following the tender opening (the ‘Tender Opening’). 

2. Site Viewing     
 
2.01 Viewing of the Work Site by the Bidder prior to bidding is  Optional.  Although viewing is 

optional, the Bidder is recommended to view the Work Site prior to submitting the Tender. 

3. Information Meeting Not Applicable 

4. Bidder Eligibility or Disqualification 
 

4.01 In addition to the other eligibility requirements in these Conditions and the tender documents 
(the ‘Tender Documents’), the Bidder, or its Key Personnel (individual(s) who would be 
responsible for the management of or performance of the services under the Contract), must 
meet the following requirement(s) in order to be eligible to bid: 
 

4.02 The Bidder must meet the Ministry’s requirements for experience and qualifications set out in 
the Tender Documents.  Upon request, or if specifically required to be submitted with this 
Tender, the Bidder must provide, to the satisfaction of the Ministry, proof:  

 
(a) that the Bidder, including a partner(s) or Key Personnel, has previously and satisfactorily 

completed a project of the same type and size as the one described in the Tender 
Documents; or 

 
(b) of the Bidder’s, including a partner(s) or Key Personnel, prior employment in the same 

type of service as the one described in the Tender Documents. 
 
  

 
 
4.03 If the Tender Documents indicate that a contractor performance rating system is in place within 

the Ministry, the Bidder must, prior to submitting its Tender, determine and disclose in its 
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Tender, the Bidder’s status, including that of a partner(s) or Key Personnel, if applicable, within 
the applicable contractor rating system. 

 
4.04 Upon request of the Ministry, the Bidder must provide a written statement of business 

organization, qualifications, experience, workforce availability and citizenship status of the 
Bidder's company and each member of the workforce, including a partner(s) or Key Personnel, 
who will perform the Work under the Contract, satisfactory to the Ministry.  The Ministry may 
conduct such independent reference checks or verifications as are deemed necessary by it, to 
clarify, test, or verify the information and to confirm the suitability of the Bidder, including 
reference checks from any Natural Resource Sector ministry or other Provincial government 
office in which the Bidder, a partner(s) or Key Personnel, has been under contract.  If, in the 
opinion of the Ministry, the statement fails to demonstrate that the Bidder is able to successfully 
complete the Contract, the Ministry has the right to disqualify the Bidder and award the Contract 
to another bidder. 

 
4.05 The Bidder and all individuals who perform the Services under the Contract must be eligible to 

work lawfully in Canada and upon request of the Ministry any individual who performs Services 
under the Contract must provide a valid Social Insurance Number or Work Permit as proof of his 
or her eligibility. 

 
4.06 The Ministry reserves the right to disqualify the Bidder and to award the Contract to another 

bidder if the Bidder or an Associated Person to the Bidder has, in respect of a contract or 
contracts with the Ministry: 
 
(a) withdrawn an irrevocable tender; 
(b) failed to enter into a contract within the time limits specified in a contract award letter; 
(c) had a contract cancelled by the Ministry; 
(d) forfeited all or part of a bid security; 
(e) breached a contract; 
(f) had all or part of a contract performance security retained; 
(g) had a charge assessed for failing to comply with the requirements of a previous contract; 

or 
(h) been charged or convicted of any offense in respect of a contract or relating to a forest or 

environmental practice in British Columbia. 
 

4.07 For the purposes of Paragraph 4.06, a person is associated to the Bidder (an ‘Associated 
Person’) if the Bidder and that other person are ‘related persons’ or ‘affiliated persons’ or 
‘associated persons’ as those terms are defined or referenced in the federal Income Tax Act or 
related Canada Revenue Agency’s interpretation bulletins.  Upon request, the Bidder will 
provide the Ministry with: (i) the ownership of voting shares of the incorporated Bidder, (ii) a list 
of individuals who exercise legal and/or operational control over the Bidder; and (iii) a notarized 
declaration that the Bidder is not an Associated Person in respect of a Disqualified Bidder nor is 
it in legal or operational control of, nor is it acting in concert with or at non-arms length with a 
Disqualified Bidder. 

 
4.08 The Bidder may be disqualified from bidding on Ministry contracts for a period of up to 2 years 

from the date of any of the events in Paragraph 4.06, unless the Bidder demonstrates to the 
satisfaction of the Ministry that the Bidder is able to successfully complete the Contract and the 
deficiencies which led to any of the events in Paragraph 4.06 have been corrected.  

 
4.09 For the purposes of this Invitation to Tender, “Disqualified Bidder” means a person (individual or 

corporate) who has been disqualified from bidding by the Ministry for a stated period of time.  
 

 
 
  

5. Bid Security Requirement   
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5.01 A bid security (the ‘Bid Security’) is Mandatory.  A bid security in an amount of not less than 

ten (10) percent of the total bid price is required.  The Bid Security must accompany the 
Tender and be in the form of cash, personal money order issued by a financial institution or 
postal money order issued by Canada Post Corporation, certified cheque or bank/credit union 
draft, made payable to ‘the Minister of Finance’.  Personal or company cheques, or Canada 
Savings Bonds are not acceptable.  
 

5.02 Where, due to a revision of the total bid price (the ’Total Bid Price’) or the total estimated bid 
price (the ‘Total Estimated Bid Price’), an insufficient Bid Security is contained in the Tender 
envelope, the Tender will not be disqualified if the Bidder submits the outstanding Bid Security 
amount within two business days following the Tender Opening. 

 
5.03 Bid securities will be returned to unsuccessful bidders upon signing of the Contract by the 

successful bidder (the ‘Successful Bidder’). 

6. Contract Performance Security Requirement   
 
6.01 A contract performance security (‘the ‘Contract Performance Security’) is Mandatory.  A 

Contract Performance Security in the amount of ten (10) percent of the total contract price is 
required.  The Successful Bidder must authorize the Bid Security to be cashed by the Ministry 
and held as a Contract Performance Security or provide an alternate financial security 
instrument in place of the Bid Security in accordance with Paragraph 17.05 below. 

7. Option to Renew  Not Applicable 
 

8. Bidder’s Representations 
 
8.01 It is the Bidder’s sole responsibility to ensure that the Bidder has received all Tender 

Documents.  Submission of the Tender by the Bidder is a representation by the Bidder that the 
Bidder has verified receipt of a complete set of Tender Documents including any and all 
addenda to the Tender Documents. 

 
8.02 Submission of the Tender by the Bidder is a representation by the Bidder that the Bidder has 

investigated and satisfied itself of every condition affecting delivery of the Work, including every 
condition affecting the Work Site, and including every factor that may affect the Bidder’s ability 
to perform the Contract in accordance with the Tender and the Tender Documents. 

 
8.03 The Bidder further represents by submission of the Tender that the Bidder has made its own 

investigation and has relied solely upon its own knowledge, information, and judgment, and not 
upon any statement, representation or information made or given by the Ministry or any of its 
employees, other than the information contained in the Tender Documents. 

 
8.04 Submission of the Tender is deemed by the parties to be conclusive evidence that the Bidder 

has made such investigations and inquiries as the Bidder determines necessary and that the 
Bidder assumes all risk regarding any conditions affecting the Work.  

 
8.05 The Bidder affirms it is not an Associated Person to, nor acting in concert with, a Disqualified 

Bidder and undertakes to not knowingly do so during the term of the Contract. 

9. Tender Submission 
 
9.01 The Tender must be on a completed original or unaltered copy of the Tender Offer Form.  The 

Tender is to be submitted in the envelope provided or in an envelope clearly marked with the 
name and address of the Bidder and the words, "Tender for SU16DND007SF" on the 
envelope. 
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9.02 The Tender must be received at the Closing Location of the Ministry not later than the date and 

time (the ‘Closing Date’ and the ‘Closing Time’) specified in the Invitation to Tender.   The 
Ministry may, by giving notice, amend the Invitation to Tender and extend the Closing Date and 
Closing Time for receiving tenders. 

 
9.03 Tenders submitted by facsimile, telegram or electronic submission WILL NOT BE ACCEPTED.  

Tenders received after the Closing Time will be returned to the Bidder unopened. 
 
9.04 The Ministry, its employees and agents assume no responsibility for the timely receipt of any 

tenders. 
 
9.05 The Tender must be signed by the Bidder or the Bidder’s authorized representatives, and 

should bear the date of signing.  Witnessing of signatures is not required.  If  the Bidder is: 
 
(a) a company, the full company name and the name(s), signature(s) and status of the 

authorized signing officer(s) must appear on the Tender but affixing the corporate seal is 
optional; 

 
(b) a partnership, all the partners must sign and print their names on the Tender; 
 
(c) a limited partnership, one or more of the general partners must sign and print their 

name(s) on the Tender and include the business name of the partnership (e.g., ‘doing 
business as __________ Limited Partnership’); 

 
(d) an individual or sole proprietorship, the individual or sole proprietor must sign and print his 

or her name and, where appropriate, include the name of the sole proprietorship, (e.g., 
‘doing business as _______________’). 

10. Tenders Complete and All Inclusive 
 
10.01 The Bidder’s Tender must be complete and must cover all of the Work specified in the Invitation 

to Tender and the Tender Documents.  Unless otherwise indicated, all blank spaces on the 
Tender Offer Form must be legibly filled in. 

 
10.02 The Ministry may reject any tenders which contain any qualifying words, clauses, alterations, or 

omissions.  Corrections to numbers in the Tender must be initialed by the authorized signatory 
of the Bidder. 

 
10.03 The Tender must be inclusive of all of the Bidder’s fees, overhead, profit, expenses of any kind, 

cash allowances, contingencies and any taxes (including taxes paid or payable by the Bidder to 
a supplier) that are in force on the Closing Date, but shall exclude the Goods and Services Tax 
(GST) and any applicable Provincial Sales Tax (PST) that the Bidder is required to charge the 
Province as a taxable transaction. 

11. Addenda and Clarification of Tender Documents 
 
11.01 If a Bidder finds any discrepancies, omissions, ambiguities or conflicts among the Tender 

Documents, or as a result of the Work Site visit or the Information Meeting, the Bidder must 
bring them to the attention of the Ministry Representative identified in Paragraph 14.01 not less 
than four business days prior to the Closing Date and Closing Time.  A business day means a 
day, other than a Saturday or Sunday, on which Provincial government offices are open for 
normal business in British Columbia. 

 
11.02 The Ministry will review the Bidder’s question and where the Ministry determines that the 

information was not clearly specified in the Tender Documents, the Ministry will issue a 
clarifying addendum to all registered holders of Tender Documents, and the addendum will 
thereafter form part of the Tender Documents.  
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11.03 The Ministry may, in its discretion, amend the Tender Documents by issuing a written 

addendum, which will be available at least four calendar days prior to the tender closing, to all 
registered holders of the Tender Documents, which addendum then forms part of the Tender 
Documents.  A calendar day means any day of the week from January 1st to December 31st. 

 
11.04 Where Tender Documents were obtained from BC Bid®, the Ministry will post any addendum to 

the Tender Documents on the BC Bid® website at http://www.bcbid.ca.  Bidders are solely 
responsible to continually monitor the BC Bid®  website on an ongoing basis to keep themselves 
informed of any addendum. 

 
Bidders that are not registered with BC Bid® can register by selecting Start your e-Service, 
Supplier Registration on the BC Bid® home page.  Bidders are strongly encouraged to select 
“Send Me Amendments” as an option on the Opportunity Notice published on BC Bid®.  By 
selecting this option a registered Bidder will be automatically notified of any addenda that may 
be issued.   
 

11.05 Where Tender Documents were provided directly by the Ministry to bidders (not obtained from 
BC Bid®), addendum to the Tender Documents will be sent by the Ministry to all registered 
package holders.   

12. Equivalents 
 
12.01 The Tender is based on the materials and products specified in the Tender Documents. 
 
12.02 The Ministry will allow equivalents to the materials and products specified in the Tender 

Documents only if: 
 
(a) the Bidder submits full descriptive data in writing of any suggested equivalent NOT LESS 

THAN FOUR BUSINESS DAYS PRIOR to the Closing Date and Closing Time; and 
 
(b) the Ministry approves the suggested equivalent in writing prior to the Closing Time. 

13. Revisions to Tenders 
 
13.01 Prior to the Closing Time, revisions to a Tender that has already been submitted may be made 

by facsimile, telegram or electronic transmission. 

13.02 Revisions should only state the dollar amount by which a numeric figure/unit rate is to be 
increased or decreased, or indicate specific directions as to the exclusion or inclusion of 
particular words. 

13.03 If a revision is to a dollar amount and it does not state which unit rate is to be increased or 
decreased, the Ministry will consider the Tender to be incomplete and the Ministry will disqualify 
the Tender, except in situations where there is only one Tender in which case the Ministry may 
disqualify the Tender. 

13.04 Where a Bidder submits multiple revisions to the Tender, each successive revision will nullify 
and replace any previous revisions unless the Bidder numbers each revision sequentially and 
states on each new revision, that the new revision does not nullify previous revisions. 

 
13.05 The Ministry facsimile transmission number is: 250-692-7461.   The Bidder is solely responsible 

for the effective delivery of any facsimile transmission prior to the Closing Time. 
 

13.06 Electronic transmission of a Tender revision may be made to: Brenda.Read@gov.bc.ca 
The Bidder is solely responsible for the effective delivery of any electronic transmission prior to 
the Closing Time.   
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13.07 The calendar and clock showing on the Ministry’s Email or facsimile destination, whether 

accurate or not, shall govern the delivery of revisions.  The revision is deemed delivered to and 
received by the Ministry if the transmission is completed in whole on or before the Closing Date 
and Closing Time.  Facsimile or electronic eMail submissions are submitted at the Bidder’s own 
risk.  The Ministry is not responsible for systems or other problems that may affect submission. 

14. Verification of Tender Receipt 
 
14.01 Any bidder who wishes to verify that their tender has been received may do so by telephoning 

the Ministry representative: Brenda Read @ 250-692-2200 (the ‘Ministry Representative’). 
 
14.02 Bidders must state their company name before the information in Paragraph 14.01 can be 

released.  The Ministry may require the Bidder to FAX the request in writing on letterhead 
before releasing such information. 

 
14.03 No other information concerning the receipt of tenders will be released under any circumstances 

prior to the Tender Opening. 

15. Withdrawal of Tender 
 
15.01 Any bidder wishing to withdraw their tender prior to the tender Closing Time may do so by 

submitting a withdrawal request letter to the same address to which the Tender was submitted.  
Upon receipt of the request, the tender will be returned to the Bidder unopened. 

16. Opening and Evaluation of Tenders 
 

16.01 Tenders will be opened  in private, and total prices will not be made public until after the 
Contract is signed with the Successful Bidder. 

 
16.02 All tenders will be evaluated in private, including tenders that were opened and read in public. 
 
16.03 The Contract will not be awarded at the Tender Opening. 
 
16.04 If only one tender is received, the Ministry reserves the right to open the tender in private and if 

the Total Bid Price or Total Estimated Bid Price exceeds the estimated budget for the Contract, 
the Ministry may re-tender the Work seeking a better response, with or without any changes 
being made to the Tender Documents. 

 
16.05 If more than one tender is received from the same bidder, the last tender received, as 

determined by the Ministry, will be the only tender considered. 
 
16.06 The lowest or any other tender will not necessarily be accepted.  The Ministry reserves the right 

to: 
(a) reject all tenders; 

(b) reject a tender which in the sole opinion of the Ministry is too low to provide the Bidder 
with adequate resources to perform the Work; and, 

(c) refuse award of the contract to a bidder the Ministry judges to be fully or over committed 
on other projects; and, 

(d) accept bids for the whole of the Work or may delete any part at its discretion; 

(e) limit the number of Ministry contracts held at one time by any bidder. 

 
16.07 If a bid price is incomplete, contains an omission, does not fairly represent proper compensation 

for an item of work to be done, or fails to provide an accurate total price, the Ministry may 
disqualify the Tender. 
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16.08 If the Tender indicates the requirement for a Total Bid Price or a Total Estimated Bid Price on a 

unit-priced based tender, this is for evaluation purposes only and the unit rates shall take 
precedence for the Contract.  The Ministry will rank submitted tenders from lowest priced to 
highest priced based on the Total Bid Price or the Total Estimated Bid Price stated on each 
tender.  The Ministry will: 

(a) check each extended amount (the ’Extended Amount‘) on the lowest priced Tender to 
ensure it is the correct product of the quantity and the price per unit (the ’Price Per 
Unit‘); and, 

(b) check the Total Bid Price or the Total Estimated Bid Price to ensure it is the correct sum 
of the Extended Amount. 

Where the Extended Amount or the Total Bid Price or the Total Estimated Bid Price of the 
lowest priced Tender is incorrect, the Ministry will: 

(c) for each and every incorrect Extended Amount, recalculate the incorrect Extended 
Amount by using the Bidder’s Price Per Unit entered on the Tender; and, 

(d) will recalculate the Total Bid Price or the Total Estimated Bid Price on the Tender using 
the corrected Extended Amounts; and, 

(e) where the Total Bid Price or the Total Estimated Bid Price is no longer the lowest ranked 
Tender the Ministry will put the Tender to one side as a remaining tender; and, 

(f) The Ministry will then apply these conditions to the next lowest ranked Tender to the 
extent necessary until a Tender with the lowest price is finally determined. 

17. Obligations of Successful Bidder 
 
17.01 Upon receiving a Contract award letter from the Ministry, the Successful Bidder must take the 

following steps within the time specified in the award letter before starting Work: 
 

(a) sign the Contract covering the Work and return the Contract to the Ministry;  
(b) provide its assigned Personal Optional Protection registration number or its WorkSafe BC 

registration number, which must cover all workers, shareholders, directors, partners, and 
other individuals employed or engaged in the performance of the Work, if it has not 
already done so in the Tender; 

(c) provide proof of insurance coverage, if required under the Contract, by delivering a 
completed Province of British Columbia ‘Certificate of Insurance’ in the form supplied by 
the Ministry; and 

(d) provide a Contract Performance Security, if required under the Contract; and 
(e) if required to be registered with the BC Registrar of Companies as an extra-provincial 

company, provide proof of registration; and 
 
17.02 If the Successful Bidder does not complete the steps, as required in Paragraph 17.01, within the 

time specified in the Contract award letter, the Ministry may, by written notice cancel the 
Contract award letter and award the Contract to another bidder, and: 
 
(a) if there is a Bid Security, make a demand on the Bid Security, which will be either, 

(i) the difference between the Successful Bidder’s Total Bid Price or Total 
Estimated Bid Price and the total bid price or total estimated bid price of the 
next lowest qualified bidder, or 

(ii) the amount of the Bid Security, 

whichever is less; or 
 
(b) if no Bid Security was required, the Ministry may pursue any remedy available to it at law 

or in equity, including the payment of liquidated damages by the Bidder calculated as the 
difference between the Bidder’s Total Bid Price and the total bid price of the next lowest 
qualified bidder; and 
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(c) the Ministry may give written notice to the Successful Bidder that its eligibility to bid 

Ministry contracts is pending suspension.  If the Successful Bidder fails to satisfactorily 
execute two additional Ministry contracts within the same calendar year, the Ministry 
reserves the right to disqualify the Successful Bidder from bidding on future contracts for 
a period of two years from the date of the last contract award letter. 

 
17.03 In the event that the Successful Bidder has already started the Work, and is in default under 

Paragraph 17.01, and the default continues for seven calendar days after written notice to 
correct the default is given to the Successful Bidder, the Ministry may terminate the Contract or 
cancel the Contract award letter, and the Successful Bidder must reimburse the Ministry for all 
costs, expenses, damages and losses arising out of the Successful Bidder’s default. 

 
17.04 Upon receiving a Contract award letter from the Ministry, the Successful Bidder must authorize 

the Ministry to cash the Bid Security and hold it as a Contract Performance Security until 
satisfactory completion of the Contract.  Where no Bid Security was required but a Contract 
Performance Security is, the Bidder shall submit one of the financial performance security 
instruments specified in Paragraph 17.05. 

 
17.05 As an alternative to Paragraph 17.04, the Successful Bidder may request the return of the Bid 

Security after submitting one of the following financial performance security instruments in the 
amount specified in Paragraph 6.01: 
 
(a) an irrevocable letter of credit issued by a financial institution, payable to the ‘Minister of 

Finance’, having a termination date at least 90 days after the Contract completion date.  If 
a Letter of Credit is required for a contract with a term greater than one year, it must 
contain the verbatim ‘Evergreen Clause’, as provided by the Ministry, allowing for the 
automatic extension or renewal on an annual basis until the Contract is complete; 

 
(b) a treasury bill note issued by the Government of Canada or the government of any 

Province of Canada and covered by a duly executed ‘Safekeeping Agreement’, in the 
form set out in the Tender Documents; 

 
(c) a marketable bond in fully registered form issued and guaranteed by the Government of 

Canada or the government of any Province of Canada with a maturity date of not longer 
than 3 years, together with a duly executed Safekeeping Agreement;  

 
(d) a short-term deposit registered in the name of the ‘Minister of Finance’ issued by a 

financial institution and covered by a duly executed Safekeeping Agreement; 
 
(e) cash or a money order, certified cheque, or bank/credit union draft, made payable to the 

‘Minister of Finance’. 
 
17.06 Personal cheques, company cheques and Canada Savings bonds are not acceptable Contract 

Performance Securities. 
 

17.07 The Successful Bidder will be required to continue to meet the Ministry’s requirements under 
Paragraph 4.02 throughout the term of the contract, to the satisfaction of the Ministry. 

18. Independent Bidding 
 
18.01 Bidrigging is a criminal offense under the federal Competition Act.  The Ministry will report any 

suspicion of bidrigging immediately to the Director of Investigation and Research appointed 
under the Competition Act. 

 
18.02 By submission of the Tender, the Bidder certifies that the unit prices and/or the Total Bid Price 

in the Tender were independently developed without consultation with any other bidder or 
potential bidder. 

 

 
Conditions of Tender for Service Contracts  CSNR FSB Rev December 11, 2014 Page 8 of 9 
 



 
18.03 Bidrigging between bidders, if proven, will be sufficient cause for rejection of the tenders of all 

bidders involved in that bidrigging and may result in disqualification from bidding on all future 
Ministry contracts for up to two years. 

19. Successful Bidder’s Representative 
 
19.01 The Contractor shall appoint a Contractor Representative fluent in English, who shall: 

(a) have full authority to act on behalf of the Contractor in connection with the Work and the 
Contract; and; 

(b) be available to the Ministry Representative, when requested, and be present at all times 
at any site where the Work is carried out. 

20. Ownership 
 
20.01 The Tender, and all documents submitted as part of the Tender, become the property of the 

Ministry, and are subject to the provisions of the Freedom of Information and Protection of 
Privacy Act.  

 
20.02 The Ministry will be the exclusive owner of all rights to any materials or property produced under 

the Contract and the Bidder and its agents must not patent, copyright or otherwise claim any 
rights of ownership to any materials or property produced under the Contract. 

21. Limitation of Damages 
 

21.01 The Bidder, by submitting a Tender, agrees that it will not claim damages in excess of the 
reasonable costs incurred by the Bidder in preparing its Tender for matters relating to the 
Contract award or in respect of the tendering process, and the Bidder, by submitting a Tender, 
waives any claim for loss of profits if no Contract award is made to the Bidder. 
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Ministry of 
Forests, Lands and 
Natural Resource Operations 

Operational Services 
Contract 

 
 
CONTRACT FILE NO: 
SU16DND007SF 

THIS AGREEMENT DATED FOR REFERENCE THE 
19th  DAY OF MAY, 2015. 

PROJECT DESCRIPTION: SILVICULTURE SURVEYS – REGENERATION 
PERFORMANCE/RECCONAISSANCE SURVEY – LAKES TSA, NORTH EAST 
 

 
BETWEEN: 

HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA, as 
represented by the MINISTER OF FORESTS, LANDS AND NATURAL RESOURCE 
OPERATIONS 
 

Nadina Forest District 
183 Hwy 16 West, P.O. Box 999 
Burns Lake, British Columbia 
V0J 1E0 
 
Phone Number:  (250) 692-2200……….FAX Number:  (250) 692-7461 
Ministry Representative:  Carolyn Stevens – Program Manager, Silviculture 
E-mail Address:  Carolyn.Stevens@gov.bc.ca 
 

(the "Province") 
 

AND: 

Full LEGAL name of Contractor/Company 
Physical & Mailing Address (including Postal Code) 
 
Phone Number:  (Area Code) Phone No .......FAX Number:  (Area Code) Fax No 
E-mail Address:  Contractor's Email Address 
Contractor Representative: Contractor Representative's name 
Business Number:  Contractor's Business Number for taxation purposes 
WorkSafe BC and/or Personal Optional Protection Number:  WCB / POP No. 
 

(the "Contractor") 

referred herein to as "the Parties". 
 

WHEREAS: 

A. The Province requires the Work described in this Agreement to be carried out for its benefit. 

B. The Contractor is prepared to do the Work. 

C. The Province and the Contractor have agreed that the Work shall be carried out in accordance with 
Contract Documents. 

 

Accordingly, the Parties agree as follows: 



 
 
ARTICLE 1 DEFINITIONS 
1.01 In this document, the following words have the following meanings: 

(a) "Agreement" means the agreement between the Parties as set out in the Contract Documents; 

(b) "Amending Document" means an FS600 Contract Modification Agreement form or another 
standard form of similar nature specified by the Province; 

(c) "Assessment" means a pre-estimate of damages incurred by the Province as a result of the 
Contractor's failure to perform, unsatisfactory performance or other non-compliance with the 
provisions of this Agreement; 

(d) "Changed Condition" means a materially changed physical condition at the Work Area which was 
not foreseen by the Contractor and which would not have been reasonably foreseen by a reasonable 
contractor who, before submitting its tender, conducted a thorough investigation of the work to be 
done to complete the Work, including a thorough inspection of the Work Area and review of all 
information available from the Province to persons wishing to submit tenders, but does not include 
any weather conditions or natural events; 

(e) "Contract Documents" means those documents described in Section 2.02 and the Work Progress 
Plan; 

(f) "Contract Price" means the total amount payable to the Contractor for satisfactory performance of 
the Work, as set out in Schedule 'B'; 

(g) "Contractor Representative" means a person designated pursuant to Section 5.05; 

(h) "Environmental Damage" means: 
i. slumping or sliding of land; 
ii. inordinate soil disturbance; or 
iii. other damage to the environment which the Province considers significant. 

(i) "Equitable Adjustment" means a fair and reasonable adjustment negotiated by the Parties to; 
i. the Contract Price; or 
ii. the time within which the Work is to be performed; 

(j) "Fiscal Year" means the period from April 1 to the next March 31 inclusive; 

(k) “Incorporated Material” means any material in existence prior to the start of the Term or developed 
independently of this Agreement, and that is incorporated or embedded in the Produced Material by 
the Contractor or a Subcontractor; 

(l) “Material” means the Produced Material and the Received Material; 

(m) "Ministry Representative" means a person appointed pursuant to Section 5.01; 

(n) "Occupied Area" means any Work Area, camp or rest area, or any other area occupied by the 
Contractor for the purposes of this Agreement; 

(o) "Payment Area" means a portion of a Work Area as specified in the Work Progress Plan which 
contains a specified amount of scheduled Work; 

(p) "Performance Security" means the security provided by the Contractor in accordance with Article 4; 

(q) “Produced Material” means records, software and other material, whether complete or not, that, as 
a result of this Agreement, are produced or provided by the Contractor or a Subcontractor and 
includes the Incorporated Material; 

(r) “Received Material” means records, software and other material, whether complete or not, that, as a 
result of this Agreement, are received by the Contractor or a Subcontractor from the Province or any 
other person; 

(s) "Subcontractor" means a person, firm or corporation contracting with the Contractor to perform a 
part or parts of the Work, or to supply products worked to a special design according to the 
Agreement, but does not include one who merely supplies products not so worked; 

(t) "Shortfall" means the difference between total Contract Price and the amount paid to the Contractor 
for Work satisfactorily completed; 

(u) "Term" means the period of time this Agreement is in force pursuant to Article 3; 
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(v) "Work" means all labour, supervision, administration, materials, transportation, supplies, tools, 
equipment and such other services and materials necessary or desirable to perform the services 
described in the Contract Documents, and includes any services which are not expressly described, 
but which are nevertheless necessary for the proper execution of the work; 

(w) "Work Area" means the area shown outlined on the attached maps; 

(x) "Work Day" means every day of the week except Saturday, Sunday and statutory holidays; and 

(y) "Work Progress Plan" means the plan developed on a form approved by the Province and 
submitted to the Ministry Representative for approval which outlines the scope, timing, location and 
any other requirements of the Work. 

1.02 If any of the words in Section 1.01 are used in any other Contract Document, they have the same 
meaning as in this document unless the context dictates otherwise. 

1.03 Words or abbreviations which have well known technical or trade meanings are used in the Contract 
Documents in accordance with those recognized meanings. 

1.04 The headings of the clauses of this Agreement have been inserted for reference only and do not define, 
limit, alter or enlarge the meaning of any provision of this Agreement. 

ARTICLE 2 CONTRACT DOCUMENTS AND MODIFICATIONS 

Contract Documents 

2.01 The attached schedules are applicable to and form part of this Agreement: 
 

Schedule Title FS Number 
Schedule "A" Services FS925a 
Schedule "B" Payment FS925b 
Schedule "C" Other Conditions FS787 
Schedule "D" Insurance FS1-d 
Schedule “E” Safety Conditions Schedule FS1313 
Schedule “F” Prime Contractor Agreement FS1354 
Schedule “G” Camp Standards FS776 
Detail Report(s)   
Project Maps(s)   
   
   

Amending Documents 

2.02 No modification of this Agreement is effective unless it is in writing and signed by, or on behalf of, the 
Parties. 

Interpretation 

2.03 Any reference in the Contract Documents to a manual or a form means a manual or form published by 
or for the Province and includes every amendment of such manual or form and any manual or form 
published from time to time in substitution for them or replacement of such manual or form. 

2.04 In the event of a conflict between the Contract Documents, the terms of this Document supersede all 
other Documents.  In the event of a conflict between alike Contract Documents of different dates, the 
Document of later date prevails. 

ARTICLE 3 TERM OF CONTRACT AND COMMENCEMENT OF WORK 
3.01 The Term of this Agreement is from May 19, 2015 to February 15, 2016 inclusive, and work shall 

proceed in accordance with the Work Progress Plan. 

3.02 The Contractor shall not conduct any Work until the Province notifies the Contractor to commence work. 
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3.03 The Contractor shall commence Work within three (3) calendar days from the date specified in the 

Notice to Commence Work and regardless of the date of execution or delivery of this Agreement, the 
Contractor must provide the Services during the Term. 

3.04 Time is of the essence in this Agreement and, without limitation, will remain of the essence after any 
modification or extension of this Agreement, whether or not expressly restated in the document effecting 
the modification or extension. 

ARTICLE 4 CONTRACT PERFORMANCE SECURITIES 
4.01 Upon request of the Province, the Contractor shall furnish Performance Security in the amount specified 

by and in a form and manner acceptable to the Province as security for the faithful performance by the 
Contractor of all Work. 

4.02 The Province may retain any Performance Security until all Work has been completed in accordance 
with this Agreement.  The Performance Security is subject to forfeiture, at the discretion of the Province, 
if the Contractor fails to perform or to comply with this Agreement. 

4.03 If the Contractor fails to perform or comply with this Agreement, the Province may, in addition to 
terminating the Agreement and claiming the Performance Security, pursue any other remedies available 
to it under this Agreement or the laws of the Province of British Columbia. 

ARTICLE 5 PARTY REPRESENTATIVES 

Ministry Representative 

5.01 The Province shall appoint a Ministry Representative who shall have full authority to act on behalf of the 
Province in connection with this Agreement. 

5.02 Upon commencement of this Agreement, the Province shall notify the Contractor of the name of the 
Ministry Representative. 

5.03 The Province may substitute a Ministry Representative at any time, and shall immediately notify the 
Contractor of the change. 

5.04 The Ministry Representative may require the Contractor to do anything necessary to satisfy the Ministry 
Representative that the Work is being performed in accordance with the Contract Documents. 

Contractor Representative 

5.05 The Contractor shall appoint a Contractor Representative fluent in English, who shall: 
(a) have full authority to act on behalf of the Contractor in connection with the Work and the Agreement; 

and 

(b) be available to the Ministry Representative, when requested, and be present at all times at any site 
where the Work is carried out. 

5.06 Upon entering into this Agreement, the Contractor shall notify the Province of the name, address and 
telephone number of the Contractor Representative appointed pursuant to Section 5.05. 

5.07 The Contractor shall not substitute a Contractor Representative without the written consent of the 
Ministry Representative. 

5.08 If, in the reasonable opinion of the Ministry Representative, the Contractor Representative is not suitably 
experienced or is unable to properly supervise the Work or communicate with the Ministry 
Representative, then the Contractor shall, upon receipt of written notice from the Ministry 
Representative, replace that representative and immediately notify the Province of that change. 

5.09 All Work carried out by the Contractor or the Subcontractor must be under the direct and continuous 
supervision of the Contractor or the Contractor Representative. 
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ARTICLE 6 STANDARDS OF PERFORMANCE AND WORK PROGRESS 

Work Progress Plan 

6.01 The Contractor Representative shall meet with the Ministry Representative before the commencement 
of Work to: 
(a) inspect the Work Area, and  

(b) review the Contract Documents and work performance requirements. 

6.02 The Work Progress Plan may divide the scheduled Work into Payment Areas.  Where no Payment 
Areas are approved the entire Work Area shall be considered to be one Payment Area. 

6.03 The Work shall proceed in accordance with the Work Progress Plan. 

Standards of Performance 

6.04 The Contractor acknowledges it has satisfied itself to: 
(a) the nature and magnitude of the Work; and 

(b) the general character, quality and quantity of the equipment and materials required to execute and 
complete the Work. 

Any failure by the Contractor to discover matters which affect or could affect the Work does not relieve 
the Contractor from its obligations under this Agreement or otherwise affect the Contract Price. 

6.05 The Contractor shall at all times exercise the standard of care, skill and diligence normally exercised 
and observed by persons engaged in the performance of activities similar to the Work. 

Continuity and Suspension of Work 

6.06 The actual date the Work may commence is dependent upon the weather and completion of the Work 
Progress Plan.  Once commenced, Work shall be continuous except as provided for in Section 6.09. 

6.07 If the Province reasonably decides that weather or other conditions make it unsuitable for Work to 
proceed, it may suspend operations for a specified or an indefinite period, and it may require the 
Contractor remain available for up to five (5) consecutive Work Days to resume work as specified by the 
Province.  If the suspension exceeds twenty-four (24) hours the Parties shall negotiate an Equitable 
Adjustment to the Contract Price to compensate the Contractor for reasonable and substantiated out-of-
pocket costs incurred during the suspension. 

6.08 In the event operations are suspended under Section 6.07, the Term may be extended by a length of 
time agreed to by the Parties. 

6.09 If the Province, having suspended Work pursuant to Section 6.07, does not permit Work to resume 
within five (5) Work Days, either Party may, by giving written notice to the other Party, terminate this 
Contract without penalty.  Neither Party is liable for compensation of any kind arising out of the 
suspension of operations.  Payment shall be made for all Work satisfactorily performed before the 
suspension of Work. 

6.10 A suspension pursuant to Section 6.07 to be effective must be in writing and delivered to the Contractor 
by a method provided for in Section 15.06. 

ARTICLE 7 INDEMNIFICATION AND INSURANCE 

Indemnity 

7.01 You must indemnify and save harmless the Province and its employees and agents from any loss, claim 
(including any claims of infringement of third party intellectual property rights), damage award, action, 
cause of action, cost or expense that the Province or any of its employees or agents may sustain, incur, 
suffer or be put to at any time either before or after this Agreement ends, (each a “Loss”), to the extent 
the Loss is directly or indirectly caused or contributed to by: 
(a) any act or omission by you or your agents, employees, officers, directors or Subcontractors in 

connection with this Agreement; or 
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(b) any representation or warranty by you being or becoming untrue or incorrect. 

7.02 Neither the Province nor its Ministry Representative in charge, its agents, authorized representatives, or 
employees are personally liable for any act performed in the discharge of any duty imposed or in the 
exercise of any power or authority conferred upon them by, or within the scope of, the Agreement if it 
can be demonstrated that all reasonable care was exercised in the conduct of the operations; in all such 
matters these persons act solely as agents and representatives of the Province. 

7.03 Neither the Province nor any of its employees, authorized representatives, or agents are liable to the 
Contractor or the Contractor's employees or agents for any injury, loss, or damage however occasioned 
to any of them or their equipment or livestock while being transported or conveyed in any vessel, boat, 
aircraft owned or operated by the Province, and the Contractor shall not undertake claims against the 
Province, its employees, authorized representatives, or agents to recover any such injury, loss or 
damage either on its own behalf or on behalf of its employees or agents.  The Contractor shall 
indemnify and save harmless the Province, its employees, authorized representatives, or agents from 
any such claims initiated by the Contractor's employees, subcontractors, servants, or agents. 

Insurance 

7.04 During the Term, the Contractor shall pay and maintain insurance coverage as specified in writing by 
the Province from time to time. 

ARTICLE 8 PROTECTION OF WORK AND PROPERTY 

General 

8.01 The Contractor shall protect the Province's property from damage and is responsible for damage which 
may arise as the result of the Contractor's operations under the Agreement, except damage which 
occurs as a result of the acts or omissions of the Province or its other contractors, agents and 
employees. 

Protection of the Environment 

8.02 If the Contractor encounters circumstances such as weather conditions or site factors where the 
Contractor knows or should reasonably know that proceeding with the Work may, directly or indirectly, 
cause Environmental Damage, the Contractor shall: 
(a) immediately suspend such Work; 

(b) immediately advise the Province of the suspension and circumstances; 

(c) not proceed with such Work until the Province so instructs; and 

(d) upon the Province's instruction to proceed with such Work, do so in accordance with the Province's 
instructions. 

8.03 The Contractor shall not be deemed to be in breach of this Agreement for suspending Work pursuant to 
Section 8.02. 

Fire Protection 

8.04 The Contractor shall: 
(a) take every precaution to prevent unintentional fire from occurring on or about the Work Area, 

(b) ensure that no person burns any debris on or about the Work Area unless authorized under a 
Burning Reference Number issued by the Ministry of Forests, Lands and Natural Resource 
Operations, Wildfire Management Branch, and 

(c) ensure that, with respect to smoking, 

(i) no person smokes except in areas that are free of or fully cleared of all flammable material, 
(ii) no burning material falls outside cleared areas, and 
(iii) all burning material is completely extinguished before leaving cleared areas. 
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ARTICLE 9 COMPLIANCE WITH THE LAW 
9.01 This Agreement is governed by, and is to be interpreted and construed in accordance with, the laws of 

the Province of British Columbia, including, but not limited to, the Employment Standards Act and its 
Regulations. 

9.02 The Contractor shall comply with, and must ensure that any Subcontractors comply with, all applicable 
occupational health and safety laws in relation to the performance of the Contractor’s obligations under 
this Agreement, including the Workers Compensation Act in British Columbia or similar laws in other 
jurisdictions. 

9.03 Without limiting Section 9.02, the Contractor: 
(a) may be considered the "Prime Contractor" for the Work, as described in the attached Safety 

Conditions Schedule, and as such shall enter into a Prime Contractor Agreement and carry out the 
duties as described therein; 

(b) shall be solely responsible for safety at the Work Area; 

(c) shall, at its own expense, provide the necessary WorkSafe BC compensation coverage for itself, all 
workers and any shareholders, directors, partners or other individuals employed or engaged in the 
performance of the Work and shall ensure all approved Subcontractors obtain WorkSafe BC 
coverage; 

(d) if the Contractor or its Subcontractors do not have the benefit of mandatory workers compensation 
coverage under the Workers Compensation Act, then the Contractor shall ensure that it and its 
Subcontractors apply for and obtain Personal Optional Protection under the Workers Compensation 
Act; 

(e) shall be responsible for and pay for all fines, assessments, penalties, and levies made or imposed 
under the Workers’ Compensation Act and regulations relating in any way to the Work; 

(f) upon request, provide the Province with evidence of compliance with Section 9.03 (c) and (d); 

(g) shall promptly pay all persons employed or engaged in the execution of the Work; and 

(h) shall obtain all licences and permits required by law to carry out the Work, unless obtained by the 
Province and provided to the Contractor before commencement of the Work, and provide the 
Province with proof of having obtained those licences or permits. 

9.04 Nothing in this Agreement shall relieve the Contractor from its responsibility to comply with all applicable 
provisions of the Forest & Range Practices Act and its regulations. 

ARTICLE 10 CHANGED CONDITION 

10.01 If a Changed Condition occurs during the course of the Work, the following applies: 
(a) The Parties shall immediately advise each other of particulars of the Changed Condition and the 

Contractor Representative and the Ministry Representative shall meet to attempt to deal with the 
condition. 

(b) If the Changed Condition is so substantial that amending the Agreement to deal with the change 
would change the essential nature of the Work, then either Party may elect not to proceed with the 
Work any further and the contract shall be brought to an end.  If either Party so elects, the 
Contractor shall be entitled to receive payment for any Work which the Contractor has satisfactorily 
completed, and shall be entitled to no further payment. 

ARTICLE 11 INSPECTION AND ACCEPTANCE 

Request for Inspection and Acceptance 

11.01 The Contractor shall, upon completing all Work within a Payment Area, promptly request that the 
Province inspect and determine the acceptability of the Work.  The request must be in writing, may take 
the form of an invoice, and, must be delivered to the Province by a method provided for in Section 
15.06. 
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Inspection by the Province 

11.02 The Province shall, following receipt of the Contractor's request for inspection and acceptance, promptly 
inspect and determine the acceptability of the Work performed in the Payment Area.  Work shall be 
inspected in accordance with the Contract Documents.  The Province is not obliged to make any 
determination of acceptability before receiving the written request. 

11.03 The Contractor is encouraged, but not required, to observe inspections while they are underway. 

11.04 The Province shall provide the Contractor with a copy of inspection results. 

11.05 The Province reserves the right to inspect, at all times during the Term and without notice to the 
Contractor, any Work performed. 

11.06 The Contractor shall pay the Province, on demand, all direct and indirect additional inspection costs 
incurred because Payment Areas were not fully completed by the time specified in the Contractor's 
request for inspection and acceptance. 

11.07 Inspections are conducted by the Province in order to determine compliance with the provisions of this 
Agreement and to provide the basis for calculating the payment due.  These inspections are conducted 
for the sole benefit of the Province, and do not release the Contractor from the responsibility of 
providing quality control measures to assure that the Work strictly complies with this Agreement. 

Re-Inspection 

11.08 If the results of an inspection are unacceptable to the Contractor, it may, if it does so within three (3) 
Work Days of receiving the inspection results, request the Province re-inspect the Work. 

11.09 If the Contractor requests a re-inspection of the Work, the Province shall perform the re-inspection at a 
time mutually agreed to by the Parties, but in any event no later than ten (10) Work Days after receiving 
the request. 

11.10 The results of the re-inspection shall be used to determine payment and shall be final and binding. 

11.11 The Contractor shall pay the Province's costs of the re-inspection only if the difference in Work quality 
between the original inspection and the re-inspection is less than ten percent (10%) of the original 
inspection results. 

11.12 If the Province bears the costs of the re-inspection, it shall also pay the Contractor, if they are present 
for the entire re-inspection, the sum of two hundred and fifty dollars ($250.00) for time spent re-
inspecting. 

ARTICLE 12 MEASUREMENT AND PAYMENT 

Payment 

12.01 If the Contractor complies with this Agreement, the Province shall pay the Contractor for all Work at the 
rates [inclusive of taxes paid or payable by the Contractor to a supplier but exclusive of any applicable 
Provincial Sales Tax (PST) that the Contractor is required to charge the Province as a taxable 
transaction and the Goods and Services Tax (GST)] and times described in Schedule B and we are not 
obliged to pay you more than the maximum amount or dollar limit specified in Schedule B. 

12.02 Expenses, if payable, will be exclusive of GST or other applicable tax paid or payable to the extent the 
Contractor is entitled to claim credits (including GST input tax credits), rebates, refunds or remissions of 
the tax from the relevant taxation authorities.    

12.03 The Province will pay any applicable taxes payable under law or agreement with the relevant taxation 
authorities.  Invoices must show the calculation of any applicable taxes (excluding taxes paid directly by 
the Contractor to a supplier and which were inclusive in the bid price) to be paid as a separate line item 
and expenses must be listed chronologically, be in reasonable detail and with dates of all expenses 
claimed with receipts or copies of receipts, where applicable, attached. 
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12.04 Our obligation to pay money to you is subject to the Financial Administration Act, which makes that 

obligation subject to an appropriation being available in the fiscal year of the Province during which 
payment becomes due. 

12.05 Unless otherwise specified in this Agreement, all references to money are to Canadian dollars. 

Payment Initiation 

12.06 The Province shall upon acceptance of the Work within a Payment Area, promptly initiate a payment. 

Holdback 

12.07 The Province is not obliged to advance to the Contractor more than ninety percent (90%) of the 
calculated amount of any payment.  The ten percent (10%) holdback shall be retained for forty (40) 
calendar days after the completion, or earlier termination, of all Work and interest is not payable on the 
amount held back by the Province. 

12.08 The Province is authorized, but not obliged, to apply the holdback funds as follows: 
(a) firstly, to any unpaid government agencies; 

(b) secondly, to the Contractor's and Subcontractor's unpaid workers, Subcontractors and material 
suppliers; and 

(c) thirdly, as security for the correction of any breach of, or for payment of any Assessment provided 
for in, this Agreement. 

Payment for Part Performance 

12.09 If this Agreement expires or is terminated before completion of the Work, the Province shall only pay for 
that portion of the Work completed to the satisfaction of the Province before the said expiration or 
termination. 

Method of Measurement 

12.10 All linear and area measurements under this Agreement are measured on the horizontal plane, unless 
specified otherwise in an attached Schedule. 

Remeasurements 

12.11 If the calculation of a payment depends upon the area completed, and if the Contractor believes the 
area used in calculating that payment is incorrect, the Contractor may request the Province remeasure 
the Payment Area.  The request shall be delivered in writing to the Province, within three (3) Work Days 
of the Contractor receiving a copy of the payment calculation for the Payment Area in question. 

12.12 If the Province's remeasurement indicates that the originally specified area was correct within five 
percent (5%), the original measurement will be used and the Contractor will pay for the cost of the 
remeasurement.  If the difference between measurements exceeds five percent (5%), payment will be 
based on the second measurement without charge for the remeasurement. 

Appropriation 

12.13 Despite any other provision of this Agreement, the Province’s obligation to pay the Contractor, pursuant 
to this Agreement, is subject to: 
(a) the Legislative Assembly of the Province of British Columbia having provided sufficient funds to 

enable the Province, in any Fiscal Year or part thereof, to make payment pursuant to this 
Agreement when it is due; and 

(b) Treasury Board not having controlled or limited expenditure of any funds. 

ARTICLE 13 NON-COMPLIANCE AND TERMINATION 

Termination by the Province 

13.01 The Province may, at its sole discretion, terminate this Agreement at any time, and no claim may be 
made by the Contractor for any losses occasioned by that termination if the termination: 
(a) occurs before the Province notifies the Contractor to commence Work; 
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(b) is caused by an Act of God, unsuitable weather, natural disaster, withdrawal of labour in labour 
disputes, or any other unforeseeable causes over which the Province has no direct control; or 

(c) is caused by an Event of Default. 

Mutual Termination 

13.02 This Agreement may be terminated at any time by the mutual consent of the Parties. 

Contract Performance Security 

13.03 If the Province terminates this Agreement, the Contract Performance Security will only be returned to 
the Contractor if the termination is occasioned by an Act of God, unsuitable weather, natural disaster, 
withdrawal of labour in labour disputes, or any other unforseeable cause clearly beyond the control of 
the Contractor. 

Non-Compliance with Agreement Provisions 

13.04 An “Event of Default” means any of the following: 
(a) failure to perform any of the Contractor’s obligations under this Agreement, or 

(b) any representation or warranty made by the Contractor in this Agreement (including as part of any 
competitive process resulting in this Agreement being entered into) is untrue or incorrect, or 

(c) an Insolvency Event, which means any of the following; 
(i) an order is made, a resolution is passed or a petition is filed, for the Contractor’s liquidation or 

winding up, 
(ii) the Contractor commits an act of bankruptcy, makes an assignment for the benefit of its 

creditors or otherwise acknowledges its insolvency, 
(iii) a bankruptcy petition is filed or presented against the Contractor or a proposal under the 

Bankruptcy and Insolvency Act (Canada) is made by the Contractor, 
(iv) a compromise or arrangement is proposed in respect of the Contractor under the Companies' 

Creditors Arrangement Act (Canada), 
(v) a receiver or receiver-manager is appointed for any of the Contractor’s property, or 
(vi) the Contractor ceases, in our reasonable opinion, to carry on business as a going concern. 

13.05 On the happening of an Event of Default, or at any time thereafter, the Province may, at its option, by 
written notice to the Contractor do any one or more of the following: 

(a) require that the Event of Default be remedied within a time period specified in the notice; 

(b) require the Contractor to re-work the area to the Province’s satisfaction within a time period 
specified in the notice; 

(c) impose other requirements on the Contractor to deal with the alleged failure of compliance within a 
time period specified in the notice; 

(d) pursue any remedy or take any other action available to us at law or in equity; or 

(e) impose an Assessment if such an Assessment is provided for in the Contract Documents; 

(f) require the Contractor to do no further Work until the alleged failure of compliance is dealt with 
according to the Province’s requirements; and 

(g) by written notice to you, terminate this Agreement with immediate effect or on a future date 
specified in the notice, subject to the expiration of any time period specified under Section 13.05(a). 

These remedies shall be in addition to and not instead of any other remedy which the Province may 
have with respect to the Contractor’s breach of this Agreement. 

13.06 No failure or delay on the Province’s part to exercise its rights in relation to an Event of Default will 
constitute a waiver of such rights. 
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13.07 If you become aware that an Event of Default has occurred or anticipates that an Event of Default is 

likely to occur, you must promptly notify us of the particulars of the Event of Default or anticipated Event 
of Default.  A notice under this section as to the occurrence of an Event of Default must also specify the 
steps you propose to take to address, or prevent recurrence of, the Event of Default.  A notice under 
this section as to an anticipated Event of Default must specify the steps you propose to take to prevent 
the occurrence of the anticipated Event of Default. 

13.08 Where the Contractor has reworked an area the Province shall inspect any re-worked area and the 
results of the inspection shall supersede any previous inspection results.  The Contractor shall pay the 
Province’s costs of the inspection. 

13.09 For the purposes of imposing an Assessment, the Province need not notify the Contractor before 
imposing an Assessment. 

13.10 If the Province imposes an Assessment on the Contractor, the Assessment may be collected by 
deduction from a payment under this Agreement, any Contract Performance Security or from any 
holdback. 

13.11 If the Contractor does not agree with the Province that there has been a failure to comply, the 
Contractor shall comply with any and all of the requirements imposed by the Province, but the 
Contractor shall have the right to seek compensation from the Province under Article 14, if there in fact 
was no failure to comply. 

ARTICLE 14 DISPUTE RESOLUTION 
14.01 If a dispute occurs between the Parties concerning any matter governed by this Agreement, the 

disputing Party shall promptly advise the other Party and the Parties together shall use all reasonable 
efforts to resolve the dispute informally. 

14.02 If the Parties are unable to resolve the dispute informally, within five (5) Work Days, the Contractor shall 
then give Notice, within ten (10) Work Days, of the complaint to the Ministry Representative, which 
particulars shall include the following: 
(a) a detailed description of the nature of the complaint; 

(b) a list of the relevant provisions of the Contract Documents; and 

(c) an evaluation by the Contractor of the matters in dispute. 

14.03 The Province shall, within twenty (20) Work Days of receipt by the Ministry Representative of the written 
particulars, give the Contractor a decision, in writing, of one of the following: 
(a) that the Province accepts the position of the Contractor; or 

(b) that the Province rejects the position of the Contractor. 

14.04 If the Province accepts the position of the Contractor, the Parties shall enter into an Amending 
Document to reflect the Agreement. 

14.05 If the Province rejects the position of the Contractor, the Parties shall proceed to mediation with a 
mutually agreed upon third party.  If the dispute is not resolved within fifteen (15) Work Days of 
appointment of the mediator, then the Parties may, if they both agree, proceed to arbitration pursuant to 
the Commercial Arbitration Act. 

14.06 If the matter in dispute is not resolved promptly pursuant to Section 14.01, the Ministry Representative 
may give to the Contractor instructions that in his or her opinion are necessary to provide for the proper 
performance of the Work and to prevent delays. 

14.07 If the Contractor receives instructions pursuant to Section 14.06, the Contractor shall act immediately to 
carry out the Work pursuant to the instructions, but any Work performed by the Contractor in this 
respect shall be without prejudice to any claim the Contractor may have concerning the dispute. 

14.08 Nothing in this Article precludes either Party from having a dispute resolved by a court of competent 
jurisdiction, although no steps shall be taken by either Party to initiate legal proceedings until after the 
process described in Sections 14.01 through 14.03 has been completed. 
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ARTICLE 15 MISCELLANEOUS 

Confidentiality 

15.01 The Contractor will treat as confidential and will not, without the prior written consent of the Province, 
disclose or permit to be disclosed or used, either before or after the expiration or sooner termination of 
this Agreement, all information supplied to, accessed or obtained by, or which comes to the knowledge 
of the Contractor or a Subcontractor (whether verbally, electronically or otherwise) as a result of this 
Agreement except if the disclosure is necessary to enable the Contractor to fulfill its obligations or to 
comply with applicable laws or if it is information that is generally known to the public other than as a 
result of a breach of this Agreement. 

Contractor Status 

15.02 In relation to the performance of your obligations under this Agreement, you are an independent 
contractor and not our: 

(a)  employee or partner; or 
(b) agent except as may be expressly provided for in this Agreement. 

You must not act or purport to act contrary to this section. 

15.03 The Contractor shall accept instructions from the Province, but the Contractor is not subject to the 
control of the Province in respect of the manner in which instructions are carried out. 

15.04 The Contractor shall not purport to commit the Province to the payment of any money to any person. 

15.05 The Contractor shall ensure all personnel hired by the Contractor to perform the Work are at all times 
employees of the Contractor and not of the Province.  The Contractor is solely responsible for arranging 
reliefs and substitutions, pay, supervision, discipline, employment insurance, leave and all other matters 
arising out of the relationship of employer and employee. 

Notices 

15.06 Any notice or document required to be given under this Agreement shall be conclusively deemed to be 
validly given or delivered to and received by the Parties at the work site or at the address, facsimile, or 
email address specified on the first page of this Agreement (or at such other address as either Party 
may from time to time designate by notice in writing to the other): 
(a) if hand delivered to the Party or the specified Party representative, on the date of that personal 

delivery; 

(b) if prepaid post and if mailed during any period when normal postal services prevail, on the fifth 
business day after its mailing; 

(c) if delivered by courier service, on the fifth business day after collection by the courier service; 

(d) if sent by facsimile or electronic transmission, on the day of  transmittal unless transmitted after the 
normal business hours of the addressee or on a day that is not a Work Day, in which case it will be 
deemed to be received on the next following Work Day. 

Non-Waiver 

15.07 A waiver of any term or breach of this Agreement is effective only if it is in writing and signed by, or on 
behalf of, the waiving Party and is not a waiver of any other term or breach. 

Contractor-Furnished Facilities 

15.08 Except where specified otherwise in the Contract Documents, the Contractor shall undertake all Work 
and furnish at its cost all labour, equipment, supervision, transportation, supplies and incidentals 
necessary to perform the Work. 

Unsuitable Workers 

15.09 The Contractor must provide a sufficient number of persons to perform the Work and shall ensure all 
persons are fully instructed and supervised, legally entitled to work in Canada, competent, English 
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literate, efficient, qualified by education, adequately trained, and experienced to carry out the tasks to 
which each is assigned. 

15.10 The Contractor shall, upon request of the Ministry Representative, remove any person it employs for 
purposes of the Agreement who, in the reasonable opinion of the Province, is incompetent or has 
conducted himself or herself improperly, and the Contractor shall not permit a person who has been so 
removed to perform any further Work. 

Survival of Terms 

15.11 All terms of this Agreement in favour of the Province and all rights and remedies of the Province, either 
at law or in equity, survive the expiry or sooner termination of this Agreement subject to any applicable 
limitation period prescribed by law. 

Material and Intellectual Property 

15.12 If the Contractor receives a request for access to any of the Material from a person other than the 
Province, and this Agreement does not require or authorize the Contractor to provide that access, the 
Contractor must promptly advise the person to make the request to the Province. 

15.13 The Province exclusively owns all property rights in the Material that are not intellectual property rights.  
Any equipment property the Province may provide to the Contractor or a Subcontractor is the Province’s 
exclusive property.  The Contractor must deliver any Material or equipment property to us immediately 
following expiration of this Agreement, or sooner upon our request, in the same condition it was 
supplied to the Contractor, excepting always loss or damage attributable to reasonable wear or tear. 

15.14 The Province exclusively owns all intellectual property rights, including copyright in: 

(a) Received Material the Contractor receives from the Province, and 
(b) Produced Material, other than any Incorporated Material. 

Upon the Province’s request, the Contractor must deliver to the Province documents satisfactory to the 
Province that irrevocably waives in the Province’s favour any moral rights that the Contractor (or its 
employees) or a Subcontractor (or its employees) may have in the Produced Material and confirm the 
vesting in the Province of the copyright in the Produced Material, other than any Incorporated Material, 

15.15 Upon any Incorporated Material being embedded or incorporated in the Produced Material and to the 
extent that it remains so embedded or incorporated, you grant the Province: 

(a) a non-exclusive, perpetual, irrevocable, royalty-free, worldwide license to exercise, in respect of 
that Incorporated Material, the rights set out in the Copyright Act (Canada), including the right to 
use, reproduce, modify, publish and distribute that Incorporated Material; and 

(b) the right to sublicense or assign to third-parties any or all of the rights granted to the Province 
under section 15.15(a). 

Conflict of Interest 

15.16 The Contractor shall not perform any service to any other person, firm or corporation in circumstances 
which, in the reasonable opinion of the Province, could give rise to a conflict of interest between the 
Contractor's obligations to that person and the Contractor’s obligation under this Agreement. 

Site Clean Up 

15.17 The Contractor shall maintain the Occupied Areas free from any accumulations of waste products or 
debris, other than that caused by the Province or other contractors. 

15.18 Upon the Contractor vacating any Occupied Area, the Ministry Representative shall inspect the area to 
determine, at his or her sole discretion, whether or not the area was left in an acceptable condition. 

15.19 If the Ministry Representative determines the Contractor left the Occupied Area in an unacceptable 
condition, the Province may repair the area and charge the entire cost of the repairs to the Contractor. 

FS 1000 – Operational Services Contract CSNR Rev. February 1, 2014 Page  13  of  14 



 
 

Camping and Parking 

15.20 Use of Provincial sites by the Contractor or the Contractor's employees or agents for the purposes of 
lodgings, camping or trailer parking in connection with Work under this Agreement, is permitted only 
with the prior written approval of: 
(a) on recreational sites, a representative of the Ministry of Forests, Lands and Natural Resource 

Operations, Sites and Trails Branch; 

(b) on other Provincial Crown forest land including roads and landings, the Ministry Representative 
appointed pursuant to Section 5.01 of this Agreement; 

Such use, if approved, shall be without charge to the Contractor.  The approval may be revised or 
revoked at any time by the Province. 

Powers Cumulative 

15.21 The powers set out in the Contract Documents for the Province to enforce the Contractor's compliance 
with this Agreement may be exercised separately, concurrently or cumulatively. 

Agreement Execution 

15.22 This Agreement may be entered into by a separate copy of this Agreement being executed by, or on 
behalf of, each party and that executed copy being delivered to the other party by a method provided for 
in Section 15.06 or any other method agreed to by the parties. 

Non-transferable 

15.23 The Contractor must not assign any of its rights or obligations under this Agreement without the 
Province’s prior written consent.  Upon providing written notice to the Contractor, the Province may 
assign to any person any of the Province’s rights under this Agreement and may assign to any 
“government corporation”, as defined in the Financial Administration Act, any of the Province’s 
obligations under this Agreement. 

Representations and Warranties 

15.24 As at the date this Agreement is executed and delivered by, or on behalf of, the Parties, the Contractor 
represents and warrants, except to the extent it has previously disclosed otherwise in writing to the 
Province,: 

(a) all information, statements, documents and reports furnished or submitted by it to the Province in 
connection with this Agreement (including as part of any competitive process resulting in this 
Agreement being entered into) are in all material respects true and correct; and 

(b) if the Contractor is not an individual: 
i) it has the power and capacity to enter into this Agreement and to observe, perform and 

comply with the terms of this Agreement and all necessary corporate or other proceedings 
have been taken and done to authorize the execution and delivery of this Agreement by, or 
on its behalf, and 

ii) this Agreement has been legally and properly executed by the Contractor, or on its behalf, 
and is legally binding upon and enforceable against the Contractor in accordance with its 
terms. 

15.25  The Parties hereto have duly executed this Agreement. 

SIGNED AND DELIVERED on behalf of the Province 
by an authorized representative of the Province 

 SIGNED AND DELIVERED by or on behalf of the 
Contractor (or by an authorized signatory of the 
Contractor if a corporation) 

   

(Authorized Ministry /Expense Authority)  (Contractor or Authorized Signatory) 
Printed Name  Printed Name 

Dated this ______ day of _________________, 20___  Dated this ______ day of ______________, 20___ 
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Ministry of 
Forests, Lands and 
Natural Resource Operations 

Schedule A 
Silviculture Surveys 

  

File: 10005-40/SU16DND007SF        

Attachment to the Agreement with                          for Silviculture Surveys – Regeneration 
Performance/Reconnaissance – Lakes TSA North East.  

ARTICLE 1 DEFINITIONS 

1.01 In this Schedule, the following words shall have the following meanings: 
(a) “Accredited Silvicultural Surveyor" means a person who is registered with the Ministry of Forests, 

Lands and Natural Resource Operations, Forest Practices Branch as an Accredited Silvicultural 
Surveyor. 

(b) “Crew” means one person, or two or more persons working with each other in the same Opening. 

(c) “Crop Tree Standards” means, in the absence of Stocking Standards, regional or district guidelines 
which define acceptable crop tree characteristics. 

(d) “Deliverables” means all field data forms, summary forms, reports, plans, assessments, maps or 
other forms and digital files which the Contractor is required to complete under this Agreement. 

(e) “Forest Stewardship Plan” means a plan as set out in the Forest and Range Practices Act. 

(f)  “CENGEA” means the CENGEA Forest Resources Information Management System utilized by the 
Province to manage forest-related information, including all revisions, updates, and upgrades to 
CENGEA. 

(g) “Multi-Storey Stand“ means a stand being managed for single tree selection, where the crown 
closure of the trees in layer 1 and 2 is greater than or equal to 6% and where layers 3 and/or 4 are 
present. 

(h) “Opening” means a Work Area identified by an Opening number. 

(i) “Project Map or Treatment Map” means a map produced by the Contractor according to the 
specifications in this Agreement. 

(j) “Prescription” means, as the context requires, a silviculture prescription, pre-harvest silviculture 
prescription, stand management prescription, or backlog silviculture prescription, specifying Stocking 
Standards, signed and sealed by a Qualified Forest Professional and approved by a licensee and a 
district manager, or a site plan specifying approved Stocking Standards, signed and sealed by a 
Qualified Forest Professional. 

(k) “Qualified Forest Professional” means a person registered and in good standing with the 
Association of BC Forest Professionals (ABCFP), having the required scope of practice, education, 
knowledge, expertise, and experience to practice the specific aspects of professional forestry set out 
in this Agreement. 

(l) “RESULTS (Reporting Silviculture Updates and Land status Tracking System)” means the 
application that tracks silviculture information by managing the submission of Openings, 
Disturbances, Silviculture activities and obligation declarations as set out in the Forest and Range 
Practices legislation. 
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(m) “Silviculture Survey Procedures Manual” means the manual developed and produced by the 
Province as a reference for methodology, data collection, and compilation for silviculture surveys, as 
amended from time to time. 

(n) “Silviculture Treatment Recommendation” means a logical, biologically-sound, cost-effective 
recommendation, based on survey results and anticipated stand development, which specifies what 
if any, future Surveys and/or treatments are required for a Stratum, and which also specifies the year 
and season during which any such Survey and/or treatment should take place. 

(o) “Stratification Criteria” means the criteria set out in this Agreement, the Silviculture Survey 
Procedures Manual, and as specified by the Province. 

(p) “Stocking Standards” means the site-specific legal requirements that are stated in the approved 
Prescription, and any applicable standards to a silviculture Survey contained in an approved “Forest 
Development Plan” or “Forest Stewardship Plan”. 

(q) “Stratum” means a Survey area for which the boundaries are determined by the Stratification 
Criteria specified in the Agreement for the type of Survey referenced. 

(r)  “Survey” means, as the context requires, a stocking, plantability, free-growing, reconnaissance or 
visual survey as those surveys are set out in the Silviculture Survey Procedures Manual and 
includes the collection and analysis of field data, and provision to the Province of all forms, maps, 
reports and Silviculture Treatment Recommendations required by this Agreement. 

(s) “Standards Unit” means one or more parts of the cutblock for which part or parts there is only one 
of each of the following: soil disturbance limits, regeneration date, Stocking Standard, free-growing 
date, free-growing height for each species that contribute to establishing a free-growing stand on the 
cutblock. 

(t) Reconnaissance Survey or Recce” means a form of screening walk-through survey that can be 
systematic or non-systematic in nature, and involves physically walking through a stand to visually 
note and record characteristics found in the stand and results in a next action recommendation 

1.02 If any of the words in the Agreement are used in this Schedule, they have the same meaning in this 
document unless the context dictates otherwise. 

ARTICLE 2 KEY PERSONNEL 

2.01 The following are Key Personnel who will fill the following roles: 
Role or Function Name of Person / Phone # 

/ eMail Address 
Qualifications - Professional / Technical 
Designation and/or Experience 

Project Supervisor Insert required information Successful management of a similarly sized and 
complex project*, Accredited Silviculture 
Surveyor*, minimum five (5) years completing 
silviculture surveys in the Province of British 
Columbia in the last six (6) years* 

Crew Leader Insert required information Accredited Silviculture Surveyor*, minimum three 
(3) years completing silviculture surveys in the 
Province of British Columbia in the last four (4) 
years* 

 Qualified Forest 
Professional - sign 
& seal Survey 
reports 

Insert required information  Qualified Forest Professional, at least three (3) 
years in the past four (4) years completing 
silviculture survey reports in the Province of 
British Columbia* 

 Qualified Forest 
Professional - sign 
& seal 
regeneration or 

Insert required information  Qualified Forest Professional, at least three (3) 
years in the past four (4) years completing 
declarations in the Province of British Columbia*  
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free growing 
declarations 

* indicates minimum mandatory requirement 

2.02 The Contractor shall ensure that: 
(a) all personnel have familiarized themselves with those available silviculture treatment options that 

the Province considers feasible for the Work Area; 

(b) each Crew engaged in the execution of the Work includes at least one Crew Leader; 

(c) at least 25% of the silviculture surveyors are Accredited Silviculture Surveyors; 

(d) all Surveys are signed and sealed by a Qualified Forest Professional to confirm that the Work has 
been completed in accordance with the methodologies set out in the Silviculture Survey 
Procedures Manual, the standards set out in the Prescription, and conditions in this Agreement; 

(e) All regeneration and/or free growing declarations are signed and sealed by a Qualified Forest 
Professional to confirm the Standard Unit(s) has achieved the prescribed requirements. 

2.03 The Contractor will provide a sufficient number of persons with minimum mandatory professional or 
technical designation to fulfill the roles of Key Personnel to complete the obligations of this Agreement. 

2.04 Addition, replacement, or exchange of Key Personnel listed above must be pre-approved by the 
Province.  Notice of changes to Key Personnel must be provided to the Ministry Representative in 
writing, and, upon approval by the Province, shall form part of this Agreement. 

2.05 In the event that Key Personnel require replacement, the Contractor will be provided with the opportunity 
to replace the individual(s) within a timeframe acceptable to the Province.  This timeframe will be 
provided in writing. 

2.06 The Ministry Representative(s) will be Carolyn Stevens – Program Manager, Silviculture 

2.07 The Contractor Representative will be enter name and position 

ARTICLE 3 INFORMATION AND MATERIALS FURNISHED BY THE PROVINCE 

3.01 The Province shall make available to the Contractor, as required and where available, the following 
resources, material, or property (the “Property”) at no cost to the Contractor for the duration of the 
Agreement: 
 Prescriptions and associated amendment documents and maps applicable to the Work Area; 

 RESULTS access to facilitate data entry and RESULTS Information Submission Specification 
(RISS); 

  Forest cover maps and/or overview location map(s) showing block location(s); 

3.02 The Province retains ownership of the Property and hereby grants to the Contractor non-exclusive, non-
transferable access to use the Property for the sole purpose of completing the Works required under this 
Agreement.  The Contractor shall be solely responsible for any loss or damage to the Property and any 
costs required to repair or replace the Property to the satisfaction of the Province, excepting always loss 
or damage attributable to reasonable wear and tear. 

3.03 The Contractor shall, at its own expense, return the Property to the Province immediately following the 
completion or termination of this Agreement. 

Access 
3.04 The Province is not responsible for the quality or type of access to any Work Area within this Contract. 

The Province is not liable for any access costs incurred by the Contractor. 

ARTICLE 4 WORK PROGRESS PLAN AND MEETINGS 

Work Progress Plan 
4.01 A Work Progress Plan shall be developed prior to the commencement of the Work, outlining the scope, 

timing, location and other requirements of the Work.  The Work Progress Plan will provide for the orderly 
completion of the Work, and may be replaced and/or revised as planning evolves and conditions and 
priorities change. 
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4.02 Where the Ministry Representative requests the Contractor submit, as part of the Work Progress Plan, a 
map detailing the Contractor’s proposed Survey design for any Opening, the Contractor shall have two 
(2) Work Days within which to comply with such requests, and the field work may not commence on the 
specified Opening until the Ministry Representative gives written approval of the design.  

Scheduled Meetings 
4.03 A schedule for meetings between the Contractor and the Ministry Representative will be set out in the 

Work Progress Plan.  Meetings may include topics such as work progress, production rates, quality of 
work, accomplishment of milestones, Deliverables due, issues discovered during field work, schedule for 
remaining work, and any other discussion items related to the effective and satisfactory completion of 
the Work.   

4.04 The Contractor shall, at its own expense, attend all scheduled meetings.  Failure of the Contractor to 
attend a scheduled meeting will be considered non-compliance with the Agreement. 

4.05 Documentation of each meeting, including but not limited to meeting date, time, location, attendees, 
content of meeting, and outcomes of discussions will be kept by the Province.  A copy of the 
documentation will be provided to each Party. 

ARTICLE 5 STANDARDS OF PERFORMANCE ALL SURVEYS 

General 
5.01 Satisfactory completion of the Works will be measured against the standards set forth in the attached 

schedules and the completion dates for Work set forth in the Work Progress Plan. 

5.02 Unless otherwise specified, the Contractor shall conduct Surveys, develop Silviculture Treatment 
Recommendations, and complete reports in accordance with and to the standards set out in the 
following documents, as amended from time to time; 

 the approved Prescription for the Opening; 
 Silviculture Survey Procedures Manual – April 1, 2015, located at 

https://www.for.gov.bc.ca/hfp/silviculture/Silviculture%20Survey%20Procedures%20Manual
%202015.pdf  

 Establishment to Free Growing Guidebook – Prince Rupert Forest Region, located at 
http://www.for.gov.bc.ca/tasb/legsregs/fpc/FPCGUIDE/Guidetoc.htm 

 RESULTS Information Submission Specification (RISS) – May 2014 Edition 4a. located at 
https://www.for.gov.bc.ca/hfp/publications/00220/RISS_gf_Edition_4a_2014_May.pdf   

 Site Index by Ecological Classification Estimates/ Approximations located at 
http://www.for.gov.bc.ca/hre/sibec/ 

5.03 The Contractor represents and warrants that they are familiar with and understand the following 
documents, as amended from time to time.  In relation to the Works required under this Agreement, 
relevant documents include, but are not limited to: 

 Forest and Range Practices Act and corresponding Regulations;  
 Forest Cover Stratification and Milestone Declaration V1.4, August 14, 2007, located at 

http://www.for.gov.bc.ca/hfp/silviculture/Stratification%20and%20Milestone%20Regulation%
20Examples_v1%204.pdf 

5.04 Where the Contractor determines a Prescription is not suitable for an Opening, the Contractor shall 
provide recommendations for changes with rationale and map(s) where applicable to the Ministry 
Representative.  

5.05 Contract schedules attached to the Operational and General Services contract may reference further 
documents not outlined above that are relevant to the performance of the Work under this Agreement. 

Identification of Strata 
5.06 Unless otherwise specified in this Schedule, the Contractor will stratify the Work Area(s) as set out in the 

Preliminary Stratification and Field Stratification sections of the Silviculture Survey Procedures Manual. 

5.07 Minimum Stratum size will be as set out in the approved FSP.  Where no minimum Stratum size is 
specified within an approved FSP, the minimum Stratum size will be as set out in the Forest Cover 
Stratification and Milestone Declaration V1.4. 
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Required Documentation 
5.08 Where the Province provides the Contractor with sample templates for Work submissions, the sample 

will be the minimum acceptable standard for the Deliverables produced by the Contractor. 

5.09 Where the Contractor collects, summarizes, or represents Survey data or results using computerized 
means, the display, content and format of the information shall be in a form acceptable to the Province 
and its respective procedural requirements, and shall only be acceptable to the Province if the Ministry 
Representative has given prior written approval. 

Marking Lines and Plots 
5.10 To assist the Ministry Representative in locating the plot centres, the Contractor shall: 

(a) mark the Point of Commencement (P.O.C.) with flagging tape on which the Contractor shall write, 
in waterproof ink: 
• the P.O.C. number (as appropriate); 
• the date of Survey; 
• the licence, cutting permit, and block numbers, or Opening number; 
• the type of Survey conducted; and 
• the direction and distance to the first plot. 

(b) mark the baseline (if established) and all strip lines with flagging tape on which the Contractor 
shall write the baseline and stripline number (as appropriate) in waterproof ink.  Where handheld 
global positioning system (GPS) units are used to determine Universal Transverse Mercator 
(UTM) coordinates of plot centre locations, marking of baseline(s) and stip line(s) is not required. 

(c) if plots are established, mark the plot centres by affixing flagging tape to the ground and at a 
height of approximately 1.3 meters above each plot centre, on which the Contractor shall write in 
waterproof ink: 
• the plot number and strip line (if applicable); 
• the surveyor’s initials; and 
• the bearing and distance to next plot. 

Damage and Condition (Forest Health) Assessment 
5.11 For each Stratum, the Contractor shall examine the general health status within the Stratum, and record: 

(a) the type of pest, disease, or damage present; 
(b) the type of pest, disease, or damage; the severity of damage and the percent of total trees; 

percentage of total conifers and percent of the host trees affected including the percentage of the 
area of the Stratum affected; 

(c) the type of pest, disease, or damage present by means of the “Standard Pest Identification Codes” 
specified on the “Damage Agent and Condition Code” reference form (FS 747); 

(d) the pest, disease, or damage information in the appropriate column of the field data forms; and 
(e) a summary of the pest, disease, and damage information in the Silviculture Treatment 

Recommendations and summary section of the FS659. 

Brush Hazard Assessment 
5.12 Where required, the Contractor shall examine each Stratum for any brush hazard which may be present 

and record the general status of the brush hazard within the Stratum, including: 
(a) the estimated percentage of brush cover; 
(b) average brush height in centimetres; 

(c) current brush severity using the following codes:  
HIGH – brush currently is, and will continue to: 

• significantly impact crop tree vigour, as evidenced by crop tree mortality, poor crop 
tree growth, and/or unacceptable crop tree form; or 

• prevent the Stratum from achieving the free-growing Stocking Standards and 
requirements.   

MED – brush is moderately impacting, or will increasingly affect: 
• crop tree vigour, as evidenced by decreasing crop tree growth, or decreasing crop 

tree to brush height ratio; or, 
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• the Stratum’s ability to achieve the free-growing Stocking Standards and requirements 
in the future;  

LOW – brush is having little impact on crop tree vigour, is not likely to cause future impacts and is 
unlikely to prevent the Stratum from achieving free-growing Stocking Standards and 
requirements. 

NIL  no brush hazard present. 

(d) current brush distribution: 
CONTINUOUS - brush covers large portions of the Stratum 
PATCHY– brush covers small patches within the Stratum 
SCATTERED – brush is randomly distributed in small clumps or individual plants 

(e) the estimated incremental growth of competing vegetation, based on site productivity. 

Photography 
5.13 Unless otherwise specified in writing by the Ministry Representative, the Contractor shall provide to the 

Province at least one (1) colour digital photograph showing representative portions and overview of each 
Stratum of each Opening.  Additionally, the Contractor shall provide to the Province at least one (1) 
colour digital photograph showing a respresentative well-spaced crop tree for each Stratum of each 
Opening. 

5.14 Notwithstanding other remedies available to it, where the Contractor fails to produce suitable 
photograph(s), the Province reserves the right to charge an assessment against payment equal to the 
estimated cost of obtaining such photograph(s).  

Forest Cover Inventory Label and Silviculture Label 
5.15 The Contractor shall, complete and submit a forest cover inventory label” and “silviculture label for each 

Stratum resulting from the Survey, as specified in the Silviculture Survey Procedures Manual and the 
RESULTS Information Submission Specifications – Form and Manner of Reporting - Licensee 
Submissions (Edition 3a) located at http://www.for.gov.bc.ca/his/results/RISS_ls_3a_ed_Oct1.pdf, 
via the approved information management system as directed by the Ministry Representative. 

Project and Treatment Maps 
5.16 The Contractor shall: 

(a) prepare a Project Map to the following specifications for each Opening surveyed;  
(b) prepare a Treatment Map to the following specifications for each Opening surveyed where future 

treatments are recommended based on the Survey results; 
(c) unless otherwise specified in this Schedule draft the Project and Treatment Maps at a scale of 

1:10,000 on legal-sized paper; 
(d) ensure Project and Treatment Maps detail the following:  

(i) date of Survey; 
(ii) Opening number; 
(iii) licence, cutting permit, and block numbers; 
(iv) scale; 

(v) legend identifying line types and symbols used on the map; 

(vi) Opening boundary; 

(vii) roads and landings; 

(viii) creeks and streams; 

(ix) identification of each Stratum; 

(x) identification of each Standards Unit ; 

(xi) aerial photograph tie points (if applicable); 

(xii) access notes; 

(xiii) forest cover inventory label and silviculture label (including well-spaced and free growing 
trees per hectare) for each Stratum; 
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(xiv) types outside the Opening boundary; 
(xv) North arrow; and 
(xvi) draught person's name and date of draughting. 

(e) ensure all Project and Treatment Maps submitted to the Province are originals, not photocopies; 
(f) ensure that, in addition to the requirements as outlined in 5.16 (d) of this Schedule, Project Maps 

also detail the following: 
(i) point of commencement (P.O.C); 
(ii) Survey lines with numbers and direction travelled; 
(iii) identification of each ecosystem site series; 
(iv) Opening and Stratum areas; 
(v) photograph ground point location and direction of image; and 
(vi) type of Survey; 

Allowable Errors in Measurement 
5.17 The Contractor shall record Survey information accurately within the following allowable errors: 

Item Allowable Error 

(a) P.O.C.  ±  10 metres 
(b) All bearings ±  2 degrees 
(c) All plot centres and tie points ±  2% of horizontal distance (HD) 
(d) Plot radius ±  1% of HD 
(e) Closed traverse ±  1% error of closure 
(f) Estimated tree heights: 

• under 2 metres 
• 2 metres to 10 metres 
• greater than 10 metres 

 
±  10 centimetres 
±  10 % 
±  20%  

(g) Measured tree heights ±  5% 
(h) Estimated tree diameters ±  20% (rounded to the nearest whole cm) 
(i) Estimated stand age ±  20% 
(j) Site index ±  3 metres (for Growth Intercept Method) 
(k) Stratum area in hectares ±  10% 
(l) Number of well-spaced trees, free 

growing trees 
±  10% 

(m) Number of plantable spots, preparable 
spots 

±  10% 
 

(n) Number of total trees, total conifers, or 
countable conifers 

±  20% 

(o) Forest health factors ±  10% absolute difference of incidence (e.g. 2% 
vs 12% of incidence) 

ARTICLE 6 STANDARDS OF PERFORMANCE FOR SAMPLE PLOT SURVEYS - STOCKING, FREE 
GROWING AND PLANTABILITY SURVEYS  

6.01 The following additional standards of performance shall apply where the Work requires the Contractor to 
conduct a sample plot Survey for stocking, free growing, or plantability.  

Objectives 

6.02 The objective of plot Surveys are: 
(a) to determine the stocking and/or free growing levels existing within each Opening; 
(b) to determine the number of plantable spots that exist within each Opening; 
(c) to quantify stocking, free growing, and/or plantability levels for each Stratum within the Opening to 

accepted statistical requirements; 
(d) to identify limiting factors that may prevent maintenance of appropriate stocking levels or 

achievement of required free-growing stocking levels; 
(e) to delineate areas where further treatments may be necessary; and  
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(f) to recommend treatments necessary to maintain or achieve appropriate stocking and/or free 
growing levels. 

Sampling Specifications 
6.03 The Contractor shall establish circular sample plots which have a radius of 3.99 metres (0.005 hectares), 

unless otherwise specified in writing by the Ministry Representative. 
6.04 The Contractor shall use either grid or vector sampling methods as set out in the Silviculture Survey 

Procedures Manual to establish sample plots throughout the Work Area. 

6.05 For Surveys with even-aged Stocking Standards, the Contractor shall establish in each Stratum sample 
plots at a sampling intensity that will accurately represent each identified Stratum and will provide for 
statistical analysis to determine the stocking or free growing status in accordance with the methodology 
set out in the Statistics section of the Silviculture Survey Procedures Manual. 

6.06 For Surveys with uneven-aged or multi-storey Stocking Standards, or for plantability Surveys, the 
Contractor shall establish the greater of one (1) plot per three hectare or five (5) plots in each Stratum.   
 

Field Data Forms 
6.07 The Contractor shall record Survey information on the appropriate “Silviculture Survey” and “Silviculture 

Survey Plot” forms (FS657 and FS658).  Where Survey data or results are summarized or represented 
using computerized or other electronic means, the display, content, and format of the information must 
substantially duplicate the corresponding Ministry forms (specifically the FS657, FS658, and FS659) and 
its respective procedural requirements, once approved by the Ministry Representative. 

Crop Tree Acceptability Criteria 
6.08 All coniferous and deciduous trees will be tallied in the total tree count, including germinants.  If initial 

tally exceeds 35 per 3.99 meter plot radius plot, this count can be an estimate.  Total conifer count will 
be tallied for all conifers including germinants. 

6.09 Trees of preferred and acceptable species are eligible for selection as well-spaced crop trees if they are 
greater than ten (10) centimetres in height. 

6.10 Where the Stocking Standards do not indicate a minimum inter-tree distance, the Contractor will use a 
minimum inter-tree distance of two (2) meters. 

Brush Hazard Assessment 
6.11 Where required, the Contractor shall examine each Stratum for any brush hazard which may be present 

and record the status of brush species within the Stratum: 
(a) for plots in each Stratum with a HIGH brush severity code, record on the field cards, the species, 

percent cover, and height of competing vegetation at each plot within that Stratum; 
(b) for plots in each Stratum with a MED, LOW, or NIL brush severity code, record on the field cards, 

at the first and every fourth sample plot thereafter, the species, percent cover, and height of 
competing vegetation; 

(c) a summary of the brush hazard assessment information in the Survey Summary section of the 
appropriate form. 
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Site Index Methodology 

6.12 Site index must be collected following the procedural guidelines outlined in Land Management Handbook 
12 – Selecting a Method to Estimate Site Index 2006: Selecting a Method to Estimate Site Index, 2006.  
The following is a summary of a combination of the site index hierarchy process above in Article         
6.12 and FFT specific guidelines, relative to different FFT objectives and Stratum conditions: 
  
(a)  SI for Inventory Labels – RESULTS 
i. Immature and Mature Stands Even-aged/Single layered or Multi-layered: 
 
1.  First if possible, use of the growth intercept (GI) method is most recommended.  Tally site index for 
the current dominant/co-dominant species of the leading species in the Stratum of the largest diameter, 
with a minimum of 3 samples per Stratum and a target of at least 5 samples per Stratum.  If a leading 
species growth intercept cannot be collected, a secondary species will be collected (if possible), again 
from dominant/co-dominants, and converted for the leading species site index.  Data should be collected 
from non-understorey or non-suppressed trees.  Data should be collected on a live overstorey Pl trees 
preferably, if these are the suitable site species.  Dead Pl stems are acceptable if mortality due to MPB 
is current (<2 years).  Site Tools can be used to accurately calculate all Sl from growth intercept 
measurements.  
 
2.  Second, if the growth intercept method cannot be used, the second choice is via Site Index by BEC 
(SIBEC) second approximation data for the appropriate species (usually denoted by a sample size, 
standard error and decimal site index in the SIBEC table); or  
 
3.  Third, the choice would be via SIBEC first approximation data for the appropriate species (usually 
denoted by no sample size, no standard error and whole number site index in the SIBEC table).  SIBEC 
tables for all BEC subzones/site series, by old Forest Service Regions, are available at SIBEC link. 
 

 

Plantability Data 
6.13 Unless otherwise specified in writing by the Ministry Representative, the Contractor shall record the 

number of plantable spots and preparable spots as described in the Silviculture Survey Procedures 
Manual. 

Survey Summary Forms and Silviculture Treatment Recommendations 

6.14 The Contractor shall complete a “Silviculture Survey Summary” form (FS659), or computerized summary 
acceptable to the Ministry Representative, for each Stratum that summarizes all information recorded on 
the field survey forms and to specify Silviculture Treatment Recommendations for the Stratum. 

Project Maps 
6.15 In addition to the requirements outlined in 5.16 of this Schedule, the Contractor shall detail the plot 

centers on all Project Maps numbered at least every fifth plot and coded as follows: 

WELL SPACED TREES CODE COLOR 

Below MSS (NSR) Ο (Circle) Red 
At or above MSS (SR) ∆ (Triangle) Green 
FG Plot � (Square) Blue 

Deliverables 
6.16 By the deadlines identified in the Work Progress Plan, the Contractor shall deliver to the Province all 

Deliverables set out in the Agreement. 

6.17 The Contractor shall prepare, in accordance with the requirements set out in the Agreement, and 
provide to the Province for each Opening the following: 

 Stocking, Free Growing, and Plantability Survey 
List of Deliverables 

# of  
Originals 

Digital Deliverable 
Format 

1. All original field data and summary forms 1 Not applicable 
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2. Project Map 1 .pdf 

3. Treatment Map where future treatments are 
recommended 

1 geo referenced .pdf 

4. Survey Report, signed and sealed by Qualified Forest 
Professional 

1 .pdf 

5. Colour photograph for each Stratum 1 .jpg  (may be 
incorporated into report) 

6. Recommendations for amendment to Prescriptions, as 
applicable, with rationale and map(s) 

1 .pdf 

7. Digital Survey attribute data uploaded into RESULTS 1 1 .xml or .gml 

8. Digital spatial information for strata and treatment areas 
uploaded into RESULTS 

1 1 .xml or .gml 

9. Where not satisfactorily restocked (NSR) or critical non-
free growing areas are identified within an Opening, a 
field map and statistics for the Opening within ten (10) 
Work Days of completion of a Survey 

1 Not applicable 

10. Where a free-growing Survey is specified, the average 
green-up height for the Opening 

1 .pdf  (may be 
incorporated into 
report) 

11. Where a Standards Unit has reached regeneration or 
free growing standards, a declaration letter signed by a 
Qualified Forest Professional. 

1 .pdf 

ARTICLE 7 STANDARDS OF PERFORMANCE FOR RECONNAISSANCE SURVEYS – STOCKING, FREE 
GROWING, BRUSHING, AND/OR FOREST HEALTH RECONNAISSANCE SURVEYS 
INVOLVING ESTABLISHMENT OF PLOTS 

7.01 The following additional standards of performance shall apply where this Agreement requires the 
Contractor to conduct a reconnaissance Survey.   

Objectives 

7.02 The objectives of the reconnaissance Survey are: 

(a) to confirm whether appropriate stocking and/or free growing levels exist within the Opening; 
(b) to determine the limiting factors (specifically forest health issues and brush competition issues) 

that may prevent maintenance of appropriate stocking levels or achievement of required free-
growing stocking levels; 

(c) to delineate areas where further treatments may be necessary; and 
(d) to recommend treatments necessary to maintain or achieve appropriate stocking and/or free-

growing levels. 

Sampling Specifications 

7.03 In addition to the standards of performance for all Surveys, the Contractor shall apply the following 
standards of performance set out in Article 6 of this Schedule, specifically: 
(a) Sampling Specifications; 
(b) Site Index Methodology;  
(c) Survey Summary Forms and Silviculture Treatment Recommendation; and 
(d) Project Maps. 

 
 

7.04 The Contractor shall: 
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(a) An initial reconnaissance (Recce) of a Stratum is a form of screening walk-through survey. The 
Recce will be either systematic or non-systematic in nature, and will involve physically walking through a 
Stratum to visually record information as defined in this standard..  
 
Recce Procedures  
(b) It is recommended that the Recce be performed on a transect basis so that the whole Stratum is 
covered. The transect can be established either on a predetermined basis or via a random walkthrough. 
The resultant Recce transect location will be rough mapped or GPS’ed.  
 
(c ) Pre-stratification is recommended prior to performing the Recce in order to identify homogeneous 
Strata for sampling. Photos, images and maps, and / or aerial overviews (i.e. by helicopter) are 
recommended in this pre-stratification procedure.  
 
Non-Plot Recce Information  
(D) Non-plot measurements/observations collected during the Recce and in-between plots include:  
 
a) BEC classification from the subzone to the site series level;  

b) mountain pine beetle (MPB) attack levels, distribution and age of attack;  

c) forest health factors/damage agents (where applicable);  

d) estimate dead tree total tally/ha;  

e) Overstorey stems per hectare (live and dead/dying) and live Overstorey stocking (well spaced and 
free growing as applicable);  

f) Understorey conifers – species % and density, distribution, stocking (well spaced, and free growing as 
applicable), age and height;  

g) competing (or potentially competing) vegetation and distribution;  

h) site index via the hierarchy methods and protocol as outlined in Article 6.12;  

i) delineation of stratum boundaries.  

j) range of dbh’s of overstorey pine;  

k) basal area (using a prism sweep);  

l) photographs representing the stand/stratum; 

Deliverables 

7.05 The Contractor shall prepare, in accordance with the requirements set out in the Agreement, and 
provide to the Province for each Opening where a reconnaissance Survey is specified: 

 Reconnaissance Surveys 
List of Deliverables 

# of  
Originals 

Digital Deliverable 
Format 

1. All original field data and summary forms 1 Not applicable 
2. Project Map 1 .pdf 
3. Treatment Map where future treatments are 

recommended 
1 geo referenced .pdf 

4. Survey report, signed and sealed by Qualified Forest 
Professional 

1 .pdf 

5. Colour photograph for each Stratum 1 .jpg  (may be 
incorporated into report) 

6. Recommendations for amendment to Prescriptions, as 
applicable, with rationale and map(s) 

1 .pdf 

7. Digital Survey attribute data uploaded into RESULTS 1 1 .xml or .gml 

8. Digital spatial information for strata and treatment areas 
uploaded into RESULTS 

1 1 .xml or .gml 

9. Where not satisfactorily restocked (NSR) or critical non-
free growing areas are identified within an Opening, a field 

1 Not applicable 
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map and statistics for the Opening within ten (10) Work 
Days of completion of a Survey 

ARTICLE 8 INSPECTION AND ACCEPTANCE 

In addition to Article 11 and Article 13 of the Operational Services Contract, the following is applicable. 

Contractor Request for Inspection and Acceptance 

8.01 The Contractor shall provide to the Province, at the time the Contractor submits the request to the 
Province to inspect and accept the Work within a completed Payment Area, copies of the completed 
Deliverables as specified in this Agreement. 

Method of Inspection 

8.02 If the Deliverables are satisfactory, the Province shall conduct a reconnaissance of the Payment Area to 
carry out a preliminary assessment of the quality of the Work. 

8.03 If, after any reconnaissance, the Province decides, in its discretion, to conduct field inspections of the 
corresponding Payment Area, it shall inspect 10% or more of the Payment Area to determine 
compliance with the terms and conditions of this Agreement.   

8.04 The Province will provide the Contractor with a copy of the inspection of the Deliverables and the 
preliminary assessment, and/or field inspection within ten (10) working days of the date of the inspection 
so that the Contractor is notified in a timely manner as to: 
(a) whether to proceed to the next activity or phase of Work; and/or 
(b) any deficiencies or non-compliance with the Agreement. 

Field Inspection  

8.05 The Province shall conduct field inspections for all Surveys by checking, at its discretion, the results of 
all plots and lines established by the Contractor on a portion of the Payment Area or by establishing an 
independent survey of some of the Strata within the Payment Area. 

8.06 Where the Province checks the results of actual plots established by the Contractor in an Opening, it 
shall inspect the greater of ten (10) plots established or 10% of plots established, and the Province shall 
assess and compare the data it obtains with that collected by the Contractor for the same plots and, at a 
minimum, the following Survey results: 
(a) well-spaced trees by species; 
(b) free-growing trees; 
(c) plantable spots, preparable spots; 
(d) total trees; 
(e) brush hazard; and 
(f) forest health factors. 

In addition, the Province may assess other Survey information for allowable error tolerances listed in 
Clause 5.17 of this Schedule. 

8.07 Where the Province conducts an independent survey, it shall survey 10% or more of the strata within the 
Payment Area, and for each Stratum sampled by this survey, the Province shall compare (at the 95% 
confidence level) the Contractor's and the Province's estimates of the number of well-spaced trees and 
free-growing trees. 

Provision of Field Maps 

8.08 The Province may request that the Contractor provide it with copies of Survey cards and field maps for 
any Stratum surveyed, and the Contractor shall supply the copies within a reasonable time period as 
agreed to by the Ministry Representative. 

8.09 For the purpose of this request, a field map shall include, Standards Unit boundaries, stratification lines, 
point of commencement, Survey lines and if applicable, plot location. 

ARTICLE 9 TABLE OF ASSESSMENTS 

10.01 As per the Operational Services Contract, where, in the opinion of the Province, the Contractor has 
failed to perform or comply with any of its obligations under this Agreement, but is subsequently 
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completed, the Province may, in its sole discretion, impose an assessment as agreed liquidated 
damages as follows: 

 
Obligation and Issue  Assessment Rate 

 

Failure to complete on or before the completion date specified in the 
Work Progress Plan for the Work. 

$200 per day 

Failure to complete on or before the completion date specified in the 
Work Progress Plan for the Deliverables. 

$200 per day 

Failure to complete on or before the completion date specified a Notice 
to the Contractor for any re-work. 

$500 per day 

Failure to replace Key Personnel within required timeframe. $200 per day  

Failure to attend a scheduled meeting. $100 per meeting  

Failure of a submitted Survey import file to upload. $200 per file 

ARTICLE 10 PAYMENT 

Basic Payment 

10.01 Payment for each Payment Area shall be based on the rates set out in Schedule 'B'. 

Payment Reductions 

10.02 The Province may deduct from any payment the amount of any charges it assesses against the 
Contractor pursuant to Article 10.00 of this Schedule. 

Approval of Payment 

10.03 The Province shall approve payment for any Payment Area where the Contractor has, in the sole opinion 
of the Province, satisfactorily completed and submitted all Deliverables and Silviculture Treatment 
Recommendations required for the Payment Area.  The Province may approve partial payment for 
achievement of specified milestones as set out in the Work Progress Plan. 

ARTICLE 11 NON-COMPLIANCE AND TERMINATION 

Unsatisfactory Work Quality 

11.01 For the purpose of Clause 12.02 of this Schedule, unsatisfactory work quality means instances where: 
(a) the Contractor makes errors in measurement that exceed the allowable errors specified in this 

Schedule; 
(b) the Contractor fails to stratify an Opening according to the Stratification Criteria; 
(c) the Contractor incorrectly identifies the biogeoclimatic zone, sub-zone, site series (ecosystem 

association) for a Stratum; 
(d) the Contractor incorrectly identifies preferred or acceptable tree species as permitted under the 

Stocking Standards for the Stratum; 
(e) the Contractor incorrectly identifies the order of the leading species and secondary species in the 

inventory label for a Stratum; 
(f) the Contractor incorrectly identifies the stocking status for a Stratum [e.g., a satisfactorily 

restocked (SR) Stratum identified as not satisfactorily restocked (NSR)]; 
(i) the Province conducts an independent survey within a Stratum and determines that (at the 95% 

confidence level) the Contractor's and the Province's estimates of the number of well-spaced or 
free-growing trees are drawn from different populations; 

(j) the Contractor fails to report a brush hazard that will, in the opinion of the Province, prevent the 
stand from attaining a free growing condition within the time specified in the standards; 

(k) the Contractor fails to report any pest, pest damage, disease, disease damage or other physical 
damage which is present in the Opening; or, 
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(l) the Contractor submits Deliverables that are illegible, incomplete, contains errors or omissions, or 
that are false. 

11.02 In addition to the remedies specified in the Operational Services Contract, if the Contractor's Work 
quality is unsatisfactory: 
(a) the Province shall promptly notify the Contractor, and 
(b) the notice shall: 

(i) specify the fault, give the Contractor a deadline for compliance, and specify if the Province 
wishes to exercise its option to require the Contractor to rework the unsatisfactory Payment 
Area; or, 

(ii) specify the fault, indicate that the Province will exercise its option to correct the unsatisfactory 
work, and deduct from payment all direct and indirect costs incurred by the Province for 
correcting the unsatisfactory work. 

11.03 If the Contractor fails to comply by the specified deadline for compliance, or if any inspection of further 
Work indicates that Work is again unsatisfactory, the Province may terminate this Agreement forthwith. 

ARTICLE 12 OTHER CONDITIONS  
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Ministry of 
Forests, Lands and 
Natural Resource Operations 

Schedule B 
Silviculture Surveys 

 

File:  SU16DND007SF 

Attachment to the Agreement with Full legal name of Contractor, as specified on the original Contract for 
Regeration Performance/Reconnaissance Surveys – Lakes TSA, North East  

 
(also see attached map(s)) 

ARTICLE 1: CONTRACT PRICE 

Work Unit Specifications and Prices 

1.01 Work 
Unit 

Opening 
Number 

Estimate
d 

Area (ha) 

Type of Survey Required 
(Survey type code, if used, correspond 
to those specified below, in 1.02 of this 

Schedule) 

Estimated 
Number 

of 
Plots 

Minimum 
Plots 
Per 

Stratum 

Unit Bid 
Price 
for 

Opening 
$/HA 

Total Estimated 
Price 

Per Opening 

 A 93K012-014 10.9 REGEN PERFORMANCE/RECON  5   $0.00 

 B 93K012-013 5.0   5   $0.00 

 C 93K003-020 37.3   5   $0.00 

 D 93K003-049 16.9   5   $0.00 

 E 93K004-002 22   5   $0.00 

 F 93K013-021 7.8   5   $0.00 

 G 93K013-025 7.5   5   $0.00 

 H 93K003-019 12.6   5   $0.00 

 I 93K003-008 23.9   5   $0.00 

 J 93K003-004 55.7   5   $0.00 

 K 93K014-009 30.4   5   $0.00 

 L 93K003-001 25.4   5   $0.00 

 M 93K013-001 11.6   5   $0.00 

 N 93K003-027 49.1   5   $0.00 

 O 93K003-018 47.8   5   $0.00 

 P 93K003-002 34   5   $0.00 

 Q 93K003-003 17.2   5   $0.00 

 R 93K003-046 29   5   $0.00 

 S 93K003-024 48.4   5   $0.00 

 T 93K003-038 26.1   5   $0.00 

 U 93K003-039 39.9   5   $0.00 

 V 93K003-041 24.2   5   $0.00 

 W 93K013-002 6.6   5   $0.00 

 X 93K001-013 51.6   5   $0.00 

 Y 93K001-011 25.5   5   $0.00 

 Z 93K001-014 71.6   5   $0.00 

 AA 93K001-016 29.7   5   $0.00 
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 AB 93K001-006 86.1   5   $0.00 

 AC 93K011-006 93.2   5   $0.00 

 AD 93K001-005 53.8   5   $0.00 

 AE 93K011-003 98.7   5   $0.00 

 AF 93K011-009 13.4   5   $0.00 

 Quote   Please provide a quote if traverse and 
layout is required. 

 Per 1 
km 

  $0.00 

 Estimated total ha. 1112.9 Estimated Total Plots 0 Estimated Total Price $0.00 
 

Survey Type Codes 

1.02 Survey Type Survey Type Code 
 Plantability PLANT 
 Stocking  REGN 
 Multi-Storey MULTI 
 Free Growing FREE 
 Pre-Stand Tending SPAC 
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SCHEDULE "C" - Other 
Conditions 

Access/Layout/Damage Criteria 

 
CONTRACT ADMIN. NO: 

SU16DND007SF 

ATTACHMENT TO CONTRACT DATED THE 19TH 
DAY OF MAY, 2015. 

 File: 10005-40/SU16DND007SF 

Attachment to the Agreement with                                     for Silviculture Surveys – Regeneration 
Performance/Reconnaissance – Lakes TSA, North East.  
 
 
1.0 ACCESS 

1.01 The Province is not responsible for the quality or type of access to any Work Area within this Contract. Where 
helicopter access is known or suspected to be required, this information will be provided on the Schedule B.  The 
Province is not liable to any access costs incurred by the Contractor. Consider that any block on the Work Schedule 
(the Worksheet) may be accessible only by ATV. 

 

2.0  LAYOUT/TRAVERSE/GPS 

 All areas surveyed as NSR and recommended for further treatment shall have layout completed and be GPS 
traversed.  

a) The Point of Commencement (P.O.C.) will be tied to the block boundary at a physical tie point, and marked with a 
suitably scribed metal tag.  

b) Colour ribbon (winter/pint) shall be used and established every five (5) meters along the boundary of the treatment 
area. 

c) A plotted map shall be submitted for each traversed treatment unit. 

d) A physical tie point must be a photo identifiable tie point. (creek, road junction, etc.) 

e) All traversing will be GPS traversed according to the British Columbia Standards, Specifications and Guidelines for 
Resource Surveys Using Global Positional System (GPS) Technology (document may be downloaded from)  
http://ilmbwww.gov.bc.ca/bmgs/gsr/specifications/resource_gps/bc%20specifications%20-
%20gps%20resource%20mapping%20release%203.0pdf    

f) For each traversed treatment unit, a digital submission of the block boundary and treatment unit in accordance with 
Schedule A Article 6.19 (1 pdf and .shp file). 

 

3.00 DAMAGE CRITERIA  

http://ilmbwww.gov.bc.ca/bmgs/gsr/specifications/resource


STAND DEVELOPMENT MONITORING DAMAGE 
CRITERIA FOR EVEN-AGED (AGE CLASS 2 & 3) 

CONIFEROUS TREES 
                          (Revision 6: 12 February, 2010) 

 

INTRODUCTION 
 

(a) The FREP Stand Development Monitoring (SDM) protocol has been developed to assess stand performance, 
from a timber yield perspective, 10-30 years following free-growing declaration. The data gathered will help determine 
whether these stands are on a trajectory that will result in a productive mature stand. The results of a SDM assessment 
can be used as an evidentiary base to support Forest Practices and Planning Regulation section 97(6) which states “a 
free growing stand must also meet the requirements, 20 years after the commencement date or 5 years after the 
completion of the last of any brushing or spacing treatments, and that it will more likely than not be free of forest health 
concerns or vegetative competition that could result in its growth being impeded.” 

 
(b) SDM damage criteria are based on the free-growing damage criteria, but they have been tailored for 

determining the health status of stands at a later stage of development (i.e., even aged, age class 2 & 3). These damage 
criteria are designed to determine the damage to, and acceptability of, individual conifers            across the province. 
These criteria do not apply to broadleaf species.  SDM damage criteria, in general, are more lenient than free-growing 
damage criteria as there is more confidence in a tree’s continued survival than there is at age 10-15 when stands are 
declared free-growing. The SDM damage criteria are based on the most current knowledge of forest-damaging agents, 
and are provided to help users exercise their professional judgment in identifying the "healthy" part of “healthy, well-
spaced trees”. 

 
The table below lists various types of damage, causal agents and species of trees. Agents and damage are 
often referred to by their codes listed on the Ministry of Forests Integrated Data Dictionary 
Pest_Species_Code list (partly listed on the Silviculture Damage Agent and Condition Codes (FS 747) field 
form). Tree species abbreviations are listed in the Forest Productivity Council publication Minimum 
Standards for the Establishment and Remeasurement of Permanent Sample Plots in British Columbia (1999). 

 
(c) These criteria have been developed with a consideration to both future merchantability and survivorship in 

mind. These criteria are expected to be revised as SDM matures and as we learn more about the health and 
productivity of managed stands post free-growing. At the same time, climate change will increase host stress in many 
areas making trees more susceptible to pests and pathogens. Forest health agents previously considered benign may 
increase in incidence and severity, warranting their inclusion in these damage criteria. 
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SDM DAMAGE CRITERIA FOR EVEN-AGED (AGE CLASS 2 & 3) CONIFEROUS TREES (Revision 6). 
 

(e) PLEASE READ the preceding introduction before using the following table and figures. 
LOCATION 
OF DAMAGE 

TYPE OF 
DAMAGE 

TREE BEING ASSESSED IS 
UNACCEPTABLE IF: 

HOST 
SPECIE
S 

LIKELY DAMAGE 
AGENTS & DAMAGE AGENT 
CODES 

COMMENTS 

STEM Wound 
(including sunscald 
and girdling) 

• the tree has a girdling wound which is greater 
than 33% of the stem circumference, or 

• the tree has a wound which is equal to or 
greater than 1m in length. 

All Biotic causes: 
bear AB, cattle AC, hare 
AH, moose AM, porcupine 
AP, squirrel AS, beaver AZ, 
atropellis canker DSA 
Abiotic causes: 
sunscald NZ, logging 
TL, mechanical TM,fire 
NB, windthrow NW 

A wound is defined as an injury in which the 
cambium is dead (e.g., sunscald) or 
completely removed from the tree exposing 
the sapwood. Measure the wound across the 
widest point of the exposed sapwood (or dead 
cambium when the tree is damaged by 
sunscald). 
Healed over wounds (=scars) are acceptable. 

STEM Insect mining at 
root collar 

• the tree is currently attacked by a bark-mining 
insect such as a weevil or a beetle and exhibits 
symptoms such as foliage discoloration, 
thinning and/or reduced height growth 
increments 

Pl, Sx root collar weevil IWW, 
red turpentine beetle, IBT, 
lodgepole pine beetle IBL 

Only trees that are symptomatic should be 
checked for insect infestation or mining 
damage. Non-symptomatic trees are presumed 
to be unaffected by insect mining. 

STEM Deformation 
(including crook, 
fork, browse, and 
dead or broken top) 

• the pith is horizontally displaced more than 
30 cm from the point of defect and originates 
above 30 cm from the point of germination, or 

All Biotic causes: 
Bear AB, cattle AC, deer AD, 
elk AE, moose AM, 
defoliators ID, spruce leader 
weevil IWS, lodgepole pine 
terminal weevil IWP, sequoia 
pitch moth ISQ, Abiotic 
causes: 
frost NG, hail NH, snow NY, 
drought ND, logging TL, 
mechanical TM, Deep 

  

For horizontal displacement see Figure 1. 

  • the tree has a fork in the lower 2/3 of the 
stem and the smaller of the stems is >¼ the 
diameter of the main stem, or 

All  For forking, see Figure 2. 

  • the tree has a dead or broken top at a 
point that is >5 cm in diameter. 

All   
STEM Lean and sweep • the tree leans >30° from the vertical with or 

without growth correction (sweep) 
All flooding NF, snow NY, slides 

NS, wind NW, mechanical 
 

 
STEM Suppressed • the tree has a height to diameter ratio > 100 

• or,  tree has < 20% Live Crown 
Pl, Py, Pw, Fd, 
Sx, Lw 

Suppressed light 
environment, leading to high 
potential for competition 
induced mortality VT 

Note: Only trees that are clearly not expected to 
reach rotation should be deemed unacceptable 

STEM Infection 
(including cankers 
and galls) 

• any infection occurs on the stem, except DSG 
• DSG stem gall affects >25% of 

stem circumference 

All 
 
Pl, Py 

comandra blister rust DSC, 
stalactiform blister rust 
DSS white pine blister rust 
DSB, western gall rust 

 

Note: Wounds caused by rodent feeding 
around rust cankers should have stem rust 
recorded as the causal agent. 



 

LOCATION 
OF DAMAGE 

TYPE OF 
DAMAGE 

TREE BEING ASSESSED IS 
UNACCEPTABLE IF: 

HOST 
SPECIE
S 

LIKELY DAMAGE 
AGENTS & DAMAGE AGENT 
CODES 

COMMENTS 

STEM Bark mining • Any of the following signs are visible: pitch 
tubes, boring dust, exit holes on bark 
surface, galleries under the bark 

Pl, Sx, Fd Douglas-fir beetle IBD, 
mountain pine beetle IBM, 
spruce bark beetle IBS, Ips pini 
IBI, Pityogenes & Pityophthorus 
IBP 

Note: pitch tubes can be associated with trees 
that have successfully repelled bark beetles, 
bark must be removed above pitch tube to 
confirm successful attack (successful galleries 
will be filled with frass and not pitch, contain 
adult beetles and/or larval galleries). 
 
Stressed trees are susceptible to 
secondary bark and twig beetles. 

BRANCH Infection 
(cankers) 

• an infection occurs on a live branch less 
than 20 cm from the stem. 

Pw, Pl, Py white pine blister rust DSB, 
comandra blister rust DSC, 
stalactiform blister rust 

 

 

BRANCH Gouting • any adelgid gouting occurs on a branch. Ba, Bg, Bl balsam woolly adelgid IAB. Gouting is defined as excessive swelling of a 
branch or shoot caused by balsam woolly 
adelgid, and is often accompanied by 
misshapen needles and buds. It is most 
common on branch tips and at nodes near the 
ends of branches. 
Consult a recent distribution map to identify the 

     FOLIAGE Dothistroma • > 50% of tree foliage has been removed 
by Dothistroma in ICH, CWH, and SBS 
biogeoclimatic zones. 

All P Dothistroma needle blight, DFS See Figure 3 

FOLIAGE Douglas-fir 
tussock moth and 
hemlock looper 

• >60% of tree foliage has been removed due to 
hemlock looper of Douglas-fir tussock moth. 

Fd, Hw Douglas-fir tussock moth 
(IDT), hemlock looper (IDL) 

 

FOLIAGE Other defoliating 
insects and 
disease 

• >80% of tree foliage has been removed due to 
foliage disease. 

All other 
conifers 
Note: Lw 

foliage diseases DF, defoliating 
insects ID 

Note:  Lw is a deciduous tree so defoliation 
has less impact, Repeated defoliation attacks 
will result in dead branches, apply the >80% 
rule to obviously dead branches, not just 
defoliated branches as with other conifer 
species 

   FOLIAGE Elytroderma 
needle cast 
systemic infection 

• The top 2/3’s of the tree is affected and 
the growth is clearly stunted. 

Pl, Py Elytroderma needle cast DFE Note: To confirm infection the surveyor must 
observe signs of the pathogen as small 
dark streaks on dead foliage 

STEM 
OR BRANCH 

Dwarf mistletoe 
infection 

• Any layer 1 and 2 tree with a Hawksworth 
rating >3 (Figure 4). 

• any infection occurs on the stem or a 
live branch of layer 3 trees. 

• a susceptible tree is located within 10 m of 
an overtopping tree, which is infected with 
dwarf mistletoe. 

Hw, Pl, Lw, Fd Douglas-fir dwarf mistletoe 
DMF,hemlock dwarf 
mistletoe DMH, larch dwarf 
mistletoe DML, lodgepole 
pine dwarf mistletoe DMP, 

Note:  To confirm infection, the surveyor must 
observe mistletoe aerial shoots or basal cups 
on regeneration or on live or dead fallen 
brooms. 
Overtopping tree is a tree that is in 
an overtopping layer. 



 

LOCATION 
OF DAMAGE 

TYPE OF 
DAMAGE 

TREE BEING ASSESSED IS 
UNACCEPTABLE IF: 

HOST 
SPECIE
S 

LIKELY DAMAGE 
AGENTS & DAMAGE 
AGENT CODES 

COMMENTS 

ROOTS Root disease • sign(s) or a definitive combination of 
symptoms of root disease are observed. 

All armillaria root disease DRA, 
blackstain root disease 
DRB laminated root rot 
DRL, annosus root disease 
DRN tomentosus root rot 
DRT, 

Signs are direct evidence of the pathogenic fungus including 
fruiting bodies, distinctive mycelium or rhizomorphs. 
Symptoms include foliar chlorosis or thinning, pronounced 
resin flow near the root collar, reduced recent leader growth, a 
distress cone crop, and wood decay or stain. An individual 
symptom is not sufficient to identify a root disease. 

  • infected tree found in plot.  See comments 
for well-spaced tree net down calculation. 
The multiplier for all root disease infected 
trees is 1. 

All 
 
 
 
Fd, 
Bg,Hw,Sx, 
Se, Lw 
 
Fd, Pl, Pw, 
Sx 
 
 
Se, Sx, Fd, 
Pl 
 
Ba, Hw, Ss, 
Fd 

armillaria root disease DRA, 
 
 
 
laminated root rot DRL. 
 
 
 
black stain root disease DRB. 
 
 
 
tomentosus root rot DRT. 

annosus root rot DRN 

Note:  All conifer species are considered susceptible. All 
broadleaf species are considered not susceptible for 
survey purposes only. 
 
Note:  Cw, Pl, Pw, Py, and all broadleaf species are considered 
not susceptible for survey purposes only. 
 
 
Note: All other conifers and broadleaf species are considered 
not susceptible for survey purposes only 
 
 
Note:  Bg, Bl, Cw, Cy, Pw, Py, and all broadleaf species are 
considered not susceptible for survey purposes only. 
 
Note:  Cw, Cy, Pw, Pl, Py, and all broadleaf species are 
considered not susceptible for survey purposes only. 
 
 
Example:  How to apply net down for all root diseases. 
If root disease-infected trees are found in the plot: 
1. In the first sweep, determine the total number of healthy, well- 

spaced trees using the prescribed minimum inter-tree 
distance (MITD) (e.g., 12 trees); 

2. In a second independent sweep, determine the number of 
well-spaced infected trees using MITD (e.g., 1 infected 
tree); 

3. From the number of susceptible healthy well-spaced trees 
found in step 1, subtract the number of well spaced infected 
trees.  The result (e.g., 11 trees) is the adjusted number of 
healthy, well-spaced trees tallied for the plot. 

 
     .  

     
 
. 

 
 
. 



 

 

Figure 1. Determining horizontal displacement when assessing stem deformation. This 
is only done when the tree has five seasons' growth after damage 
occurs. 



 

 
Fork in top 1/3 Fork in lower 2/3 but < 1/4 

diameter of main stem 
Fork in lower 2/3 and > ¼ 

diameter of main stem 

 

Figure 2. Acceptable and unacceptable forking in age class 2 & 3 
conifers. 

 
 
 

 
Figure 3. Calculating defoliation for Dothistroma-afflicted conifers. 

Acceptabl
 

Acceptabl
 

Unacceptabl
 



 

 
Figure 4. The Hawksworth six-class dwarf mistletoe rating system. 

Definitions 

(f) basal resinosis (pitching): copious exudation of pitch at the base of the stem at or below the root collar.  
This symptom often is associated with armillaria root disease or attack by Warren’s root collar weevil. 

 
(g) decay: the disintegration of plant tissue. The process by which sound wood is decomposed by the action 

of wood-destroying fungi and other microorganisms. 

 
(h) fork: two or more leaders have originated from the loss of a leader or apical shoot. At free- growing age, a 

fork is considered persistent if it has not differentiated in height between competing leaders by more than 5 
cm after five years of growth since the leader damage occurred. Forks may provide entry points for decay 
fungi, are points of weakness during felling, and may create waste in the highest value first log. 

 
(i) gall: nodule or lump of malformed bark or woody material caused by a variety of damaging agents, such 

as western gall rust and some insects. 
 

(j) gouting: excessive swelling of a branch or shoot, often accompanied by misshapen needles and buds. 
Most common at nodes on branches and frequently caused by balsam woolly adelgid on true firs (Abies 
spp). 

 
Height to diameter ratio: height in meters divided by dbh in meters. 

 
(k) infection: characterized by a lesion or canker on stem or branches or by swelling around the entrance 

point of a pathogen. 
 

(l) injury: damage to a tree by a biological, physical or chemical agent. 



 
 
 

(m) scar: a wound completely healed-over by callus tissue 
 

(n) wound: an injury where cambium is dead (e.g., sunscald) or completely removed. Wounds often serve as 
entry points for decay fungi 
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Ministry of 
Forests, Lands and 
Natural Resource Operations 

Schedule D – Insurance 

 
 

File:10005-40/SU16DND007SF        
Attachment to the Agreement with                                                for Silviculture Surveys – Regeneration 
Performance/Reconnaissance – Lakes TSA, North East. 

1. Without restricting the generality of the indemnification provisions contained in the Agreement, the Contractor 
shall, at its own expense, provide and maintain, during the term of this Agreement, the following insurance 
coverage as fully specified in Paragraph 11 and any additional insurance which it is required by law to carry or 
which it considers necessary to cover risks not otherwise covered by insurance specified in this Schedule in its 
sole discretion. 

2. All such insurance described herein must be primary and not require the sharing of any loss by any insurer of 
the Province. 

3. Where a warranty period is required by the Province under this Agreement, the Contractor shall ensure that 
Products and Completed Operations coverage, as applicable, shall be in force for the duration of the warranty 
period. 

4. Insurance shall be placed with Insurers licensed to underwrite such insurance in Canada and in forms and 
amounts acceptable to the Province.  All such insurance shall be at no expense to the Province.  If the Province 
requires additional Insurance Coverage to be obtained by the Contractor, the additional expense of such 
additional insurance shall be borne by the Province. 

5. Notwithstanding Paragraph 6, the Contractor shall, prior to the commencement of services and before 
any payments are made under this Agreement, file with the Ministry Representative evidence of 
insurance coverage in the form of a completed Province of British Columbia Certificate of Insurance 
(Form FIN 173).  When requested by the Province, the Contractor shall provide certified copies of 
required insurance policies. 

6. ICBC’s Confirmation of Automobile Insurance Coverage, Form APV 47 shall be used as satisfactory 
evidence of Automobile Liability Insurance. 

7. The insurance policies, except for ICBC Automobile Liability Insurance, shall provide that the 
insurance shall not be cancelled or materially changed so as to affect the coverage provided under 
the Agreement, without the Insurer giving at least thirty (30) days prior written notice to the Province.  
Material change with respect to Professional Liability Insurance does not require the Insurer to give 
thirty (30) days prior written notice to the Province. 

8. Failure to provide the required insurance documentation shall result in termination of this Agreement. 

9. If the insurance policies expire prior to the end of the Agreement Term, the Contractor shall provide 
the ministry evidence of renewal or new policy meeting the requirements of the expired insurance in 
the form of a completed Province of British Columbia Certificate of Insurance and ICBC’s Form APV 
47, if applicable, at least ten (10) days prior to the expiry date of the policies listed in this Schedule. 

10. The Contractor shall ensure that all its subcontractors performing Services under this Agreement 
carry insurance in the form and limits specified in Paragraph 11. 

11. The following forms of insurance and specified minimum limits are required: 

 

a) Commercial General Liability   
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Commercial General Liability insurance in an amount not less than $2 million inclusive per occurrence 
against bodily injury, personal injury, and property damage and including liability assumed under the 
Agreement.   
Such policy(s) of insurance shall include, but not be limited to: 

i) Products and Completed Operations Liability; 
ii) Owner’s and Contractor’s Protective Liability; 
iii) Contingent Employer’s Liability; 
iv) Blanket Written Contractual Liability; 
v) Personal Injury Liability; 
vi) Non-Owned Automobile Liability; 
vii) Cross Liability; 
viii) Employees as Additional Insureds; 
ix) Broad Form Property Damage; 
and where such further risk exists: 
x) Forest Fire Fighting Expense Coverage in the amount of: 

 $1 million  
 $500,000  
 Not applicable   

xi) Sudden and Accidental Pollution endorsement on the Commercial General liability insurance policy 
with a limit of liability not less than the amount indicated below per occurrence insuring against bodily 
injury, property damage and cleanup expenses arising from new pollution conditions arising from the 
Contractor’s performance of the Agreement, or if such endorsement is unavailable on the Commercial 
General Liability insurance policy, a Sudden and Accidental Pollution insurance policy insuring against 
same and with same limits of liability indicated below, and this insurance shall include the Province as 
an additional insured as stated below:   

 $250,000 
 $500,000 
 $1 million 
 Not applicable 

The Province is to be added as an "Additional Insured" under this policy, as follows:  "Her Majesty the 
Queen in right of the Province of British Columbia as represented by the Minister of Forests, Lands and 
Natural Resource Operations and any of its employees, servants or agents".   

b) Automobile Liability  
Where any licensed vehicles owned, leased, rented, or used in the performance of this Agreement, 
Automobile Liability insurance in an amount not less than $2 million inclusive per occurrence must be 
provided for any such vehicle. 
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Natural Resource Sector 
Schedule E 

Safety Conditions  

 
File:  10005-40SU16DND007SF 

Attachment to the Agreement with                     for Silviculture Surveys – Regeneration 
Performance/Reconnaissance – Lakes TSA, North East. 

Terms such as “employer”, “supervisor”, “multiple employer workplace”, “owner”, “prime contractor”, and 
“worker” have the meanings given those terms under the Workers’ Compensation Act (WC Act) and its 
regulation. 

ARTICLE 1 OTHER SAFETY CONSIDERATIONS 

Notice of Project 
1.01 Where a Notice of Project is required as set out in the WC Act and its regulations, the Contractor, 

unless otherwise notified in writing by the Province or the Prime Contractor, must submit the 
Notice of Project in a format acceptable to WorkSafe BC.  

1.02 Where the Contractor submits the Notice of Project, a copy must be provided to the Province.  
Where the Province or Prime Contractor will submit the Notice of Project, the Contractor must 
provide, upon request, all information necessary to support the Notice of Project and the 
Contractor will be provided with a copy of the Notice of Project. 

1.03 The Contractor will commence and conduct all operations consistently with the Notice of Project. 

Reporting 
1.04 The Contractor must immediately submit written notice to the Province on all matters reported to 

WorkSafe BC by the Contractor or the Contractor’s Subcontractors.  The written notice must 
include all information necessary to allow the Province to adequately collect and address safety or 
other related incidences, and will be anonymized so as not to include personal information about 
an identifiable individual including their name, address, telephone number, age, sex, race, 
religion, sexual orientation, disability, fingerprints, or blood type, health care, educational, financial 
or employment history and anyone else's opinion about the individual.  This scope does not 
include business contact information (e.g., name, title, address, telephone or fax numbers or 
email address used for business contact purposes). 

1.05 Where a Party brings safety concerns to the attention of the other Party, the Party will give full 
consideration to the issues raised.  Where the Contractor receives safety concerns from the 
Province, the Contractor will provide the Province with a considered response, including any 
information necessary to demonstrate that the Contractor is in compliance with WC Act and its 
regulations. 

1.06 Upon the Province’s request, the Contractor or any of its Subcontractors must provide evidence to 
the satisfaction of the Province that the Contractor or its Subcontractor(s) has: 

(a) an effective business process in place to: 

i) remedy any workplace conditions that are hazardous to the health or safety of the 
employer's workers including safe work practices and procedures; 

ii) ensure that the employer's workers: 

A. are made aware of all known or reasonably foreseeable health or safety hazards 
to which they are likely to be exposed by their work; 
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B. are made aware of their rights and duties under the WC Act and its regulations. 

(b) established occupational health and safety policies and programs in accordance with the 
regulations, which includes: 

i) first aid assessment and provision services and equipment; 

ii) an employee monitoring system that will periodically ensure the well being of all 
workers working alone or in isolation; 

iii) accident injury reporting and investigation; 

iv) an emergency response plan and employee understanding of said plan that will ensure 
adequate and timely response to any emergency that can be reasonably expected to 
occur in relation to the Works or Services being performed; 

v) evidence of training and any required certifications required under WC Act or its 
regulations; 

vi) evidence of a maintenance program for all equipment and vehicles owned or operated 
by the Contractor or its Subcontractors commensurate with the risks associated with 
such equipment and vehicles; 

vii) provision for the regular inspection of premises, work methods and work practices; and 

viii) provision by the employer for the instruction and supervision of workers including 
orientation of workers in the safe performance of their work. 

(c) provided and maintained in good condition protective equipment, devices, and clothing as 
required by the Occupational Health and Safety Regulation and ensure that these are used 
by the employer's workers; 

(d) provided the employer's workers all information, instruction, training, and supervision 
necessary to ensure the health and safety of those workers in carrying out their work and to 
ensure the health and safety of other workers at the workplace; 

(e) a copy of the WC Act and its regulations readily available for review by the employer's 
workers and, at each workplace where workers of the employer are regularly employed, post 
and keep posted a notice advising where the copy is available for review. 

ARTICLE 2 PRIME CONTRACTOR PROVISIONS 

2.01 The Contractor acknowledges, agrees, and warrants that: 

(a) The Contractor will be considered to be the Prime Contractor and shall enter into a Prime 
Contractor Agreement with the Province and shall carry out the duties described therein, 
where any of the following conditions exist: 

(i) the Province gave notice that the Successful Bidder would be the Prime Contractor; 
(ii) the Province designates the Contractor to be the Prime Contractor at any time during the 

performance of the Work or Services; 
(iii) the Contractor creates a multiple employer workplace through subcontracting any of the 

Work or Service at any time. 

2.02 Where the Contractor is being considered as the Prime Contractor as per clause 2.01, the 
following is applicable: 

(a) upon request, the Contractor must satisfy the Province that the Contractor has the experience 
and capacity to address Prime Contractor responsibilities in accordance with the Agreement 
and the WC Act and its regulations; and 

(b) the Province provides written acknowledgement of the Contractor’s experience and capacity 
to function as Prime Contractor; and 

(c) where the Contractor creates a multiple employer workplace, the Contractor will provide or 
acquire at their own expense all resources necessary to discharge the Prime Contractor 
responsibilities; or 
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(d) the Province may, in its sole discretion, give consideration for compensation related to any 

additional costs where, after commencement of the work, the Province creates a multiple 
employer workplace and designates the Contractor to be the Prime Contractor. 

2.03 The Province may from time to time give prior written notice that a person other than the 
Contractor is designated as the Prime Contractor.  The Contractor agrees that on receiving such 
written notice, the Contractor will cooperate with the Prime Contractor and shall coordinate health 
and safety activities and ensure compliance with the Prime Contractor’s safety program. 

2.04 The Contractor shall, upon becoming aware of any apparent deficiencies in the Prime 
Contractor's work which would affect the Work or Services, shall report such deficiencies in 
writing to the Ministry Representative. 

ARTICLE 3 HAND FALLING 

3.01 Where hand falling activity will be taking place under the Agreement and without limiting any other 
provision of the Agreement or the Contract Documents, the Contractor shall comply with the 
following safety requirements.  

3.02 Hand falling means the falling of trees by any means with at least one person at or near the base 
of the tree during falling and not inside a protected cab, where the trees are greater than 6 inches 
diameter at 12 inch stump height, or as may be determined by WorkSafe BC. 

3.03 The Contractor must ensure that: 

(a) all hand falling is undertaken by fallers certified by BC Forest Safety Council (BCFSC) or 
ENFORM and are qualified for the slope and timber conditions being addressed; 

(b) a qualified Falling Supervisor satisfactory to the Province is designated for all forestry related 
hand falling activities and for all non-forestry related hand falling activities taking place. 

3.04 A Falling Supervisor will be deemed qualified where: 
(a) it has satisfactorily completed the BCFSC Falling Supervisor Training course; or 
(b) it is BCFSC Falling Supervisor Certified; or  

(c) in the Province’s sole opinion, evidence of qualifications/certifications and proficiency for the 
timber and slope for the Work Area and competency to discharge the expectations of a falling 
supervisor is satisfactory. 

3.05 No hand falling operations will commence without the Province’s prior satisfaction of acceptable 
proof of qualification/certification and of the Falling Supervisor’s ability and competence. 

3.06 The Contractor must, at least five Work Days prior to commencement of any hand falling 
operations, notify the Ministry Representative of the name of the designated Falling Supervisor or 
substitution thereof. 

3.07 A Falling Plan must be developed with full engagement by the Falling Supervisor in collaboration 
with Hand Falling personnel and others responsible to discharge aspects of the falling plan.   

3.08 The Contractor must ensure: 

(a) no work will commence prior to all considerations of the Falling Plan being implemented as 
established by the designated Falling Supervisor; 

(b) all hand falling operations performed occur and are supported in accordance with the Falling 
Plan; and 

(c) upon request of the Ministry representative, provide any documents and evidence to verify 
adherence to the Falling Plan. 

3.09 If the Contractor engages a subcontractor as its Falling Supervisor, the Contractor shall not be 
relieved from the subcontracted obligations or any obligations under this Agreement. 
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Natural Resource Sector 

Schedule F -  
PRIME CONTRACTOR 

AGREEMENT  

 
CONTRACT/FILE NO: 
SU16DND007SF 

THIS AGREEMENT DATED FOR REFERENCE THE 
19th DAY OF MAY, 2015. 

FOR: SILVICULTURE SURVEYS – REGENERATION PERFORMANCE/RECONNAISSANCE - 
LAKES TSA, NORTH EAST. 
 The “Activity / Treatment” and the “Work Location” 

 
BETWEEN: 

HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF BRITISH 
COLUMBIA, as represented by the MINISTER OF FORESTS, LANDS, & NATURAL 
RESOURCE OPERATIONS 
 
Nadina Forest District  
183 Highway 16 West, P.O. Box 999 
Burns Lake, British Columbia 
V0J 1E0 
 
Phone Number:  (250) 692-2200 ................. FAX Number:  (250) 692-7461 
E-mail Address:  Carolyn Stevens – Program Manager, Silviculture 
 

(the "Province") 
AND: 

Full Legal Entity Name of the Designated Prime Contractor 
Physical & Mailing Address (including Postal Code) 
 
Phone Number:  (Area Code) Phone No ... FAX Number:  (Area Code) Fax No 
E-mail Address:  Company's Email Address 
Coordinator: name of the person(s) coordinating prime duties (as identified by 
the Prime, required for Construction sites) 
Business Number:  Company's Business Number for taxation purposes 
WorkSafe BC Number:  WCB No 
 

(the "Prime Contractor") 

referred herein to as "the Parties". 

WHEREAS: 

A. The Province and the Prime Contractor have agreed that a Multiple Employer Workplace is 
anticipated and expected at the Work Location and have duly executed this Agreement. 

B. The Province and the Prime Contractor have agreed that the Workers Compensation Act 
(WC Act) and its regulations allow the Province to establish Prime Contractor responsibilities. 

C. The Prime Contractor agrees to be the prime contractor at the Multiple Employer Workplace 
for the Work or Services being performed. 

D. The Prime Contractor has the required knowledge and control of the Multiple Employer 
Workplace to execute the responsibilities of a prime contractor as described in the WC Act 
and its regulations. 
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E. The Province and the Prime Contractor have agreed that the prime contractor functions shall 

be carried out in accordance with this Agreement and any Contract Documents or other 
agreements between the Parties. 

Accordingly, the Parties agree as follows: 

ARTICLE 1. DEFINITIONS 

1.01 In this document, the following words have the following meanings: 
(a) “Affected Parties” means independent firms described in Article 2 that create a multiple 

employer workplace; 

(b) “Affected Persons” includes the Prime Contractor and Affected Parties and their visitors 
to the workplace, employees, officers, directors, agents, or subcontractors entering the 
Multiple Employer Workplace; 

(c) "Agreement" means this Prime Contractor Agreement between the Parties; 

(d) "Amending Document" means an FS600 Contract Amendment form or another 
standard form of similar nature specified by the Province; 

(e) "Contract Documents" means those documents described in section 3.01. 

(f) “Multiple Employer Workplace” means a workplace where workers of two or more 
employers are working at the same time where the work being carried out “overlaps”. 

(g)  “Principal Contractor” means a party who holds a contract for service or works with the 
Province and does not include any tenures or authorizations under the Forest Act. 

(h) "Term" means the period of time this Agreement is in force pursuant to Article 3. 

1.02 If any of the words in section 1.01 are used in any other Contract Document, they have the 
same meaning as in this document unless the context dictates otherwise. 

ARTICLE 2. AFFECTED PARTIES 

The following other parties are a party to the creation of a Multiple Employer Workplace and are 
affected by this Agreement and the responsibilities of the Prime Contractor as laid out herein: 

Firm Name Address File# 
                  
                  

ARTICLE 3. CONTRACT DOCUMENTS AND AMENDMENTS 

Contract Documents 

3.01 The Parties entered into the agreement dated for reference the 19th day of May, 2015, 
identified as Agreement Number SU16DND007SF that is applicable to and forms part of this 
Agreement. 

Amending Documents 

3.02 No change to the Agreement is effective unless the change is in the form of an Amending 
Document signed by both Parties. 

ARTICLE 4. TERM OF AGREEMENT 

4.01 Subject to Clause 3.02, the Term of this Agreement is from May 19, 2015 to February 15, 
2016 inclusive. 

4.02 Time is of the essence in this Agreement. 

ARTICLE 5. PRIME CONTRACTOR RESPONSIBILITIES 

5.01 The Prime Contractor shall:  
(a) familiarize itself with the Multiple Employer Workplace; 
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(b) immediately notify the Ministry Representative should there be any circumstance arising 

which another party claims or purports to be the prime contractor at the Multiple 
Employer Workplace.  There can be only one prime contractor on any one Multiple 
Employer Workplace; 

(c) coordinate safety activities and ensure compliance with the WC Act and the Occupational 
Health & Safety Regulations by all Affected Parties and act to protect any other workers 
entering the Multiple Employer Workplace; 

(d) when requested, provide the following to the Ministry Representative: 

i. up-to-date written information of the Prime Contractor’s systems or processes related 
to the discharge  of prime contractor duties; 

ii. inspection results, safety meeting minutes, accident investigation findings for Prime 
Contractor’s own workers and for the Affected Parties; 

Coordination and Compliance 

5.02 The Prime Contractor shall ensure that its systems or processes eliminates or minimizes risk 
of injuries and will adequately monitor and coordinate Affected Parties’ activities to ensure 
compliance with the WC Act and the Occupational Health & Safety Regulation, which 
includes, but is not limited to: 
(a) ensuring an Affected Party does not expose any Affected Person, or any person, entering 

the Multiple Employer Workplace to uncontrolled hazards; 

(b) ensuring Affected Parties adequately supervise their workers relating to occupational 
health and safety at the Multiple Employer Workplace; 

(c) conducting safety meetings with all Affected Parties and recording minutes of meetings; 

(d) ensure all parties conduct ongoing Workplace inspections; 
(e) ensuring all Affected Parties at the Multiple Employer Workplace are given any 

information necessary to identify and eliminate or control hazards and ensure the health 
or safety of all Affected Persons; 

(f) coordination and planning of work activities with participation by all Affected Parties that 
will ensure work is carried out safely and that work of one employer will not create 
uncontrolled hazard for another; 

(g) maintaining a list of individuals designated by an Affected Party as supervisor of its 
workers at the Multiple Employer Workplace; 

(h) establishing, maintaining and communicating emergency response and evacuation 
procedures; 

(i) providing, where needed, information to all Affected Persons about the safe use of 
resource roads and other access, including but not limited to the “rules of the road”, other 
road use traffic, and road use radio frequencies; 

(j) carrying out a workplace first aid assessment and ensuring first aid coverage at the 
Multiple Employer Workplace is adequate and appropriate and coordinated with all 
Affected Parties, including but not limited to emergency transportation provisions for 
injured workers for the number of workers present; 

(k) orientation of all Affected Parties and Affected Persons, or any person, entering the 
Multiple Employer Workplace to the site, workplace hazards and appropriate responses; 

(l) ensuring Affected Persons at the Multi Employer Workplace know their rights and 
responsibilities to report unsafe acts/conditions, how to refuse to perform work that is 
unsafe, how to seek first aid, how to report injuries; 

(m) promoting a positive safety culture by encouraging workers to discuss safety 
concerns/issues; 

(n) ensuring a Notice of Project is delivered to WorkSafe BC for itself and all Affected Parties 
in accordance with the WC Act and its regulation.  
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5.03 The Prime Contractor shall not assign this Agreement or in any way create another Prime 

Contractor. 

5.04 Where the Prime Contractor or Affected Parties identified in this Agreement are Principal 
Contractors for the Province, this Agreement forms the written notice of Prime Contractor. 

The Work Location is a Multi Employer Workplace and as such the Parties hereto duly execute this 
Agreement. 

SIGNED AND DELIVERED on behalf of the Province 
by an authorized representative of the Province 

 SIGNED AND DELIVERED by or on behalf of the 
Prime Contractor (or by an authorized signatory of 
the Prime Contractor if a corporation) 

   

(Authorized Ministry Contract Officer/Expense Authority)  (Prime Contractor or Authorized Signatory) 
Printed Name  Printed Name 

Dated this ______ day of _________________, 20___  Dated this ______ day of ______________, 20___ 
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 SCHEDULE G - Camp 
Standards 

                                                                                  Contract/File No.: 10005-40/SU16DND007SF      

Attachment to the Agreement with       for Silviculture Surveys – Regeneration 
Performance/Reconnaissance – Lakes TSA,  North East. 

ARTICLE 1 DEFINITIONS 
1.01 In this document, the following words have the following meanings:  

(a) “Approved” means approved in writing by a medical health officer or environmental health 
inspector.  

(b) “Camp” means land or premises on which there are cabins, tents, dwellings, bunkhouses, or 
other structures owned, established, operated, or maintained by the Contractor as living 
quarters for its agents, employees, subcontractors, or others, with or without charge in 
connection with the Agreement.  

(c) “Contract Representative” means the person who is assigned by the contracting agency 
(Ministry of Forests, Lands and Natural Resource Operations; forest company – licensee; or 
Recipient) to administer the contract on that agency's behalf.  

(d) “Food Premises” means food premises in which food is processed, served, stored, or 
dispensed. 

(e) “Potentially Hazardous Food” any food or ingredient capable of supporting the growth of 
pathogenic organisms or the production of toxins. 

(f) “Sanitize” means to treat by a process that effectively destroys micro-organisms including 
pathogens. If any of the words in the Agreement are used in this Schedule, they have the 
same meaning in this document unless the context dictates otherwise. 

ARTICLE 2 COMPLIANCE WITH THE LAW 
2.01 Notwithstanding the terms and conditions of the Agreement, the Contractor shall comply with all 

laws affecting the Work, including the Public Health Act and its Food Premises Regulation, Health 
Act Communicable Disease Regulation, Sewerage System Regulation, Industrial Camps Health 
Regulation; the Water Act; the Drinking Water Protection Act and its Regulations; and the 
Tobacco Control Act and its Regulations. 

ARTICLE 3 APPLICATION 
3.01 This Schedule does not apply to camps occupied by less than 5 persons. 

ARTICLE 4 ACCOMMODATION REQUIREMENTS 
4.01 The Contractor shall ensure that accommodation, which meets the minimum standards stated 

herein, is provided for their crew.  If the Contractor’s workers are to be housed in suitable off-site 
accommodation with safe, effective transportation to and from the worksite provided, an exception 
from providing a field camp as described may be obtained from the Contract Representative prior 
to the commencement of the Work. 

ARTICLE 5 INSPECTION 

Right to Inspect 

5.01 The Tobacco Enforcement Officer, Health Officer, WorkSafe BC Inspector, or Contract 
Representative may inspect a camp at any time or in the event of non-compliance with the 
Contract Documents, action may be taken against the Contractor either under this Agreement, 
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under the Public Health Act or under WorkSafe BC Regulations.  Action may include financial 
penalties, camp closure, or contract termination as described below.  

Assessments 

5.02 As per the Agreement and the actions provided by the regulations listed in Article 2 of this 
Schedule, if, in the opinion of the Ministry Representative, an inspection indicates the Contractor 
has failed to comply with any standards specified in this Schedule, the Ministry Representative 
may, in its sole discretion, immediately impose upon the Contractor an assessment for re-
inspection of two hundred and fifty dollars ($250) each time the Ministry Representative is 
required to re-inspect for compliance.  The Ministry Representative may repeat the assessment 
each time that a subsequent inspection indicates that the Contractor remains in non-compliance 
with the standards.   

Tobacco Enforcement Officer and WorkSafe BC Inspectors may impose any assessments 
provided in their respective legislation.  

Termination 

5.03 Notwithstanding any other rights or remedies available to it, the Province may terminate this 
Agreement and claim the Performance Security if: 
(a) the Contractor does not provide a camp or obtain an exemption as stated in 4.01 above; 
(b) the Contractor does not comply with a Notice to Comply; 
(c) the camp is ordered “closed” by an official of the Ministry of Health or the Workers' 

Compensation Board or the Ministry of Forests, Lands and Natural Resource Operations, 
Compliance Branch or any other agency with statutory authority. 

ARTICLE 6 STANDARDS 
6.01 To facilitate routine inspection by a Health Officer, WorkSafe BC, and the Ministry Representative, 

the Contractor must provide the location of all camps and contact information to the local Health 
Authority, WorkSafe BC, and the Ministry Representative 72 hours prior to establishment of each 
and every camp site.  The appropriate Health Authority is to be contacted as indicated at 
http://www.health.gov.bc.ca/protect/industrial-camps.html and WorkSafe BC contacted at 
http://www.worksafebc.com/contact_us/default.asp. 

Supervision 
6.02 The Contractor shall 

(a) be responsible for supervision of the camp. 
(b) cause a legible copy of these standards to be kept permanently posted in a prominent place 

in the camp. 
(c) ensure that a “Silviculture Workers Fact Sheet” is posted in a visible location at each and 

every camp and that a copy is provided to each and every member of its workforce.  The fact 
sheet is available from the Ministry of Labour, Citizens' Services and Open Government, 
Employment Standards Branch and from the website location: 
http://www.labour.gov.bc.ca/esb/facshts/silviculture_workers.htm. 

(d) maintain the camp, its sanitary facilities, appliances and equipment in good repair and in 
clean, sanitary condition at all times. 

(e) accurately inform all employees of camp conditions and personal equipment requirements 
and ensure that, prior to hiring, employees are adequately equipped, including sleeping gear, 
where required. 

(f) ensure that any domestic animals permitted in camp are properly controlled and not 
permitted access to food storage, preparation, or serving areas or waste disposal facilities. 

Water Supply 
6.03 As per the Drinking Water Protection Act, the Contractor must obtain the approval of the Health 

Authority and, where provided, a Water System Operating Permit for all camp drinking water 
systems and the Contractor must comply with the conditions of the Water System Operating 
Permit.   

 
FS776 Camp Standards Rev  June 13, 2012  Page  2 of 6  

http://www.health.gov.bc.ca/protect/industrial-camps.html
http://www.worksafebc.com/contact_us/default.asp
http://www.labour.gov.bc.ca/esb/facshts/silviculture_workers.htm


6.04 As per the Water Act and its Regulations, the Contractor must obtain approval of the Ministry of 
Environment - Water Stewardship Division if it will be using or diverting water from stream beds 
including a lake, river, creek, spring, ravine, swamp or gulch. 

6.05 In order to verify the safety of the drinking water system, the Contractor must provide 
bacteriological water samples at regular intervals and in a timely fashion from each camp location 
to the Health Authority as required by the Water System Operating Permit.  Camps supplied with   
drinking water from sealed bottles purchased from a reputable grocery chain outlet or other 
suitable retail establishment will not be subject to water sampling. 

6.06 An adequate supply of potable water shall be provided for drinking and food preparation purposes 
both at the camp and at the daily worksite. 

6.07 Where the Health Region determines a permit is not required, the following minimum standard is 
to be followed in order to ensure that drinking water will be free of pathogenic (disease causing) 
organisms.   Drinking water must be either:  
(a) obtained from a water supply system in accordance with the Drinking Water Protection Act, 

or  
(b) in exceptional circumstances, otherwise treated by a method which has been authorized in 

writing by the Health Officer.  Any conditions of such an authorization will form an integral part 
of this contract; or 

(c) boiled. 
6.08 All containers used for transporting or storing drinking water shall be used for no other purpose 

and shall be securely closed, arranged so that water can only be drawn from a tap (no dipping). 

6.09 All potable water containers including those for personal use shall be maintained clean and free 
from contamination. 

6.10 Where a water supply unfit for drinking is used for other purposes there shall be: 
(a) no physical connection with the drinking water supply; and 
(b) warning signs placed on all outlets of the non-drinkable supply. 

Campsite 
6.11 The general campsite area and specific locations of all camp facilities shall be located so that 

good natural drainage is provided. 

6.12 Drainage from the camp shall not contaminate any water supply. 

6.13 The camp location and boundaries shall be approved by the Contract Representative in charge 
and be confined to the agreed-to area. 

Sleeping Accommodations Supplied by the Contractor 
6.14 Where the Contractor provides tents or other temporary membrane structures (the “Structures”) 

for sleeping accommodations for the short-term camp, it must ensure the Structures: 

(a) having an area in excess of 18 square meters are inspected by a fire official for approval; 

(b) are not located within 6 meters of buildings, parked vehicles, internal combustion engines, or 
other tents or temporary membrane structures.  For the purpose of determining required 
distances, support ropes and guy wires shall be considered as part of the Structures; 

(c) are adequately braced and anchored to prevent weather-related collapse, including their 
appurtenances; 

(d) are, including canopies, composed of flame-resistant material or shall be treated with a flame 
retardant in an approved manner; 

(e) flammable-liquid-fuel equipment shall not be used in the Structures or canopies; 

(f) flammable and combustible liquids shall be stored outside in an approved manner not less 
than 15 meters from the Structures or canopies; 
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(g) there is sufficient ventilation to prevent the accumulation of disagreeable odours and 
condensation; 

(h) are enclosed and weatherproof and provide adequate artificial or natural lighting; 

(i) floors are of a smooth, easily cleanable finish and kept clean; 

(j) there is adequate floor space to prevent overcrowding  

(i) any two persons of opposite sex and not being persons living together as common-
law or married are not required to sleep in the same room; 

(ii) an unobstructed clearance of at least 0.6 m between beds, and 1.0 m between each 
bed and the ceiling; 

(k) individual dry storage space for personal possessions and clothing for each employee; 

(l) no room used for sleeping accommodation is used for drying clothes; 

(m) a moisture barrier (ground sheet) must be used where the bedding is not elevated 30 cm or 
more above the ground; 

(n) mattresses and pillows that are supplied at a camp must be encapsulated by a water proof 
barrier to ensure they remain in a sanitary condition. 

(o) all mattresses, sheets, pillows, pillow cases, blankets and bed covers are kept in a clean and 
sanitary condition and laundered to keep them sanitary and before each new user. 

6.15 Bunkhouses or dwelling houses used for sleeping accommodations must also comply with the 
Industrial Camps Health Regulation. 

Communicable Diseases 
6.16 As provided by B.C. Reg. 4/83 of Schedule ‘A’ of the Public Health Act, Communicable Disease 

Regulation, where a person knows or suspects that an animal or another person is suffering from 
or has died from a communicable disease, he/she shall, without delay, make a report to the 
Medical Health Officer.  A copy of the report shall be forwarded to the Director, Occupational 
Health Department, and Workers’ Compensation Board.  

Kitchen and Meals 
6.17 As per the Food Premises Regulation, the Contractor must obtain the approval of the Health 

Authority and an operating permit for all Food Premises and the Contractor must comply with all 
conditions of the operating permit.  

6.18 The Contractor shall ensure: 
(a) A kitchen or food preparation area shall be provided for that exclusive use and shall be 

separate from any other room.  This room must be constructed so as to deter the entry of 
insects and vermin.  Walls shall be smooth, durable, non-absorbent and maintained in a 
clean condition.  Kitchens shall be supplied with smooth durable, non-absorbent, easily 
cleanable floors. 

(b) A balanced diet of sufficient quantity shall be provided for the workers by the Contractor. 
(c) Hand basins with hot and cold water, soap and disposable towels shall be provided in a 

location convenient to the kitchen area for the use of food handlers. 
(d) Eating or drinking utensils shall be thoroughly cleaned and sanitized after each consecutive 

use.  Personal water bottles, supplied by the Contractor, shall be cleaned daily. 
(e) Food preparation and dining surfaces shall be finished with a smooth, durable, non-

absorbent surface and shall be kept clean and sanitized. 
(f) Utensils shall be scraped, washed clean and sanitized after each usage as follows: 

i) first sink - wash in warm water (43°C/110°F) with detergent; 
ii) second sink - rinse in clear warm water (43°C/110°F); 
iii) third sink - sanitize by immersion in warm clean water containing 100-ppm chlorine 

(1 tablespoon of unscented bleach per gallon of water); 
iv) air dry on clean non-absorbent surface. 
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Dining Room 
6.19 A dining room of sufficient size to effectively accommodate the serving and eating of meals shall 

be provided.  This room shall be separated from the kitchen and kept in a clean and sanitary 
condition.  

6.20 The dining area shall be dry, heated, and constructed so as to deter the entry of insects and 
vermin.  If connected to the kitchen area, dining rooms shall be supplied with smooth, durable, 
non-absorbent, easily cleanable floors.  

Food Handlers 
6.21 The Contractor shall ensure: 

(a) No person who is a carrier of, or suffering from, a communicable disease shall perform food 
handling duties.  

(b) Food handlers shall wash their hands thoroughly, frequently, and always after using the toilet.  
They shall wear clean clothes, keep hair in place and keep fingernails short and clean.  

(c) All food handlers shall have a valid FOODSAFE certificate indicating their completion of a 
basic food handler’s course recognized by the Ministry of Health. 

Food 
6.22 The Contractor shall ensure:  

(a) All food supplies shall be from a commercial source and protected from contamination at all 
times.  Special care shall be taken to ensure that hazardous foods, which will not be 
cooked before eating, are not exposed to contamination from unwashed hands or dirty 
equipment.  

(b) Ice shall be of drinking water quality.  
(c) Hazardous foods shall be maintained at a temperature below 4.0°C/40°F or above 

60°C/l40°F at all times.  Refrigeration and hot holding temperatures must be monitored and 
logged at least daily while the camp is operating. 

(d) Refrigeration equipment with sufficient space to store all hazardous foods kept at the camp, 
shall be provided.  Each unit shall contain a thermometer to monitor its operability.  

(e) All food supplies shall be stored off the floor and protected from dirt and contaminants.  

Food Equipment 
6.23 Containers for food storage shall be easily cleaned, durable, non-absorbent, non-toxic, non-

corrosive and designed to be tightly closed.  Such containers shall be used whenever stored food 
is at risk from water, insects, vermin, or other sources of contamination.  

6.24 All food service equipment and utensils shall be of food service quality and free from breaks, 
corrosion, cracks, open seams and chips and shall be kept clean and sanitized.  

6.25 When not in use utensils, dishes and kitchenware shall be stored in a cupboard to protect from 
insects, dirt and contamination.  Other items shall be stored off the floor and protected from dirt 
and contaminants.  All kitchen or dining room structures must be constructed so as to be easily 
cleaned and sanitized.  

Food Safety Management 
6.26 The Contractor must establish a written Food Safety Management Plan and a Sanitation Plan that 

ensures a health hazard does not occur in the handling of food and the sanitization of the Food 
Premises.  The Plans must be submitted by the Contractor to the Health Authority for its review.   

Sanitary Facilities 
6.27 The Contractor shall provide enclosed, hot water showers, which are screened from view to 

ensure that employees can conveniently maintain personal hygiene.  Each shower shall have an 
adjacent dressing area.  Construction shall include smooth, easily cleanable floors and walls.  

6.28 Flush toilets shall not be installed unless connected to a public sewage system or an onsite 
sewage disposal system that has been constructed in compliance with the Public Health Act 
Sewerage System Regulation.  

6.29 Toilets (privy’s) shall be conveniently located and constructed and maintained so that:  
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(a) flies, insects, rodents or other animals are deterred from gaining access to the waste 
materials in the pit; 

(b) surface or ground water cannot enter the pit; 
(c) waste material does not contaminate a water supply; 
(d) the enclosure is vented; 
(e) they are located a minimum of 30 metres from any lake or stream and 10 metres from food 

service areas of the camp; 
(f) they are enclosed and provide privacy. 

6.30 Wash basins with an adequate supply of clean water shall be provided for hand washing purposes 
in the numbers specified in the table below.  

6.31 The facilities described in 6.27, 6.29 and 6.30 above must not be less than the number as per the 
following table.  

Summary Table For Camp Standards 
No. of Persons in Camp for 
Whom Accommodations is 

Available at Camp  
(from/up to and including) 

Minimum No. of 
Privies 

Minimum No. of 
Showers 

Minimum No of 
Wash Basins 

1 - 7 1 1 1 
8 - 15 2 1 3 
16 - 30 3 2 6 
31 - 45 4 3 9 
46 - 60 5 4 12 
61 - 75 6 5 15 
76 - 100 7 6 20 

 for each group of 6 persons in addition to 100, add 1 wash basin 
 for each group of 20 persons in addition to 100 add 1 privy and shower  

6.32 Privy pits no longer in use shall be filled with soil and marked with a durable sign to warn future 
visitors to the site of the contaminated area.  

6.33 Sanitary facilities must be maintained in a clean and sanitary condition. 

Garbage and Sewage 
6.34 All sewage generated including but not limited to privy, shower, and kitchen facilities must be 

disposed of in a manner approved by the Health Authority.  Permits may be required depending 
on the camp’s facilities and location and the Contractor must comply with any permits issued. 

6.35 Any approved infiltration pits shall not be less than 30 metres from any lake or stream and shall 
not be permitted to overflow or accumulate onto the soil surface:  
(a) sewage and waste water from kitchen or food service areas shall be disposed of in a closed 

infiltration pit with a closed delivery system that is sealed to the access of flies and vermin 
(i.e. open ditches are not permissible). 

(b) waste water from bathing or washing shall also be disposed of in a covered infiltration pit. 
6.36 Garbage shall be stored in wildlife and insect proof containers conveniently located and in 

sufficient numbers.  

6.37 Garbage shall be hauled to a waste management site every day where there is a bear problem; 
under all circumstances, no longer than 3 days.  

Dry Room 
6.38 A heated dry room for the exclusive purpose of drying clothes shall be provided separate from the 

food preparation and serving areas. 
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Natural Resource Sector Tender Offer Form 
for Operational Services and General Services Contracts, 

Major and Minor Works Contracts  

 
Project and/or File No. 10005-40/SU16DND007SF 
 
Ministry:  Forests, Lands, & Natural Resource Operations 

TENDER FOR: 
Contract Name/Project: SU16DND007SF 

Location (optional): Lakes TSA, North East - Nadina Forest District 
 
 

NAME OF BIDDER (the ‘Bidder’):  

Business Address:  

Telephone Number:  FAX Number:  

E-mail Address    

 

1. THE UNDERSIGNED BIDDER HAVING FULL KNOWLEDGE AND UNDERSTANDING OF: 
 
(a) the nature and scope of the work described in the Tender Documents and the tools and equipment 

required to complete the services or work (the ‘Work’); 
(b) the contents of all of the tender documents issued by the Ministry in respect of the Work, including any 

addenda (the ‘Tender Documents’); and 
(c) the locality of the Work and the conditions of the geographical area within which the Work will be carried 

out (the ‘Work Site’), having viewing the Work Site, if required. 

2. HEREBY OFFERS TO: 
 

(a) undertake all Work and supply all materials, tools, equipment and labour necessary to perform the Work 
in strict accordance with the Tender Documents, the provisions of this tender (the ‘Tender’), and at the 
rates and prices specified in this Tender, which rates and prices include all fees, expenses of any kind, 
cash allowances, contingencies and applicable taxes (including taxes paid or payable by the Bidder to a 
supplier during the performance of the Work under the Contract), but shall exclude Goods and Services 
Tax (GST) and any applicable Provincial Sales Tax (PST) that the Bidder is required to charge the 
Province as a taxable transaction; 

(b) sign a contract for the Work, in the form included in the Tender Documents and submitted to us by the 
Ministry (the ‘Contract’); 

(c) complete all Work to the satisfaction of the Ministry in accordance with the Contract, Tender Documents 
and this Tender, including any schedules, specifications, maps or drawings, which form part of this 
Tender, the Tender Documents or the Contract; 
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3. IN ACCORDANCE WITH THE FOLLOWING PROVISIONS: 
 
(a) This Tender is irrevocable for 30 days following the tender closing date. 

 
If the Bidder revokes this Tender within 30 days following the tender closing date, or fails to execute 
the Contract within the time period specified in the Contract award letter: 
i. any submitted bid bond or bid deposit shall be forfeited in whole or in part to the Ministry of 

Finance; OR 
ii. if no bid bond or bid deposit was required, the Ministry may pursue any remedy available to it at 

law or in equity; 

(b) if required by the Tender Documents, a bid bond or bid deposit is enclosed with this Tender, in the 
amount and form specified in the Tender Documents; 

(c) if this Tender is accepted, the Bidder will provide the Ministry with any bonds, performance securities or 
proof of insurance coverage required in the Contract and Tender Documents; 

(d) the Bidder will ensure that each member of the workforce who will perform the Work in Canada under the 
contract is either a Canadian citizen, a permanent resident of Canada, or holds a valid employment visa 
from the Government of Canada; 

(e) any attachments to this Tender, including schedules, information on subcontractors, unit prices, timing of 
work, drawings and specifications are an integral part of this Tender, as if set out at length in the body of 
this Tender; 

(f) the Bidder is registered with the WorkSafe BC under Registration Number     , or will 
provide the Ministry with the Registration Number prior to signing the Contract; 

(g) If the Tender indicates the requirement for a Total Bid Price or alternatively a Total Estimated Bid Price on 
a unit-priced based tender, the Ministry will rank submitted tenders from lowest priced to highest priced 
based on the Total Bid Price or the Total Estimated Bid Price stated on each tender.  The Ministry will: 

i. check each extended amount (the “Extended Amount”) on the lowest priced Tender to ensure it is the 
correct product of the quantity and the price per unit (the “Price Per Unit”); and, 

ii. check the Total Bid Price or alternatively the Total Estimated Bid Price to ensure it is the correct sum 
of the Extended Amounts. 

Where the Extended Amount or the Total Bid Price or alternatively the Total Estimated Bid Price of the 
lowest priced Tender is incorrect, the Ministry will: 

iii. for each and every incorrect Extended Amount, recalculate the incorrect Extended Amount by using 
the Bidder’s Price Per Unit entered on the Tender; and, 

iv. will correctly recalculate the Total Bid Price or alternatively the Total Estimated Bid Price on the 
Tender using the corrected Extended Amounts; and, 

v. where the Total Bid Price or the Total Estimated Bid Price is no longer the lowest ranked Tender the 
Ministry will put the Tender to one side as a remaining tender; and, 

vi. The Ministry will then apply these conditions to the next lowest ranked Tender to the extent necessary 
until a Tender with the lowest price is finally determined. 
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(h) the Bidder hereby certifies that: 

i. the rates and prices in this Tender have been arrived at independent of any other bidder; 

ii. the rates and prices in this Tender have not been knowingly disclosed by the Bidder, and will not be 
disclosed by the Bidder prior to contract award, directly or indirectly, to any other bidder or 
competitor; 

iii. no attempt has been made, nor will be made, to induce any other person to submit, or not to submit, 
a tender, for the purpose of restricting competition; and 

iv. non-compliance with the requirements of this certification will result in the disqualification of this 
Tender. 

(i) the Bidder hereby acknowledges receipt and inclusion of any addenda made to the Tender Documents: 

i. all addenda to the Tender Documents posted on BC Bid® website; or, 

ii. where the Tender Documents were not posted on BC Bid® website, the following addenda.  Failure 
to list and acknowledge receipt may result in rejection of the Tender: 

Addendum No. , dated ; Addendum No. , dated ; 
 

Addendum No. , dated ; Addendum No. , dated ; 
 

(j) if requested by the Ministry, the Bidder will provide either proof of signing authority or a notarized 
partnership declaration prior to signing the Contract. 

 
 
THIS TENDER has been signed by the Bidder or its duly authorized representatives or officers on the ______________ 

day of _____________________, 20_____. 

 
Signature of Bidder or Bidder's Authorized Representative: 

 
 

____________________________________________________________ 
 
 
 

____________________________________________________________ 
 Print or Type Name and Position of Bidder or Bidder's 
 Authorized Representative 
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TENDER OFFER FORM 
Tender Price Schedule 

 
(SHADED AREAS FOR MINISTRY USE ONLY – DO NOT MAKE CHANGES) 

Item No. Item or Description of Work Unit of 
Measurement 

A 
Estimated 
Quantity 
(plots)  

B 
Price Per Unit  

Excluding GST and 
PST as a taxable 

transaction charged 
to the Province 

 

C 
Extended $$.¢¢ 

Amount  
Excluding GST and PST 
as a taxable transaction 
charged to the Province 
(Include cents to the two 

decimal place.) 
 

(C = A x B) 

A.         93K012-014 10.9    

B. 93K012-013 5.0    

C. 93K003-020 37.3    

D. 93K003-049 16.9    

E. 93K004-002 22.0    

F. 93K013-021 7.8    

G. 93K013-025 7.5    

H. 93K003-019 12.6    

I. 93K003-008 23.9    

J. 93K003-004 55.7    

K.  93K014-009 30.4    

L. 93K003-001 25.4    

M. 93K013-001 11.6    

N. 93K003-027 49.1    

O. 93K003-018 47.8    

P. 93K003-002 34.0    

Q. 93K003-003 17.2    

R. 93K003-046 29    
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S. 93K003-024 48.4    

T. 93K003-038 26.1    

U. 39K003-039 39.9    

V. 93K003-041 24.2    

W. 93K013-002 6.6    

X. 93K001-013 51.6    

Y. 93K001-011 25.5    

Z. 93K001-014 71.6    

AA. 93K001-016 29.7    

AB. 93K001-006 86.1    

AC. 93K011-006 93.2    

AD. 93K001-005 53.8    

AE. 93K011-003 98.7    

AF. 93K011-009 13.4    

      

      

      

      

      

Quote Please provide a quote if  
traverse and layout is 
required  

Per 1 Km    

      

 Total 1112.9    

Total Estimated Bid Price:  
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BIDDER'S RETURN ADDRESS 

 
AFFIX 

SUFFICIENT 
POSTAGE 

TIMBER 
SALE 

MINISTRY 
CONTRACT 

RECEIVED BY  ____________________  

DATE/TIME STAMP WHEN RECEIVED 
τ BY THE MINISTRY τ 

TENDER  
NOT TO BE OPENED UNTIL AFTER THE TIME INDICATED 

TENDER FOR 
     

 

SUBJECT Silviculture Surveys -Legal  Regeneration Survey - Lakes TSA 

 
 

MINISTRY OF FORESTS, LANDS, 7 
NATURAL RESOURCE OPERATIONS 
183 Hwy 16 West - P.O. Box 999 
Burns Lake, British Columbia 
V0J 1E0. 

TO  

LICENCE NO.  or  CONTRACT NO.  or  FILE NO. 

SU16DND007SF 
CLOSING DATE & TIME (LOCAL TIME) 

May 19, 2015, 11:00 a.m.  

NRS423 HFM 2000/02   (g:\!transfr\jamie\ftp publish\su16dnd007sf\m-tender envelope nrs423.docx) 
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Page 1 of 7Page:

2015-04-01 16:22:46 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    5

Opening Id:

Opening Licensee:

Comments: N

 93K 001 0.0    5Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-575620000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  66.4  .0  55.8Forest Cover (ha):NAR (ha): 64.0Dist Gross Area (ha): 64.0Exhibit A Areas (ha):

Cut Block: 1AE64054Timber Mark:54CP:A16825Licence No:

Lic Opening Id:-575620000Opening Id: 93K 001 0.0    5Opening:

BABINE TIMBER LIMITED,Name:0000087644Client:

MAXAN LKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1984-09-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1989-095

2009-03-17 0 1984-09

Original Approval: Current AmendmenTJORDSVA 1984-09-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Database: DBP01
Opening Number:  93K 001 0.0    5

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1989-09 N

1  0.0 Free Growing 1984-09 1984-09 2009-03-17 BCEID\JOHNWPRESTMO Y2009-03-17

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16825 54 1A E64054  64.0  58.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1984-09-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0  0 N N YN 0 : 19840 : 19845 : 1989
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Site Plan Map Image

District:

MAXAN LKLocation:

Client: 00087644  00 - BABINE TIMBER LIMITED,

Date:

A16825Licence:

CP/Mark: 54 / E64054

1ABlock:

 93K 001 0.0   5Opening:

-575620000Opening Id:

 66.4Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016145 DN HV REMOV 1984-09-01 1985-01-01  64.0 Y LCLEAR A16825 54 1A
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -575620014 SU MS PLOT 1985-07-01  58.0 S N NMS

Y -575620019 SP ME PILE 1985-12-01  11.0 S N NPL

Y -575620021 PL PL CTAIN 1986-06-01  5.0 S N NCE

Y -575620020 SP BU PBURN 1986-11-01  11.0 S N NPL

Y -575620023 PL PL CTAIN 1987-05-01  53.0 S N NCE

Y -575620015 SU SU PLOT 1989-11-01  58.0 VOI N NSU

Y -575620017 SU FG PLOT 1993-09-01  64.0 VOI N NFG

Y -575620027 BR MA BRUSH 1994-07-31  1.2 VOI N NCE

Y -575620018 SU FG PLOT 1997-07-15  60.4 RBL N NFG

Y  1762029 SU RE WALK 2009-03-02  53.8 FIL 2769001 Y NFG  IB  904.00

N  2259295 SU RA PLOT 2015-06-01  53.8 FTM 40FI012 N NIB  DS  RA SU2016DND010  1,076.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2008  34.5 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 10  34.51 A 2009-03-17

IMM ART  2008  19.3 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 1  19.31 B 2009-03-17

IMM ART  2008  19.3 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 1  19.31 B 2009-03-17

IMM ART  2008  19.3 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 1  19.31 B 2009-03-17
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 34.5I  26  12.0 2008  2,080  18 I  231  1981329 ARTIMM PLI(80%) SX(20%)A N 32.9

 34.5S  26  12.0 2008  840  800 I  231  1981329 ARTIMM PLI(82%) SX(18%)  880A N 32.9

 1.6 RDNPAA 

 19.3I  25  11.5 2008  2,880  19 I  251  1981330 ARTIMM PLI(60%) AT(30%) 

SX(10%)

B N 19.3

 19.3S  25  11.5 2008  880  800 I  251  1981330 ARTIMM PLI(77%) SX(23%)  880B N 19.3

 2.0  2008 1981328 NATNPNPBr N 2.0
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Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

MAXAN LKLocation:

Client: 00087644  00 - BABINE TIMBER LIMITED,

2009-03-17  00:00:00Date:

A16825Licence:

CP/Mark: 54 / E64054

1ABlock:

 93K 001 0.0   5Opening:

-575620000Opening Id:

 66.4Gross Area:

1        1SU:

A        B        NPBrPoly #:

34.5     19.3     2Poly Area:

2008     2008     2008Ref Year:

23       25Site_Indx:

IMM      IMM      NPStk Stats:

ART      ART      NATStk Type:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 7 of 7Page:

2015-04-01 16:22:46 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    5

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2009-03-17  1.6  2.0  .0  3.6  .0  .0  .0  .0  52.2  .0  52.2  .0  .0  .0  55.8  .0

1998-02-16  6.0  .0  .0  6.0  .0  .0  .0  .0  60.4  .0  60.4  .0  .0  .0  66.4  .0

1995-02-20  6.0  .0  .0  6.0  .0  .0  .0  .0  60.4  .0  60.4  .0  .0  .0  66.4  43.7

1995-01-04  6.0  .0  .0  6.0  .0  .0  .0  .0  58.0  .0  58.0  .0  .0  .0  64.0  39.0

1989-11-01  6.0  .0  .0  6.0  .0  3.0  .0  3.0  55.0  .0  55.0  .0  .0  .0  64.0  .0

1987-06-01  6.0  .0  .0  6.0  .0  .0  .0  .0  58.0  .0  58.0  .0  .0  .0  64.0  .0

1986-11-01  6.0  .0  .0  6.0  47.0  6.0  .0  53.0  5.0  .0  5.0  .0  .0  .0  64.0  .0

1986-06-01  6.0  .0  .0  6.0  53.0  .0  .0  53.0  5.0  .0  5.0  .0  .0  .0  64.0  .0

1985-12-01  6.0  .0  .0  6.0  53.0  5.0  .0  58.0  .0  .0  .0  .0  .0  .0  64.0  .0

1984-09-01  6.0  .0  .0  6.0  58.0  .0  .0  58.0  .0  .0  .0  .0  .0  .0  64.0  .0

Attachments

Description File Name File Size Submitted Last Updated

2008/09 Survey and FG 

Declaration

K001_005_SURVEY.pdf      868.51 KB BCEID\JOHNWPRESTMO 

2009-03-31 16:39:40 PM

BCEID\JOHNWPRESTMO 

2009-03-31 16:39:40 PM

End of Report
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Opening Details Report

Page 1 of 6Page:

2015-04-01 16:20:36 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    6

Opening Id:

Opening Licensee:

Comments: N

 93K 001 0.0    6Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-575580000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  86.1  .0  86.1Forest Cover (ha):NAR (ha): 81.0Dist Gross Area (ha): 81.0Exhibit A Areas (ha):

Cut Block: 2E64054Timber Mark:54CP:A16825Licence No:

Lic Opening Id:-575580000Opening Id: 93K 001 0.0    6Opening:

BABINE TIMBER LIMITED,Name:0000087644Client:

MAXAN LKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1983-03-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

3

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1986-031993-09-01 3

2001-03-06 0 1983-03

Original Approval: Current AmendmenTJORDSVA 1983-03-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:



Reporting Silviculture and Land Tracking System 
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Page 2 of 6Page:

2015-04-01 16:20:36 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    6

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1986-03 1993-09-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1983-03 1983-03 2001-03-06 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16825 54 2 E64054  81.0  73.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1983-03-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0  0 N N YN 0 : 19830 : 19833 : 1986



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 3 of 6Page:

2015-04-01 16:20:36 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    6

Site Plan Map Image

District:

MAXAN LKLocation:

Client: 00087644  00 - BABINE TIMBER LIMITED,

Date:

A16825Licence:

CP/Mark: 54 / E64054

2Block:

 93K 001 0.0   6Opening:

-575580000Opening Id:

 86.1Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016149 DN HV REMOV 1983-03-01 1983-09-01  81.0 Y LCLEAR A16825 54 2
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2015-04-01 16:20:36 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    6

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -575580021 SP ME SHARK 1983-09-01  62.0 VOI N NPL

Y -575580024 PL PL CTAIN 1984-05-01  37.0 S N NCE

Y -575580022 SP ME WINDR 1985-12-01  8.0 VOI N NPL

Y -575580026 PL PL CTAIN 1986-06-01  32.0 S N NCE

Y -575580015 SU SU PLOT 1986-09-01  36.0 S N NSU

Y -575580023 SP BU WINDR 1986-11-01  8.0 S N NPL

Y -575580028 PL PL CTAIN 1987-05-01  8.0 S N NCE

Y -575580017 SU SU PLOT 1988-10-01  8.0 VOI N NSU

Y -575580016 SU SU PLOT 1988-10-01  36.0 VOI N NSU

Y -575580018 SU FG PLOT 1993-09-01  81.0 VOI N NFG

Y -575580020 SU FG PLOT 2001-01-10  29.1 RBL N NFG

N  787681 SU RA PLOT 2015-06-01  86.1 FTM 40FI012 Y NRA  DS  FE SU2016DND010  1,722.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IAG Cooley Spruce Gall 

Adelgid (Adelges cooleyi)

 25  28.01993-01-01
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    6

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 24.8I  14  4.0 2000  3,509  50 O  211 -575580005 ARTIMM SX(60%) PLI(40%)  92 N 20.8

 24.8S  14  3.4 2000  1,073  964  50 O  211 -575580005 ARTIMM SX(57%) PLI(26%) 

BL(17%)

  92 N 20.8

 1.6 RDNPA  92 

 2.4 NATNPB  92 

 21.8I  7  1.5 1993  2,360  1,040  1,040  15 O  181 -575580007 ARTIMM PLI(90%) SX(10%) 675 N 20.8

 1.0 RDNPA 675 

 20.4I  14  4.7 2000  3,075  50 O  221 -575580010 ARTIMM PLI(50%) SX(30%) 

BL(20%)

 676 N 18.2

 20.4S  14  3.9 2000  1,000  1,000  50 O  221 -575580010 ARTIMM PLI(56%) SX(33%) 

BL(11%)

 676 N 18.2

 1.9 RDNPA 676 

 .3 NATNPB 676 

 19.1I  9  1.9 1993  2,400  1,160  15 O  181 -575580011 ARTIMM PLI(100%) 677 N 16.1

 3.0 RDNPA 677 
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0    6

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2001-03-15  7.5  2.7  .0  10.2  .0  .0  .0  .0  75.9  .0  75.9  .0  .0  .0  86.1  75.9

1996-08-26  7.5  1.5  .0  9.0  .0  .0  .0  .0  77.1  .0  77.1  .0  .0  .0  86.1  36.9

1995-02-20  7.5  1.5  .0  9.0  .0  .0  .0  .0  77.1  .0  77.1  .0  .0  .0  86.1  20.8

1993-09-01  5.0  1.0  .0  6.0  .0  .0  .0  .0  75.0  .0  75.0  .0  .0  .0  81.0  21.0

1987-06-01  8.0  .0  .0  8.0  .0  .0  .0  .0  73.0  .0  73.0  .0  .0  .0  81.0  .0

1986-12-01  8.0  .0  .0  8.0  .0  8.0  .0  8.0  65.0  .0  65.0  .0  .0  .0  81.0  .0

1986-06-01  8.0  .0  .0  8.0  .0  4.0  .0  4.0  69.0  .0  69.0  .0  .0  .0  81.0  .0

1984-06-01  8.0  .0  .0  8.0  .0  36.0  .0  36.0  37.0  .0  37.0  .0  .0  .0  81.0  .0

1983-09-01  8.0  .0  .0  8.0  73.0  .0  .0  73.0  .0  .0  .0  .0  .0  .0  81.0  .0

1983-03-01  8.0  .0  .0  8.0  73.0  .0  .0  73.0  .0  .0  .0  .0  .0  .0  81.0  .0

End of Report



Reporting Silviculture and Land Tracking System 
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2015-04-01 16:13:21 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   11

Opening Id:

Opening Licensee:

Comments: N

 93K 001 0.0   11Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-575540000

Map Image: Y

Admin

Block Status:Opening that has achieved free 

growing

FGOpening Cat:

BURNS LAKE WESTCDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  25.5  .0  25.5Forest Cover (ha):NAR (ha): 25.5Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:Timber Mark:CP:Licence No:

Lic Opening Id:-575540000Opening Id: 93K 001 0.0   11Opening:

Name:Client:

BROWN RDLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

1955-12-01

PLI

2

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

14D

Nadina Natural Resource District

Lakes TSA Block D

Immature

3

 0

0

Site Index Source:

IDIR\CSTEVENS

 %

IMM

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1960-125

1984-03-26 0 1955-12

Original Approval: Current AmendmenTJORDSVA 1955-12-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   11

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1960-12 N

1  0.0 Free Growing 1955-12 1955-12 1984-03-26 HRC N2003-11-15

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1955-12-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0  0 N N YN 0 : 19550 : 19555 : 1960
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   11

Site Plan Map Image

District:

BROWN RDLocation:

Client:    - 

Date:

Licence:

CP/Mark:  / 

Block:

 93K 001 0.0  11Opening:

-575540000Opening Id:

 25.5Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016153 DN HV 1955-12-01 1980-01-01  25.5 Y L
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   11

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -575540009 JS MA POWER 1980-01-01  32.0 VG N NSPE

Y -575540007 SU JS PLOT 1980-01-01  32.0 VG N NJS

Y -575540008 SU FG PLOT 1985-12-01  32.0 VG N NFG

Y -575540010 FE CA HELI 1986-10-01  23.0 FR N NNUT

N  237397 SU RA PLOT 2015-05-01  25.5 FTM 40FI012 N NRA  DS  IB SU2016DND010  510.00

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 25.5I  22  11.3 1980  2,181  1,200  1,200  70 O  181 -575540005 NATIMM PLI(100%) 670 N 25.5

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1995-02-22  .0  .0  .0  .0  .0  .0  .0  .0  .0  25.5  25.5  .0  .0  .0  25.5  25.5

1958-12-01  .0  .0  .0  .0  .0  .0  .0  .0  .0  32.0  32.0  .0  .0  .0  32.0  32.0

1955-12-01  .0  .0  .0  .0  .0  .0  32.0  32.0  .0  .0  .0  .0  .0  .0  32.0  .0

End of Report
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2015-04-01 16:11:45 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   13

Opening Id:

Opening Licensee:

Comments: N

 93K 001 0.0   13Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-575500000

Map Image: Y

Admin

Block Status:Opening that has achieved free 

growing

FGOpening Cat:

BURNS LAKE WESTCDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  51.6  .0  51.6Forest Cover (ha):NAR (ha): 51.6Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:Timber Mark:CP:Licence No:

Lic Opening Id:-575500000Opening Id: 93K 001 0.0   13Opening:

Name:Client:

BROWN RDLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

1967-12-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

14D

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1972-125

1995-10-10 0 1967-12

Original Approval: Current AmendmenTJORDSVA 1967-12-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   13

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1972-12 N

1  0.0 Free Growing 1967-12 1967-12 1995-10-10 TJORDSVA N2003-11-15

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1967-12-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0  0 N N YN 0 : 19670 : 19675 : 1972
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   13

Site Plan Map Image

District:

BROWN RDLocation:

Client:    - 

Date:

Licence:

CP/Mark:  / 

Block:

 93K 001 0.0  13Opening:

-575500000Opening Id:

 51.6Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016157 DN HV 1967-12-01 1976-01-01  51.6 Y L
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   13

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -575500008 SU RG PLOT 1976-01-01  34.0 VG N NRG

Y -575500009 SU FG PLOT 1987-07-01  34.0 FR N NFG

Y -575500011 SU BR PLOT 1990-06-01  34.0 FR N NBR

Y -575500012 SU BR PLOT 1990-08-01  34.0 VG N NBR

Y -575500010 SU FG PLOT 1995-10-18  51.6 VG N NFG  FH  RE

N  161918 SU RA PLOT 2015-06-01  51.6 FTM 40FI012 Y NRA  DS  FE SU2016DND010  1,032.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DM Dwarf Mistletoe  50  34.01987-01-01

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 51.6I  15  5.0 1995  3,756  30 O  181 -575500005 NATIMM PLI(90%) SX(10%)  96 N 36.5

 51.6S  13  4.3 1995  1,156  956  30 O  181 -575500005 NATIMM PLI(68%) SX(32%)  96 N 36.5

 15.1 NATIMMA  96 
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2015-04-01 16:11:45 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   13

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1995-10-18  .0  .0  .0  .0  .0  .0  .0  .0  .0  51.6  51.6  .0  .0  .0  51.6  51.6

1995-02-22  .0  .0  .0  .0  .0  .0  .0  .0  .0  51.6  51.6  .0  .0  .0  51.6  .0

1987-07-01  .0  .0  .0  .0  .0  .0  .0  .0  .0  34.0  34.0  .0  .0  .0  34.0  .0

1985-03-01  .0  .0  .0  .0  .0  .0  .0  .0  .0  54.0  54.0  .0  .0  .0  54.0  .0

1976-12-01  .0  .0  .0  .0  .0  .0  .0  .0  .0  99.0  99.0  .0  .0  .0  99.0  .0

1967-12-01  .0  .0  .0  .0  .0  .0  99.0  99.0  .0  .0  .0  .0  .0  .0  99.0  .0

End of Report
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2015-04-01 16:16:24 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   14

Opening Id:

Opening Licensee:

Comments: N

 93K 001 0.0   14Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-575600000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:YSP Exempt:

Opening Gross Area (ha):  71.6  .0  71.6Forest Cover (ha):NAR (ha): 82.0Dist Gross Area (ha): 82.0Exhibit A Areas (ha):

Cut Block: 1E64054Timber Mark:54CP:A16825Licence No:

Lic Opening Id:-575600000Opening Id: 93K 001 0.0   14Opening:

BABINE TIMBER LIMITED,Name:0000087644Client:

MAXANLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1983-01-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

3

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1988-015

1998-02-17 0 1983-01

Original Approval: Current AmendmenRWELSH 1983-01-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 5Page:

2015-04-01 16:16:24 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   14

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1988-01 N

1  0.0 Free Growing 1983-01 1983-01 1998-02-17 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16825 54 1 E64054  82.0  72.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

RWELSH Date: 1983-01-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19830 : 19835 : 1988
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2015-04-01 16:16:24 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   14

Site Plan Map Image

District:

MAXANLocation:

Client: 00087644  00 - BABINE TIMBER LIMITED,

Date:

A16825Licence:

CP/Mark: 54 / E64054

1Block:

 93K 001 0.0  14Opening:

-575600000Opening Id:

 71.6Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016147 DN HV REMOV 1983-01-01 1984-08-01  82.0 Y LCLEAR A16825 54 1
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Page 4 of 5Page:

2015-04-01 16:16:24 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   14

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -575600013 SU MS PLOT 1985-07-01  72.0 S N NMS

Y -575600016 SP ME WINDR 1985-12-01  50.0 S N NPL

Y -575600017 SP BU WINDR 1986-11-01  50.0 S N NPL

Y -575600018 PL PL CTAIN 1987-05-01  72.0 S N NCE

Y -575600014 SU SU PLOT 1989-11-01  72.0 VOI N NSU

Y -575600015 SU FG PLOT 1997-07-15  61.6 RBL N NFG

N  305858 SU RA PLOT 2015-06-01  71.6 FTM 40FI012 N NRA  DS  FE SU2016DND010  1,432.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSC Comandra Blister Rust 

(Cronartium comandrae)

 1  .01997-07-15

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 2  .01997-07-15

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 22.6I  10  2.2 1997  2,356  12 O  181 -575600005 ARTIMM SX(80%) PLI(10%) 

AT(10%)

  82 N 17.6

 22.6S  10  2.5 1997  1,178  1,111  6 O  181 -575600005 ARTIMM SX(86%) PLI(14%)  82 N 17.6

 2.0 RDNPA  82 

 3.0 FORNPB  82 

 41.4I  9  3.1 1997  2,240  1,160  1,140  15 O  181 -575600007 ARTIMM PLI(100%)  83 N 36.4

 5.0 RDNPA  83 

 7.6I  10  2.2 1997  2,356  101 -575600011 ARTIMM SW(80%) PLI(10%) 

AT(10%)

 557 N 7.6

 7.6S  10  2.5 1997  1,178  1,111  61 -575600011 ARTIMM SX(86%) PLI(14%) 557 N 7.6
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2015-04-01 16:16:24 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   14

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1998-02-17  7.0  .0  3.0  10.0  .0  .0  .0  .0  61.6  .0  61.6  .0  .0  .0  71.6  61.6

1995-02-22  7.0  .0  3.0  10.0  .0  .0  .0  .0  61.6  .0  61.6  .0  .0  .0  71.6  .0

1987-06-01  7.0  .0  3.0  10.0  .0  .0  .0  .0  72.0  .0  72.0  .0  .0  .0  82.0  .0

1985-12-01  8.0  2.0  .0  10.0  22.0  50.0  .0  72.0  .0  .0  .0  .0  .0  .0  82.0  .0

1984-03-01  8.0  2.0  .0  10.0  72.0  .0  .0  72.0  .0  .0  .0  .0  .0  .0  82.0  .0

1983-01-01  .0  .0  .0  .0  .0  40.0  .0  40.0  .0  .0  .0  .0  .0  .0  40.0  .0

End of Report
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2015-04-01 16:17:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   16

Opening Id:

Opening Licensee:

Comments: N

 93K 001 0.0   16Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-575670000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  35.8  .0  35.8Forest Cover (ha):NAR (ha): 30.0Dist Gross Area (ha): 30.0Exhibit A Areas (ha):

Cut Block: 5E64054Timber Mark:54CP:A16825Licence No:

Lic Opening Id:-575670000Opening Id: 93K 001 0.0   16Opening:

BABINE TIMBER LIMITED,Name:0000087644Client:

ANDERS LAKELocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1985-08-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

R

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1987-082

1998-02-17 0 1985-08

Original Approval: Current AmendmenTJORDSVA 1985-08-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 5Page:

2015-04-01 16:17:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   16

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1987-08 N

1  0.0 Free Growing 1985-08 1985-08 1998-02-17 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16825 54 5 E64054  30.0  23.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1985-08-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 SXW  0 N N YN 0 : 19850 : 19852 : 1987
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2015-04-01 16:17:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   16

Site Plan Map Image

District:

ANDERS LAKELocation:

Client: 00087644  00 - BABINE TIMBER LIMITED,

Date:

A16825Licence:

CP/Mark: 54 / E64054

5Block:

 93K 001 0.0  16Opening:

-575670000Opening Id:

 35.8Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016141 DN HV REMOV 1985-08-01 1985-11-01  30.0 Y LCLEAR A16825 54 5



Reporting Silviculture and Land Tracking System 
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2015-04-01 16:17:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   16

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -575670011 SP ME PILE 1985-10-01  24.0 S N NPL

Y -575670013 SP BU PBURN 1986-11-01  24.0 S N NPL

Y -575670014 PL PL CTAIN 1987-05-01  24.0 S N NCE

Y -575670009 SU SU PLOT 1989-11-01  23.0 VOI N NSU

Y -575670016 BR ME BLADE 1993-07-01  2.0 VOI N NCE

Y -575670010 SU FG PLOT 1997-07-15  29.3 RBL N NFG

N  305860 SU RA PLOT 2015-06-01  29.7 FTM 40FI012 N NBR  DS  FE SU2016DND010  594.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSC Comandra Blister Rust 

(Cronartium comandrae)

 1  .01997-07-15

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 1  .01997-07-15

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 35.8I  9  2.9 1997  2,880  16 O  181 -575670005 ARTIMM SX(50%) PLI(40%) 

AT(10%)

 191 N 29.3

 35.8S  10  3.3 1997  1,180  1,080  8 O  181 -575670005 ARTIMM SX(54%) PLI(46%) 191 N 29.3

 5.5 RDNPA 191 

 1.0 NATSB 191 



Reporting Silviculture and Land Tracking System 

Opening Details Report
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2015-04-01 16:17:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 001 0.0   16

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1998-02-17  5.5  1.0  .0  6.5  .0  .0  .0  .0  29.3  .0  29.3  .0  .0  .0  35.8  29.3

1995-02-20  5.5  1.0  .0  6.5  .0  .0  .0  .0  29.3  .0  29.3  .0  .0  .0  35.8  .0

1989-11-01  .0  .0  1.0  1.0  .0  .0  .0  .0  29.0  .0  29.0  .0  .0  .0  30.0  .0

1987-05-01  6.0  .0  .0  6.0  .0  .0  .0  .0  24.0  .0  24.0  .0  .0  .0  30.0  .0

1985-08-01  4.0  .0  .0  4.0  .0  24.0  .0  24.0  .0  .0  .0  .0  .0  .0  28.0  .0

End of Report
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2015-04-01 15:32:58 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0    1

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0    1Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588220000

Map Image: Y

Admin

Block Status:Opening that has achieved free 

growing

FGOpening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  25.4  .0  24.6Forest Cover (ha):NAR (ha): 25.4Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:24262Timber Mark:CP:A24262Licence No:

Lic Opening Id:-588220000Opening Id: 93K 003 0.0    1Opening:

DAVIDSON, ORVIL BRUCEName:0000008490Client:

TERCER LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1985-11-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1990-115

1998-02-17 0 1985-11

Original Approval: Current AmendmenBANDERSO 1985-11-01

Spatial Data Exists: Y Opening Comments: Y

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0    1

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1990-11 N

1  0.0 Free Growing 1985-11 1985-11 1998-02-17 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A24262 24262 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

BANDERSO Date: 1985-11-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19850 : 19855 : 1990
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2015-04-01 15:32:58 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0    1

Site Plan Map Image

District:

TERCER LLocation:

Client: 00008490  00 - DAVIDSON, ORVIL BRUCE

Date:

A24262Licence:

CP/Mark:  / 24262

Block:

 93K 003 0.0   1Opening:

-588220000Opening Id:

 25.4Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015003 DN HV 1985-11-01 1986-06-01  25.4 Y L A24262



Reporting Silviculture and Land Tracking System 
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2015-04-01 15:32:58 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0    1

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588220013 SP ME TRAIL 1986-08-01  23.0 VOB N NPL

Y -588220014 PL PL CTAIN 1987-07-01  23.0 VOB N NCE

Y -588220011 SU RG PLOT 1990-05-01  23.0 VOB N NRG  SU

Y -588220010 SU FG PLOT 1993-07-01  25.0 VG N NFG

Y -588220012 SU FG PLOT 1997-07-15  3.7 RBM N NFG

Y  305868 SU FH LINE 2001-09-06  22.4 RBL Y NDS

Y  1712724 SU RA PLOT 2006-08-25  22.4 FTM NIFR06DND3 Y NDS  IB  504.00

Y  1824292 SU FH HELI 2009-10-24  22.4 FTM 1088004 Y N  55.00

N  2369644 SU RA PLOT 2015-06-01  25.4 FTM 40FI012 Y NDS  IB  RA SU2016DND010  500.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2006  24.6 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 261 A 2015-01-28

IMM ART  2006  24.6 I Inventory 

Layer

IWP Lodgepole pine Terminal 

Weevil (Pissodes 

terminalis)

 71 A 2015-01-28

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 24.6I  20  8.4 2006  1,661  22 I  231  3228686 ARTIMM PLI(80%) SX(20%)A N 22.4

 24.6S  17  6.9 2006  809  809 I  231  3228686 ARTIMM PLI(83%) SX(17%)  809A N 22.4

 2.2 UNNNPRDA 
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Database: DBP01
Opening Number:  93K 003 0.0    1

Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

TERCER LLocation:

Client: 00008490  00 - DAVIDSON, ORVIL BRUCE

2015-01-28  00:00:00Date:

A24262Licence:

CP/Mark:  / 24262

Block:

 93K 003 0.0   1Opening:

-588220000Opening Id:

 25.4Gross Area:

1SU:

APoly #:

24.6Poly Area:

2006Ref Year:

23Site_Indx:

IMMStk Stats:

ARTStk Type:
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Database: DBP01
Opening Number:  93K 003 0.0    1

Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

TERCER LLocation:

Client: 00008490  00 - DAVIDSON, ORVIL BRUCE

Date:

A24262Licence:

CP/Mark:  / 24262

Block:

 93K 003 0.0   1Opening:

-588220000Opening Id:

 25.4Gross Area:

1SU:

273      273aPoly #:

24.6     .8Poly Area:

2006     2006Ref Year:

23Site_Indx:

IMM      NPStk Stats:

ART      NATStk Type:
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Database: DBP01
Opening Number:  93K 003 0.0    1

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2015-01-28  2.2  .0  .0  2.2  .0  .0  .0  .0  22.4  .0  22.4  .0  .0  .0  24.6  .0

2010-08-09  2.2  .8  .0  3.0  .0  .0  .0  .0  22.4  .0  22.4  .0  .0  .0  25.4  .0

2007-02-15  2.2  .8  .0  3.0  .0  .0  .0  .0  22.4  .0  22.4  .0  .0  .0  25.4  .0

2007-02-12  2.2  .8  .0  3.0  .0  .0  .0  .0  22.4  .0  22.4  .0  .0  .0  25.4  .0

2007-01-11  .0  .8  .0  .8  .0  .0  .0  .0  22.4  .0  22.4  .0  .0  .0  23.2  .0

1998-02-17  3.0  .0  .0  3.0  .0  .0  .0  .0  22.4  .0  22.4  .0  .0  .0  25.4  22.4

1995-05-19  3.0  .0  .0  3.0  .0  .0  .0  .0  22.4  .0  22.4  .0  .0  .0  25.4  18.7

1987-07-01  3.0  .0  .0  3.0  .0  .0  .0  .0  22.0  .0  22.0  .0  .0  .0  25.0  18.0

1986-08-01  2.0  .0  .0  2.0  .0  23.0  .0  23.0  .0  .0  .0  .0  .0  .0  25.0  .0

1985-11-01  3.0  .0  .0  3.0  22.0  .0  .0  22.0  .0  .0  .0  .0  .0  .0  25.0  .0

End of Report
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Database: DBP01
Opening Number:  93K 003 0.0    2

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0    2Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588210000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  34.0  .0  34.0Forest Cover (ha):NAR (ha): 34.0Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:24261Timber Mark:CP:A24261Licence No:

Lic Opening Id:-588210000Opening Id: 93K 003 0.0    2Opening:

ADAMS, NETTIEName:0000019460Client:

TERCER LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-01-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-011993-05-01 5

2000-07-31 0 1986-01

Original Approval: Current AmendmenRWELSH 1986-01-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 5Page:

2015-04-01 15:40:49 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-01 1993-05-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1986-01 1986-01 2000-07-31 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A24261 24261 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

RWELSH Date: 1986-01-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19860 : 19865 : 1991
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0    2

Site Plan Map Image

District:

TERCER LLocation:

Client: 00019460  00 - ADAMS, NETTIE

Date:

A24261Licence:

CP/Mark:  / 24261

Block:

 93K 003 0.0   2Opening:

-588210000Opening Id:

 34.0Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015004 DN HV 1986-01-01 1986-09-01  34.0 Y L A24261
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588210013 SP BU BROAD 1986-09-01  23.0 VOB N NPL

Y -588210014 PL PL CTAIN 1988-05-01  25.0 VOB N NCE

Y -588210011 SU RG PLOT 1990-05-01  25.0 VOB N NRG  SU

Y -588210016 PL PL CTAIN 1991-05-01  2.0 VG N NCE

Y -588210012 SU RG PLOT 1993-05-01  2.0 VG N NRG  SU

Y -588210010 SU FG PLOT 2001-02-01  34.0 RBL N NFG

N  3238532 SU RA PLOT 2015-05-19  34.0 FTM 40FI012 N NRA  DS  FE SU2016DND010  680.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSC Comandra Blister Rust 

(Cronartium comandrae)

 3  .02000-07-31

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 11  .02000-07-31

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 3  .02000-07-31

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 27.2I  13  4.6 2000  1,440  19 O  231 -588210005 ARTIMM PLI(100%) 274 N 21.6

 27.2S  13  4.6 2000  920  920  19 O  231 -588210005 ARTIMM PLI(96%) SX(4%) 274 N 21.6

 1.5 RDNPA 274 

 4.1 ARTIMMB 274 

 6.8I  11  2.4 2000  1,440  1,080  1,080  12 O  221  570605 ARTIMM SX(90%) PLI(10%) 421 N 6.4

 .4 UNNNPA 421 
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Database: DBP01
Opening Number:  93K 003 0.0    2

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2001-02-12  1.9  .0  .0  1.9  .0  .0  .0  .0  32.1  .0  32.1  .0  .0  .0  34.0  32.1

1995-05-19  1.0  .0  .0  1.0  .0  .0  .0  .0  33.0  .0  33.0  .0  .0  .0  34.0  .0

1991-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  25.0  .0  25.0  .0  .0  .0  26.0  .0

1990-05-01  1.0  .0  .0  1.0  .0  2.0  .0  2.0  23.0  .0  23.0  .0  .0  .0  26.0  .0

1988-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  25.0  .0  25.0  .0  .0  .0  26.0  .0

1986-11-01  1.0  .0  .0  1.0  .0  25.0  .0  25.0  .0  .0  .0  .0  .0  .0  26.0  .0

1986-09-01  1.0  .0  .0  1.0  .0  23.0  .0  23.0  .0  .0  .0  .0  .0  .0  24.0  .0

1986-03-01  1.0  .0  .0  1.0  23.0  .0  .0  23.0  .0  .0  .0  .0  .0  .0  24.0  .0

1986-01-01  1.0  .0  .0  1.0  22.0  .0  .0  22.0  .0  .0  .0  .0  .0  .0  23.0  .0

End of Report
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Database: DBP01
Opening Number:  93K 003 0.0    3

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0    3Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588110000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  19.4  .0  19.4Forest Cover (ha):NAR (ha): 19.4Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:25544Timber Mark:CP:A25544Licence No:

Lic Opening Id:-588110000Opening Id: 93K 003 0.0    3Opening:

HALLGREN, LAWRENCEName:0000001752Client:

TERCER LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-09-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-091992-06-01 5

1999-08-30 0 1986-09

Original Approval: Current AmendmenTJORDSVA 1986-09-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0    3

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-09 1992-06-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1986-09 1986-09 1999-08-30 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A25544 25544 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1986-09-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI SX  0 N N YN 0 : 19860 : 19865 : 1991



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 3 of 5Page:

2015-04-01 15:41:43 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0    3

Site Plan Map Image

District:

TERCER LLocation:

Client: 00001752  00 - HALLGREN, LAWRENCE

Date:

A25544Licence:

CP/Mark:  / 25544

Block:

 93K 003 0.0   3Opening:

-588110000Opening Id:

 19.4Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015014 DN HV 1986-09-01 1987-01-01  19.4 Y L A25544
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588110020 SP ME PILE 1987-11-01  15.0 VOB N NPL

Y -588110012 SU PL PLOT 1987-11-01  17.0 O N NPP

Y -588110021 SP BU PBURN 1988-10-01  17.0 VOB N NPL

Y -588110022 PL PL CTAIN 1989-05-01  17.0 VOB N NCE

Y -588110014 SU BR PLOT 1990-06-01  17.0 VOB N NBR

Y -588110016 SU BR PLOT 1991-07-01  17.0 VG N NBR

Y -588110017 SU BR PLOT 1992-04-01  17.0 VG N NBR

Y -588110013 SU RG PLOT 1992-06-01  19.0 VG N NRG  SU

Y -588110026 BR MA BRUSH 1994-09-06  12.5 VG N NCGE

Y -588110015 SU FG PLOT 1999-08-30  16.6 RBL N NFG

N  3238534 SU RA PLOT 2015-05-19  17.2 FTM 40FI012 N NRA  DS  FE SU2016DND010  378.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 4  .71999-08-30

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 2  .31999-08-30

NY Snow or Ice (includes 

snow press)

 2  .31999-08-30

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 19.4I  9  3.3 1999  4,100  15 E  221 -588110005 ARTIMM PLI(70%) AT(30%) 726 N 17.2

 19.4S  9  3.0 1999  1,600  1,000  933  15 E  221 -588110005 ARTIMM PLI(84%) SX(16%) 726 N 17.2

 1.7 RDNPA 726 

 .5 NATSB 726 
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-01-26  1.7  .5  .0  2.2  .0  .0  .0  .0  17.2  .0  17.2  .0  .0  .0  19.4  17.2

1995-05-19  1.5  .5  .0  2.0  .8  .0  .0  .8  16.6  .0  16.6  .0  .0  .0  19.4  .0

1995-03-29  2.0  .0  .0  2.0  1.0  .0  .0  1.0  16.0  .0  16.0  .0  .0  .0  19.0  .0

1995-02-10  2.0  .0  .0  2.0  1.0  .0  .0  1.0  16.0  .0  16.0  .0  .0  .0  19.0  .0

1992-06-01  2.0  .0  .0  2.0  1.0  .0  .0  1.0  16.0  .0  16.0  .0  .0  .0  19.0  .0

1989-05-01  2.0  .0  .0  2.0  .0  .0  .0  .0  17.0  .0  17.0  .0  .0  .0  19.0  .0

1987-10-01  2.0  .0  .0  2.0  .0  17.0  .0  17.0  .0  .0  .0  .0  .0  .0  19.0  .0

1986-09-01  2.0  .0  .0  2.0  17.0  .0  .0  17.0  .0  .0  .0  .0  .0  .0  19.0  .0

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0    4Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588180000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  55.7  .0  58.2Forest Cover (ha):NAR (ha): 55.7Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:22634Timber Mark:CP:A22634Licence No:

Lic Opening Id:-588180000Opening Id: 93K 003 0.0    4Opening:

READ, CALVINName:0000022794Client:

TERCER LKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1984-12-01

PLI SX

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

 0 Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1987-123

2008-03-10 0 1984-12

Original Approval: Current AmendmenTJORDSVA 1984-12-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Database: DBP01
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1987-12 Y

1  0.0 Free Growing 1984-12 1984-12 2008-03-10 IDIR\JPRESTMO Y2008-03-11

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A22634 22634 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1984-12-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 03  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19840 : 19843 : 1987
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Database: DBP01
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Site Plan Map Image

District:

TERCER LKLocation:

Client: 00022794  00 - READ, CALVIN

Date:

A22634Licence:

CP/Mark:  / 22634

Block:

 93K 003 0.0   4Opening:

-588180000Opening Id:

 55.7Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015007 DN HV 1984-12-01 1985-01-01  55.7 Y L A22634
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588180039 SP MA KNOCK 1985-03-01  15.0 VG N NSR

Y -588180015 SU MS PLOT 1985-06-01  35.0 VG N NMS

Y -588180031 PL PL CTAIN 1986-07-01  2.0 GJF N NCE

Y -588180029 PL PL CTAIN 1986-07-01  5.0 GJF N NCE

Y -588180024 SP ME WINDR 1986-08-01  8.0 VOB N NPL

Y -588180025 SP BU WINDR 1986-10-01  8.0 GJF N NPL

Y -588180027 PL PL CTAIN 1987-06-01  35.0 VOB N NCE

Y -588180033 PL PL CTAIN 1988-05-01  11.0 VOB N NCE

Y -588180016 SU RG PLOT 1990-05-01  55.0 VOB N NRG  SU

Y -588180017 SU BR PLOT 1990-07-01  50.0 VOB N NBR

Y -588180020 SU BR PLOT 1992-05-01  50.0 VG N NBR

Y -588180019 SU RG PLOT 1992-06-01  12.0 VG N NRG

Y -588180026 SP ME MOUND 1992-11-01  11.0 VG N NPL

Y -588180035 PL FP CTAIN 1993-06-01  11.0 VG N NCE

Y -588180018 SU RG PLOT 1993-06-01  39.0 VG N NRG

Y  75820 SU RG PLOT 1995-07-25  10.5 VG N NRG

Y -588180040 BR CA HELI 1995-08-24  10.0 VG N NCE

Y -588180037 PL FP CTAIN 1996-06-15  2.3 VG N NCE

Y  1834497 SU SU PLOT 2006-10-27  12.8 FTM NIFR06DND1 Y NRA  240.00

Y  1762479 SU RE WALK 2007-05-31  56.5 FIL 2650001 Y NFG  IB  2,622.00

Y  2159015 AU OF 2008-08-01  55.7 FTM QAReview N N 1762479

N  2081195 SU RA PLOT 2015-06-01  55.7 FTM 40FI012 N NRA  FE  BR SU2016DND010  1,114.00
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Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2007  22.7 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 10  22.71 A 2008-03-27

IMM ART  2007  22.7 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 6  22.71 A 2008-03-27

IMM ART  2007  7.0 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 3  7.01 B 2008-03-27

IMM ART  2007  7.0 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 3  7.01 B 2008-03-27

IMM ART  2007  7.1 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 2  7.11 C 2008-03-27

IMM ART  2007  14.6 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 9  14.61 D 2008-03-27

IMM ART  2007  14.6 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 2  14.61 D 2008-03-27

IMM ART  2007  14.6 I Inventory 

Layer

IWS White pine Weevil (on 

Spruce) (Pissodes strobi)

 2  14.61 D 2008-03-27

IMM ART  2007  14.6 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 26  14.61 D 2008-03-27

IMM ART  2007  5.1 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 24  5.11 E 2008-03-27
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 22.7I  18  6.8 2007  4,000  32 I  221  1763438 ARTIMM PLI(40%) AT(40%) 

FDI(10%) SX(10%)

A N 22.7

 22.7S  18  6.8 2007  971  857 I  221  1763438 ARTIMM PLI(54%) FDI(26%) 

SX(20%)

 1,000A N 22.7

 7.0I  18  7.0 2007  1,360  11 I  291  1763439 ARTIMM FDI(40%) PLI(30%) 

SX(10%) BL(10%) 

AT(10%)

B N 7.0

 7.0S  18  8.1 2007  240  240 I  291  1763439 ARTIMM PLI(67%) SX(33%)  240B N 7.0

 7.1I  18  5.7 2007  2,200  12 I  271  1763440 ARTIMM SX(70%) AT(20%) 

PLI(10%)

C N 7.1

 7.1S  18  5.7 2007  1,067  1,033 I  271  1763440 ARTIMM SX(97%) PLI(3%)  1,100C N 7.1

 14.6I  15  8.0 2007  4,533  10 I  201  1763441 ARTIMM AT(60%) PLI(20%) 

SX(20%)

D N 14.6

 14.6S  20  7.0 2007  800  233 I  201  1763441 ARTIMM SX(64%) PLI(36%)  833D N 14.6

 5.1I  17  12.3 2007  7,920  25 I  211  1763442 ARTIMM AT(90%) SX(10%)E N 5.1

 5.1S  8  2.1 2007  840  80 I  211  1763442 ARTIMM SX(100%)  880E N 5.1

 .4  2007 1763444 BRNCNCBr N 0.4

 1.3  2007 1763443 NATMATResidu

al 

N 1.3
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Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

TERCER LKLocation:

Client: 00022794  00 - READ, CALVIN

2008-03-27  00:00:00Date:

A22634Licence:

CP/Mark:  / 22634

Block:

 93K 003 0.0   4Opening:

-588180000Opening Id:

 55.7Gross Area:

1        1        1        1        1SU:

A        B        C        D        E        NCBr     ResidualPoly #:

22.7     7        7.1      14.6     5.1      .4       1.3Poly Area:

2007     2007     2007     2007     2007     2007     2007Ref Year:

22       29       27       20       21Site_Indx:

IMM      IMM      IMM      IMM      IMM      NC       MATStk Stats:

ART      ART      ART      ART      ART      BR       NATStk Type:
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2008-03-27  .0  .0  .0  .0  .0  .0  .0  .0  56.5  .0  56.5  1.3  .4  1.7  58.2  .0

2008-03-11  .0  .0  .0  .0  .0  .0  .0  .0  56.5  .0  56.5  1.3  .4  1.7  58.2  .0

1996-09-03  5.0  .0  .0  5.0  .0  24.2  .0  24.2  26.5  .0  26.5  .0  .0  .0  55.7  .0

1995-08-03  2.0  .0  .0  2.0  2.3  20.9  .0  23.2  35.3  .0  35.3  .0  .0  .0  60.5  .0

1995-06-08  2.0  .0  .0  2.0  .0  16.3  .0  16.3  42.2  .0  42.2  .0  .0  .0  60.5  .0

1995-05-23  2.0  .0  .0  2.0  .0  17.3  .0  17.3  42.2  .0  42.2  .0  .0  .0  61.5  .0

1993-10-01  1.0  4.0  .0  5.0  .0  16.0  .0  16.0  34.0  .0  34.0  .0  .0  .0  55.0  .0

1993-06-01  1.0  4.0  .0  5.0  .0  27.0  .0  27.0  23.0  .0  23.0  .0  .0  .0  55.0  .0

1990-05-01  1.0  4.0  .0  5.0  50.0  .0  .0  50.0  .0  .0  .0  .0  .0  .0  55.0  .0

1988-05-01  5.0  .0  .0  5.0  .0  .0  .0  .0  50.0  .0  50.0  .0  .0  .0  55.0  .0

1987-06-01  5.0  .0  .0  5.0  .0  8.0  .0  8.0  42.0  .0  42.0  .0  .0  .0  55.0  .0

1986-10-01  5.0  .0  .0  5.0  .0  43.0  .0  43.0  7.0  .0  7.0  .0  .0  .0  55.0  .0

1986-06-01  5.0  .0  .0  5.0  43.0  .0  .0  43.0  7.0  .0  7.0  .0  .0  .0  55.0  .0

1985-09-01  4.0  1.0  .0  5.0  35.0  15.0  .0  50.0  .0  .0  .0  .0  .0  .0  55.0  .0

1985-04-01  4.0  .0  .0  4.0  18.0  13.0  .0  31.0  .0  .0  .0  .0  .0  .0  35.0  .0

1984-12-01  2.0  .0  .0  2.0  .0  .0  8.0  8.0  .0  .0  .0  .0  .0  .0  10.0  .0

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0    8Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588130000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  24.0  .0  23.9Forest Cover (ha):NAR (ha): 24.0Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:25545Timber Mark:CP:A25545Licence No:

Lic Opening Id:-588130000Opening Id: 93K 003 0.0    8Opening:

STANLEY NELSON LOGGING LTD.,Name:0000024195Client:

TERCER LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-03-01

PLI SX

3

2015-03-19

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-035

2008-03-10 0 1986-03

Original Approval: Current AmendmenTJORDSVA 1986-03-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-03 Y

1  0.0 Free Growing 1986-03 1986-03 2008-03-10 IDIR\JPRESTMO Y2008-03-10

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A25545 25545 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1986-03-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI SX  0 N N YN 0 : 19860 : 19865 : 1991
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Site Plan Map Image

District:

TERCER LLocation:

Client: 00024195  00 - STANLEY NELSON LOGGING 

Date:

A25545Licence:

CP/Mark:  / 25545

Block:

 93K 003 0.0   8Opening:

-588130000Opening Id:

 24.0Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015012 DN HV 1986-03-01 1986-08-01  24.0 Y L A25545
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588130015 SP ME PILE 1986-11-01  25.0 VOB N NPL

Y -588130016 SP BU PBURN 1987-10-01  25.0 VOB N NPL

Y -588130019 PL PL CTAIN 1988-05-01  3.0 VOB N NCE

Y -588130017 PL PL CTAIN 1988-05-01  18.0 VOB N NCE

Y -588130021 PL PL CTAIN 1990-05-01  2.0 VG N NCE

Y -588130010 SU BR PLOT 1990-06-01  23.0 VOB N NBR

Y -588130013 SU BR PLOT 1991-07-01  23.0 VG N NBR

Y -588130011 SU RG PLOT 1992-06-01  25.0 VG N NRG  SU

Y -588130014 SU BR PLOT 1992-09-01  23.0 VG N NBR

Y -588130023 BR MA BRUSH 1994-09-06  23.4 VG N NCE

Y -588130012 SU FG PLOT 2001-01-25  22.0 RBL N NFG

Y  788431 BR MA LAYOT 2001-06-15  12.6 RBL N N

Y  777523 BR MA BRUSH 2001-08-17  12.5 RBL N NCGE

Y  1762594 SU RE WALK 2007-06-01  23.9 FIL 2650001 Y NFG  IB  1,808.00

N  2080261 SU RA WALK 2014-07-01  23.9 FTM 40FI012 N NRA  FE SU2016DND010  460.00
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Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2007  8.0 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 10  8.01 A 2008-03-30

IMM ART  2007  8.0 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 14  8.01 A 2008-03-30

IMM ART  2007  4.2 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 9  4.21 B 2008-03-30

IMM ART  2007  4.2 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 9  4.21 B 2008-03-30

IMM ART  2007  2.8 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 2  2.81 C 2008-03-30

IMM ART  2007  2.8 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 7  2.81 C 2008-03-30

IMM ART  2007  8.9 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 2  8.91 D 2008-03-30

IMM ART  2007  8.9 I Inventory 

Layer

IWS White pine Weevil (on 

Spruce) (Pissodes strobi)

 10  8.91 D 2008-03-30

IMM ART  2007  8.9 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 12  8.91 D 2008-03-30
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 8.0I  20  7.7 2007  2,800  10 I  221  1766159 ARTIMM PLI(60%) EP(20%) 

AT(10%) SX(10%)

A N 7.9

 8.0S  20  7.7 2007  880  840 I  221  1766159 ARTIMM PLI(86%) SX(14%)  880A N 7.9

 .1 RDNPAA 

 4.2I  8  3.7 2007  7,040  21 I  261  1766160 ARTIMM AT(50%) EP(30%) 

PLI(10%) SX(10%)

B N 4.1

 4.2S  17  4.8 2007  1,040  960 I  261  1766160 ARTIMM SX(62%) PLI(38%)  1,160B N 4.1

 .1 RDNPBB 

 2.8I  20  6.0 2007  4,000  46 I  311  1766161 ARTIMM FDI(30%) EP(30%) 

SX(20%) BL(10%) 

AT(10%)

C N 2.7

 2.8S  20  6.0 2007  1,160  1,160 I  311  1766161 ARTIMM FDI(85%) PLI(9%) 

SX(6%)

 1,280C N 2.7

 .1 RDNPCC 

 8.9I  20  5.3 2007  3,040  22 I  331  1766162 ARTIMM SX(50%) AT(30%) 

EP(10%) ACT(10%)

D N 8.7

 8.9S  20  5.7 2007  1,200  1,120 I  331  1766162 ARTIMM SX(100%)  1,320D N 8.7

 .2 RDNPDD 
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Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

TERCER LLocation:

Client: 00024195  00 - STANLEY NELSON LOGGING 

Date:

A25545Licence:

CP/Mark:  / 25545

Block:

 93K 003 0.0   8Opening:

-588130000Opening Id:

 24.0Gross Area:

1        1        1        1SU:

A        B        C        DPoly #:

8        4.2      2.8      8.9Poly Area:

2007     2007     2007     2007Ref Year:

22       26       31       33Site_Indx:

IMM      IMM      IMM      IMMStk Stats:

ART      ART      ART      ARTStk Type:
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2008-03-30  .5  .0  .0  .5  .0  .0  .0  .0  23.4  .0  23.4  .0  .0  .0  23.9  .0

2008-03-10  .0  .0  .0  .0  .0  .0  .0  .0  23.9  .0  23.9  .0  .0  .0  23.9  .0

2001-10-19  2.0  .0  .0  2.0  .0  .0  .0  .0  22.0  .0  22.0  .0  .0  .0  24.0  9.0

2001-02-13  2.0  .0  .0  2.0  .0  .0  .0  .0  22.0  .0  22.0  .0  .0  .0  24.0  9.0

1995-05-24  2.0  .0  .0  2.0  .0  .0  .0  .0  22.0  .0  22.0  .0  .0  .0  24.0  .0

1995-03-29  2.0  .0  .0  2.0  .0  .0  .0  .0  23.0  .0  23.0  .0  .0  .0  25.0  .0

1990-05-01  2.0  .0  .0  2.0  .0  .0  .0  .0  23.0  .0  23.0  .0  .0  .0  25.0  .0

1988-05-01  2.0  .0  .0  2.0  .0  2.0  .0  2.0  21.0  .0  21.0  .0  .0  .0  25.0  .0

1986-11-01  2.0  .0  .0  2.0  .0  23.0  .0  23.0  .0  .0  .0  .0  .0  .0  25.0  .0

1986-03-01  2.0  .0  .0  2.0  23.0  .0  .0  23.0  .0  .0  .0  .0  .0  .0  25.0  .0

End of Report
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Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   18Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588150000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  52.1  .0  52.1Forest Cover (ha):NAR (ha): 52.1Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:25594Timber Mark:CP:A25594Licence No:

Lic Opening Id:-588150000Opening Id: 93K 003 0.0   18Opening:

BRUVOLD, REED EVERETTName:0000015091Client:

ECHO JUNCTIONLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-07-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1988-071996-05-01 2

1999-08-31 0 1986-07

Original Approval: Current AmendmenCSTEVENS 1986-07-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1988-07 1996-05-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1986-07 1986-07 1999-08-31 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A25594 25594 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

CSTEVENS Date: 1986-07-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19860 : 19862 : 1988



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 3 of 5Page:

2015-04-01 15:38:30 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   18

Site Plan Map Image

District:

ECHO JUNCTIONLocation:

Client: 00015091  00 - BRUVOLD, REED EVERETT

Date:

A25594Licence:

CP/Mark:  / 25594

Block:

 93K 003 0.0  18Opening:

-588150000Opening Id:

 52.1Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015010 DN HV 1986-07-01 1986-01-01  52.1 Y L A25594
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588150013 SU PH PLOT 1986-08-01  45.0 VOB N NPH

Y -588150012 SU MS PLOT 1987-05-01  19.0 M N NMS

Y -588150019 SP ME PILE 1987-10-01  10.0 VOB N NPL

Y -588150018 SP ME TRAIL 1987-10-01  12.0 VOB N NPL

Y -588150014 SU PL PLOT 1987-11-01  39.0 O N NPP

Y -588150020 SP BU PBURN 1988-10-01  9.0 VOB N NPL

Y -588150022 PL PL CTAIN 1989-05-01  44.0 VOB N NCE

Y -588150016 SU SU PLOT 1991-06-01  44.0 VG N NSU

Y -588150015 SU BR PLOT 1991-06-01  44.0 VG N NBR

Y -588150024 PL PL CTAIN 1994-06-01  5.0 VG N NCE

Y  64166 SU RG PLOT 1996-05-15  5.0 VG N NRG

Y -588150026 BR MA BRUSH 1996-07-25  3.7 VG N NCE

Y -588150017 SU FG PLOT 1999-08-31  52.1 RBL N NFG

N  3238522 SU RA PLOT 2015-05-19  47.8 FTM 40FI012 N NDS  RA  FE SU2016DND010  956.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 6  3.11999-08-31

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 1  .51999-08-31

NY Snow or Ice (includes 

snow press)

 1  .51999-08-31
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 52.1I  9  3.0 1999  4,000  21 E  211 -588150005 ARTIMM PLI(80%) EP(10%) 

BL(10%)

 301 N 47.8

 52.1S  9  2.9 1999  2,400  1,022  1,000  21 E  211 -588150005 ARTIMM PLI(92%) BL(8%) 301 N 47.8

 3.1 RDNPA 301 

 1.2 NATRESB 301 

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-01-26  3.1  .0  .0  3.1  .0  .0  .0  .0  47.8  1.2  49.0  .0  .0  .0  52.1  49.0

1996-09-10  3.5  .0  .0  3.5  .0  .0  .0  .0  47.1  1.5  48.6  .0  .0  .0  52.1  1.5

1996-07-23  3.5  .0  .0  3.5  .0  .0  .0  .0  47.1  1.5  48.6  .0  .0  .0  52.1  1.5

1995-05-29  3.5  .0  .0  3.5  .0  .0  .0  .0  47.1  1.5  48.6  .0  .0  .0  52.1  1.5

1994-09-30  4.0  .0  .0  4.0  .0  .0  .0  .0  46.0  .0  46.0  .0  .0  .0  50.0  .0

1991-06-01  4.0  2.0  .0  6.0  .0  14.0  .0  14.0  30.0  .0  30.0  .0  .0  .0  50.0  .0

1989-05-01  4.0  .0  .0  4.0  .0  .0  .0  .0  44.0  2.0  46.0  .0  .0  .0  50.0  .0

1987-10-01  4.0  .0  .0  4.0  .0  44.0  .0  44.0  .0  2.0  2.0  .0  .0  .0  50.0  .0

1987-02-01  4.0  .0  .0  4.0  22.0  22.0  .0  44.0  .0  2.0  2.0  .0  .0  .0  50.0  .0

1986-07-01  4.0  .0  .0  4.0  10.0  8.0  .0  18.0  .0  2.0  2.0  .0  .0  .0  24.0  .0

End of Report
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Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   19Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588120000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  12.6  .0  14.2Forest Cover (ha):NAR (ha): 12.6Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:24275Timber Mark:CP:A24275Licence No:

Lic Opening Id:-588120000Opening Id: 93K 003 0.0   19Opening:

ZIMMER, DARCY EUGENEName:0000023952Client:

TERCER LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1985-10-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1990-105

2008-03-07 0 1985-10

Original Approval: Current AmendmenBANDERSO 1985-10-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1990-10 N

1  0.0 Free Growing 1985-10 1985-10 2008-03-07 IDIR\JPRESTMO Y2008-03-07

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A24275 24275 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

BANDERSO Date: 1985-10-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 03  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19850 : 19855 : 1990
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Site Plan Map Image

District:

TERCER LLocation:

Client: 00023952  00 - ZIMMER, DARCY EUGENE

Date:

A24275Licence:

CP/Mark:  / 24275

Block:

 93K 003 0.0  19Opening:

-588120000Opening Id:

 12.6Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015013 DN HV 1985-10-01 1986-08-01  12.6 Y L A24275
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588120011 SP ME TRAIL 1986-08-01  6.0 VOB N NPL

Y -588120010 SP ME PILE 1986-08-01  4.0 VOB N NPL

Y -588120012 SP BU PBURN 1986-10-01  4.0 GJF N NPL

Y -588120013 PL PL CTAIN 1987-07-01  11.0 VOB N NCE

Y -588120008 SU RG PLOT 1990-05-01  12.0 VG N NRG  SU

Y -588120009 SU FG PLOT 1994-09-01  13.0 VG N NFG

Y  110784 SP MA HAND 1995-04-24  9.4 VG Y NPL

Y  118003 SU SP PLOT 1995-04-26  9.4 VG Y NSP

Y  68729 PL PL CTAIN 1996-06-15  9.4 VG N NCE

Y  1762702 SU RE WALK 2007-05-29  14.2 FIL 2650001 Y NFG  IB  904.00

N  2079522 SU RA PLOT 2015-05-20  12.6 FTM 40FI012 N N ADS  BR SU2016DND010  250.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2007  11.1 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 7  11.11 A 2008-03-30

IMM ART  2007  11.1 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 27  11.11 A 2008-03-30

IMM ART  2007  11.1 I Inventory 

Layer

DSS Stalactiform Blister Rust 

(Cronartium 

coleosporioides)

 1  11.11 A 2008-03-30

IMM ART  2007  11.1 I Inventory 

Layer

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 3  11.11 A 2008-03-30

IMM ART  2007  3.1 I Inventory 

Layer

IWS White pine Weevil (on 

Spruce) (Pissodes strobi)

 16  3.11 B 2008-03-30

IMM ART  2007  3.1 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 10  3.11 B 2008-03-30
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 11.1I  17  9.0 2007  3,480  34 I  291  1766166 ARTIMM PLI(70%) AT(20%) 

SX(10%)

A N 10.1

 11.1S  17  9.0 2007  880  840 I  291  1766166 ARTIMM PLI(77%) SX(23%)  880A N 10.1

 1.0 RDNPAA 

 3.1I  9  8.0 2007  2,560  10 I  221  1766167 ARTIMM ACT(50%) SX(40%) 

PLI(10%)

B N 2.8

 3.1S  18  7.0 2007  1,080  840 I  221  1766167 ARTIMM SX(75%) PLI(25%)  1,120B N 2.8

 .3 RDNPBB 
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Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

TERCER LLocation:

Client: 00023952  00 - ZIMMER, DARCY EUGENE

Date:

A24275Licence:

CP/Mark:  / 24275

Block:

 93K 003 0.0  19Opening:

-588120000Opening Id:

 12.6Gross Area:

1        1SU:

A        BPoly #:

11.1     3.1Poly Area:

2007     2007Ref Year:

29       22Site_Indx:

IMM      IMMStk Stats:

ART      ARTStk Type:
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2008-03-30  1.3  .0  .0  1.3  .0  .0  .0  .0  12.9  .0  12.9  .0  .0  .0  14.2  .0

2008-03-07  .0  .0  .0  .0  .0  .0  .0  .0  14.2  .0  14.2  .0  .0  .0  14.2  .0

2001-05-01  3.2  .0  .0  3.2  .0  .0  .0  .0  9.4  .0  9.4  .0  .0  .0  12.6  3.4

1996-09-04  3.2  .0  .0  3.2  .0  .0  .0  .0  9.4  .0  9.4  .0  .0  .0  12.6  3.4

1995-05-29  1.3  .0  .0  1.3  7.9  .0  .0  7.9  3.4  .0  3.4  .0  .0  .0  12.6  3.4

1995-04-27  1.3  .0  .0  1.3  8.3  .0  .0  8.3  3.4  .0  3.4  .0  .0  .0  13.0  3.4

1994-09-08  1.3  .0  .0  1.3  8.3  .0  .0  8.3  3.4  .0  3.4  .0  .0  .0  13.0  3.4

1990-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  12.0  .0  12.0  .0  .0  .0  13.0  .0

1987-07-01  2.0  .0  .0  2.0  .0  .0  .0  .0  11.0  .0  11.0  .0  .0  .0  13.0  .0

1985-10-01  2.0  .0  .0  2.0  11.0  .0  .0  11.0  .0  .0  .0  .0  .0  .0  13.0  .0

End of Report
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2015-04-01 15:17:27 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   20

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   20Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588550000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  37.3  .0  37.3Forest Cover (ha):NAR (ha): 37.3Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:Timber Mark:CP:Licence No:

Lic Opening Id:-588550000Opening Id: 93K 003 0.0   20Opening:

Name:Client:

TERCER LKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

1985-12-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

14D

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1988-123

1998-02-17 0 1985-12

Original Approval: Current AmendmenBANDERSO 1985-12-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   20

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1988-12 N

1  0.0 Free Growing 1985-12 1985-12 1998-02-17 SHEDIN N2003-11-15

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

BANDERSO Date: 1985-12-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI SX  0 N N YN 0 : 19850 : 19853 : 1988
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2015-04-01 15:17:27 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   20

Site Plan Map Image

District:

TERCER LKLocation:

Client:    - 

Date:

Licence:

CP/Mark:  / 

Block:

 93K 003 0.0  20Opening:

-588550000Opening Id:

 37.3Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1014971 DN HV 1985-12-01 1986-01-01  37.3 Y L
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2015-04-01 15:17:27 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   20

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588550012 SU MS PLOT 1986-06-01  25.0 VOB N NMS

Y -588550017 SP BU BROAD 1987-12-01  27.0 VOB N NPL

Y -588550018 PL PL CTAIN 1988-06-01  7.0 VOB N NCE

Y -588550022 PL PL CTAIN 1989-05-01  4.0 VOB N NCE

Y -588550020 PL PL CTAIN 1989-05-01  22.0 VOB N NCE

Y -588550013 SU SP PLOT 1989-05-01  4.0 VOB N NSP

Y -588550014 SU SU PLOT 1991-06-01  29.0 VG N NSU

Y -588550015 SU RG PLOT 1992-06-01  4.0 VG N NRG  SU

Y -588550016 SU FG PLOT 1994-09-01  34.0 VG N NFG

Y  68850 SU FG PLOT 1997-07-15  8.3 RBM N NFG

N  306103 SU RA PLOT 2003-07-01  37.3 FTM 40FI012 N NDS  RA  FE SU2016DND010  746.00

Y  1834523 SU SU PLOT 2006-10-27  7.1 FTM NIFR06DND1 Y NRA  133.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSC Comandra Blister Rust 

(Cronartium comandrae)

 2  .01997-07-15

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 1  .01997-07-15

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 28.6I  10  1.5 1994  1,489  10 O  181 -588550007 ARTIMM PLI(90%) AT(10%) 549 N 26.9

 28.6S  5  1.5 1994  1,134  1,023  10 O  181 -588550007 ARTIMM PLI(100%) 549 N 26.9

 1.7 RDNPA 549 

 8.7I  8  2.3 1997  4,120  161 -588550010 ARTIMM FDI(50%) SX(20%) 

BL(20%) PLI(10%)

 760 N 8.4

 8.7S  8  2.1 1997  1,200  920  81 -588550010 ARTIMM FDI(88%) PLI(9%) 

SX(3%)

 760 N 8.4

 .3 RDNPA 760 
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   20

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1998-02-17  2.0  .0  .0  2.0  .0  .0  .0  .0  35.3  .0  35.3  .0  .0  .0  37.3  35.3

1995-05-29  2.0  .0  .0  2.0  .0  .0  .0  .0  35.3  .0  35.3  .0  .0  .0  37.3  26.9

1994-09-08  2.0  .0  .0  2.0  .0  .0  .0  .0  28.0  .0  28.0  .0  .0  .0  30.0  19.3

1989-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  33.0  .0  33.0  .0  .0  .0  34.0  .0

1988-06-01  3.0  .0  .0  3.0  4.0  20.0  .0  24.0  7.0  .0  7.0  .0  .0  .0  34.0  .0

1987-10-01  3.0  .0  .0  3.0  4.0  27.0  .0  31.0  .0  .0  .0  .0  .0  .0  34.0  .0

1987-09-01  3.0  .0  .0  3.0  31.0  .0  .0  31.0  .0  .0  .0  .0  .0  .0  34.0  .0

1985-12-01  3.0  .0  .0  3.0  27.0  .0  .0  27.0  .0  .0  .0  .0  .0  .0  30.0  .0

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   24

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   24Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588090000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  48.4  .0  48.4Forest Cover (ha):NAR (ha): 48.4Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:24266Timber Mark:CP:A24266Licence No:

Lic Opening Id:-588090000Opening Id: 93K 003 0.0   24Opening:

HIEBERT, JAKE EDWARDName:0000020828Client:

JAKE 13KMLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-09-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

6

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-091991-05-01 5

1999-08-31 0 1986-09

Original Approval: Current AmendmenCSTEVENS 1986-09-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:



Reporting Silviculture and Land Tracking System 
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Page 2 of 5Page:

2015-04-01 15:47:49 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   24

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-09 1991-05-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1986-09 1986-09 1999-08-31 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A24266 24266 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

CSTEVENS Date: 1986-09-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0  0 N N YN 0 : 19860 : 19865 : 1991
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2015-04-01 15:47:49 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   24

Site Plan Map Image

District:

JAKE 13KMLocation:

Client: 00020828  00 - HIEBERT, JAKE EDWARD

Date:

A24266Licence:

CP/Mark:  / 24266

Block:

 93K 003 0.0  24Opening:

-588090000Opening Id:

 48.4Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015016 DN HV 1986-09-01 1987-01-01  48.4 Y L A24266
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   24

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588090013 SU PL PLOT 1987-10-01  45.0 O N NPP

Y -588090017 SP ME PILE 1987-11-01  5.0 VOB N NPL

Y -588090016 SP ME TRAIL 1987-11-01  38.0 VOB N NPL

Y -588090021 PL PL CTAIN 1988-05-01  9.0 VOB N NCE

Y -588090018 SP BU PBURN 1988-10-01  5.0 VOB N NPL

Y -588090019 PL PL CTAIN 1989-05-01  33.0 VOB N NCE

Y -588090014 SU RG PLOT 1991-05-01  42.0 VG N NRG

Y -588090023 BR MA BRUSH 1996-07-25  21.8 VG N NCE

Y -588090015 SU FG PLOT 1999-08-31  48.4 RBL N NFG

N  3238545 SU RA PLOT 2015-05-19  48.4 FTM 40FI012 N NDS  RA  FE SU2016DND010  968.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

AM Moose  1  .41999-08-31

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 4  1.91999-08-31

DSC Comandra Blister Rust 

(Cronartium comandrae)

 1  .41999-08-31

NY Snow or Ice (includes 

snow press)

 3  1.41999-08-31

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 48.4I  10  3.6 1999  5,100  19 E  211 -588090005 ARTIMM PLI(80%) AT(10%) 

SX(10%)

 248 N 44.9

 48.4S  10  3.3 1999  2,500  1,033  967  19 E  211 -588090005 ARTIMM PLI(94%) SX(6%) 248 N 44.9

 2.0 RDNPA 248 

 1.5 NATSB 248 
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   24

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-01-26  2.0  1.5  .0  3.5  .0  .0  .0  .0  44.9  .0  44.9  .0  .0  .0  48.4  44.9

1996-09-10  2.0  1.8  .0  3.8  .0  .0  .0  .0  44.6  .0  44.6  .0  .0  .0  48.4  .0

1995-06-01  2.0  1.8  .0  3.8  .0  .0  .0  .0  44.6  .0  44.6  .0  .0  .0  48.4  .0

1989-05-01  2.0  3.0  .0  5.0  .0  .0  .0  .0  42.0  .0  42.0  .0  .0  .0  47.0  .0

1988-05-01  3.0  2.0  .0  5.0  .0  33.0  .0  33.0  9.0  .0  9.0  .0  .0  .0  47.0  .0

1987-10-01  3.0  2.0  .0  5.0  .0  42.0  .0  42.0  .0  .0  .0  .0  .0  .0  47.0  .0

1986-09-01  3.0  2.0  .0  5.0  42.0  .0  .0  42.0  .0  .0  .0  .0  .0  .0  47.0  .0

End of Report



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 1 of 5Page:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   27

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   27Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588330000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  52.1  49.1  52.1Forest Cover (ha):NAR (ha): 52.1Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:29857Timber Mark:CP:A29857Licence No:

Lic Opening Id:-588330000Opening Id: 93K 003 0.0   27Opening:

NOMAD LUMBER CO. LTD.,Name:0000005559Client:

ECHO RDLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1987-06-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1992-061992-06-01 5

1999-09-01 0 1987-06

Original Approval: Current AmendmenRWELSH 1987-06-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   27

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  49.1 Post Harvest 0 0 N

1  49.1 Regeneration 0 1992-06 1992-06-01 SHEDIN N2003-11-15

1  49.1 Free Growing 1987-06 1987-06 1999-09-01 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A29857 29857 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

RWELSH Date: 1987-06-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 06  49.1 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  49.1  0 N N YN 0 : 19870 : 19875 : 1992
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   27

Site Plan Map Image

District:

ECHO RDLocation:

Client: 00005559  00 - NOMAD LUMBER CO. LTD.,

Date:

A29857Licence:

CP/Mark:  / 29857

Block:

 93K 003 0.0  27Opening:

-588330000Opening Id:

 52.1Gross Area:

1SU:

49.1Net Area:

SBSBGC Zone:

 49.1

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1014992 DN HV 1987-06-01 1987-01-01  52.1 Y L A29857
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   27

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588330014 SU PH PLOT 1987-02-01  52.0 O N NPH

Y -588330015 SU PL PLOT 1987-10-01  50.0 O N NPP

Y -588330019 SP ME TRAIL 1987-11-01  26.0 VOB N NPL

Y -588330020 PL PL CTAIN 1989-05-01  52.0 VOB N NCE

Y -588330017 SU BR PLOT 1991-08-01  52.0 VG N NBR

Y -588330016 SU RG PLOT 1992-06-01  54.0 VG N NRG  SU

Y -588330018 SU FG PLOT 1995-10-18  52.1 VG N NFG

Y  162029 SU FG PLOT 1999-09-01  52.1 RBL N NFG

N  3238506 SU RA PLOT 2015-05-19  49.1 FTM 40FI012 N NRA SU2016DND010  1,000.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 1  .51995-10-18

IWS White pine Weevil (on 

Spruce) (Pissodes strobi)

 1  .51995-10-18

AM Moose  1  .51999-09-01

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 1  .51999-09-01

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 1  .51999-09-01

NY Snow or Ice (includes 

snow press)

 5  2.61999-09-01

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 3  1.51999-09-01
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 52.1I  9  2.5 1999  2,044  10 E  191 -588330005 ARTIMM PLI(90%) BL(10%) 340 N 42.4

 52.1S  9  2.4 1999  1,933  978  889  10 E  191 -588330005 ARTIMM PLI(84%) BL(9%) 

SX(7%)

 340 N 42.4

 1.0 RDNPA 340 

 1.6 ARTIMMB 340 

 5.1 ARTIMMC 340 

 2.0 NATNPD 340 

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-02-01  1.0  2.0  .0  3.0  .0  .0  .0  .0  49.1  .0  49.1  .0  .0  .0  52.1  49.1

1995-10-18  1.0  3.8  7.0  11.8  .0  .0  .0  .0  40.3  .0  40.3  .0  .0  .0  52.1  .0

1995-06-01  1.0  3.8  7.0  11.8  .0  .0  .0  .0  40.3  .0  40.3  .0  .0  .0  52.1  .0

1992-06-01  1.0  4.0  7.0  12.0  .0  .0  .0  .0  42.0  .0  42.0  .0  .0  .0  54.0  .0

1989-05-01  2.0  .0  .0  2.0  .0  .0  .0  .0  52.0  .0  52.0  .0  .0  .0  54.0  .0

1987-10-01  2.0  .0  .0  2.0  .0  52.0  .0  52.0  .0  .0  .0  .0  .0  .0  54.0  .0

1987-06-01  2.0  .0  .0  2.0  26.0  26.0  .0  52.0  .0  .0  .0  .0  .0  .0  54.0  .0

End of Report
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Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   38Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588320000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  26.1  .0  26.1Forest Cover (ha):NAR (ha): 26.1Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:29854Timber Mark:CP:A29854Licence No:

Lic Opening Id:-588320000Opening Id: 93K 003 0.0   38Opening:

SVEHLA, WAYNE DENNISName:0000007484Client:

TCHESINKUT CKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1987-09-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

6

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1992-091991-06-01 5

1999-09-02 0 1987-09

Original Approval: Current AmendmenAPATCH 1987-09-01

Spatial Data Exists: Y Opening Comments: Y

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Database: DBP01
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1992-09 1991-06-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1987-09 1987-09 1999-09-02 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A29854 29854 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

APATCH Date: 1987-09-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19870 : 19875 : 1992
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   38

Site Plan Map Image

District:

TCHESINKUT CKLocation:

Client: 00007484  00 - SVEHLA, WAYNE DENNIS

Date:

A29854Licence:

CP/Mark:  / 29854

Block:

 93K 003 0.0  38Opening:

-588320000Opening Id:

 26.1Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1014993 DN HV 1987-09-01 1988-01-01  26.1 Y L A29854
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588320008 SU PL PLOT 1988-10-01  19.0 VOB N NPP

Y -588320011 PL PL CTAIN 1989-05-01  19.0 VOB N NCE

Y -588320009 SU RG PLOT 1991-06-01  19.0 VG N NRG  SU

Y -588320010 SU FG PLOT 1995-10-23  26.1 VG N NFG

Y  162607 BR MA BRUSH 1996-07-25  23.2 VG Y NCE

Y  162608 SU FG PLOT 1999-09-02  26.1 RBL N NFG

N  3238581 SU RA PLOT 2015-05-19  26.1 FTM 40FI012 N NRA  DS  FE SU2016DND010  522.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 1  .21995-10-23

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 3  .71999-09-02

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 3  .71999-09-02

DSC Comandra Blister Rust 

(Cronartium comandrae)

 3  .71999-09-02

DSC Comandra Blister Rust 

(Cronartium comandrae)

 3  .71999-09-02

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 5  1.31999-09-02

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 5  1.31999-09-02
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 19.9I  9  2.9 1999  4,360  17 E  211 -588320005 ARTIMM PLI(80%) AT(20%) 171 N 17.9

 19.9S  9  2.6 1999  2,480  1,080  1,000  17 E  211 -588320005 ARTIMM PLI(100%) 171 N 17.9

 2.0 RDNPA 171 

 6.2I  9  2.9 1999  4,360  17 E  211  57713 ARTIMM PLI(80%) AT(20%) 884 N 6.2

 6.2S  9  2.6 1999  2,480  1,080  1,000  17 E  211  57713 ARTIMM PLI(100%) 884 N 6.2

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-01-26  2.0  .0  .0  2.0  .0  .0  .0  .0  24.1  .0  24.1  .0  .0  .0  26.1  24.1

1996-09-03  2.0  .0  .0  2.0  .0  .0  .0  .0  24.1  .0  24.1  .0  .0  .0  26.1  .0

1995-10-23  2.0  .0  .0  2.0  .0  .0  .0  .0  24.1  .0  24.1  .0  .0  .0  26.1  .0

1995-03-20  2.0  .0  .0  2.0  .0  .0  .0  .0  24.1  .0  24.1  .0  .0  .0  26.1  .0

1989-05-01  2.0  .0  .0  2.0  .0  .0  .0  .0  19.0  .0  19.0  .0  .0  .0  21.0  .0

1987-09-01  2.0  .0  .0  2.0  .0  19.0  .0  19.0  .0  .0  .0  .0  .0  .0  21.0  .0

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   39Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588310000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  42.6  39.9  42.6Forest Cover (ha):NAR (ha): 42.6Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:29855Timber Mark:CP:A29855Licence No:

Lic Opening Id:-588310000Opening Id: 93K 003 0.0   39Opening:

SVEHLA, WAYNE DENNISName:0000007484Client:

TCHESINKUT CKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1987-08-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

6

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1992-081991-05-01 5

1999-09-02 0 1987-08

Original Approval: Current AmendmenTJORDSVA 1987-08-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   39

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  39.9 Post Harvest 0 0 N

1  39.9 Regeneration 0 1992-08 1991-05-01 SHEDIN N2003-11-15

1  39.9 Free Growing 1987-08 1987-08 1999-09-02 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A29855 29855 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1987-08-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01 06  39.9 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  39.9 PLI  0 N N YN 0 : 19870 : 19875 : 1992
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   39

Site Plan Map Image

District:

TCHESINKUT CKLocation:

Client: 00007484  00 - SVEHLA, WAYNE DENNIS

Date:

A29855Licence:

CP/Mark:  / 29855

Block:

 93K 003 0.0  39Opening:

-588310000Opening Id:

 42.6Gross Area:

1SU:

39.9Net Area:

SBSBGC Zone:

 39.9

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1014994 DN HV 1987-08-01 1987-01-01  42.6 Y L A29855
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588310012 SU SP PLOT 1988-06-01  27.0 VOB N NSP

Y -588310010 SU PL PLOT 1988-10-01  27.0 VOB N NPP

Y -588310015 PL PL CTAIN 1989-05-01  31.0 VOB N NCE

Y -588310011 SU RG PLOT 1991-05-01  31.0 VG N NRG  SU

Y -588310014 SU BR PLOT 1992-09-01  33.0 VG N NBR

Y -588310017 BR MA BRUSH 1993-07-01  36.0 VG N NCE

Y -588310013 SU FG PLOT 1999-09-02  40.6 RBL N NFG

N  3238582 SU RA PLOT 2015-05-19  39.9 FTM 40FI012 N NRA  DS SU2016DND010  800.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSC Comandra Blister Rust 

(Cronartium comandrae)

 3  1.21999-09-02

DSC Comandra Blister Rust 

(Cronartium comandrae)

 3  1.21999-09-02

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 5  2.11999-09-02

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 5  2.11999-09-02

NY Snow or Ice (includes 

snow press)

 1  .41999-09-02

NY Snow or Ice (includes 

snow press)

 1  .41999-09-02
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 33.7I  10  3.3 1999  4,756  28 E  221 -588310005 ARTIMM PLI(90%) AT(10%) 174 N 31.0

 33.7S  10  3.1 1999  3,422  1,022  1,000  28 E  221 -588310005 ARTIMM PLI(100%) 174 N 31.0

 2.7 RDNPA 174 

 8.9I  10  3.3 1999  4,756  1,022  1,000  28 E  221 -588310008 ARTIMM PLI(90%) AT(10%) 887 N 8.9

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-02-01  2.7  .0  .0  2.7  .0  .0  .0  .0  39.9  .0  39.9  .0  .0  .0  42.6  39.9

1995-03-20  2.0  .0  .0  2.0  .0  .0  .0  .0  40.6  .0  40.6  .0  .0  .0  42.6  .0

1993-07-01  2.0  .0  .0  2.0  .0  .0  .0  .0  36.0  .0  36.0  .0  .0  .0  38.0  .0

1989-05-01  2.0  .0  .0  2.0  .0  .0  .0  .0  31.0  .0  31.0  .0  .0  .0  33.0  .0

1987-12-01  2.0  .0  .0  2.0  .0  27.0  .0  27.0  .0  .0  .0  .0  .0  .0  29.0  .0

1987-08-01  2.0  .0  .0  2.0  18.0  .0  .0  18.0  .0  .0  .0  .0  .0  .0  20.0  .0

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   41

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   41Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588300000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  24.4  24.2  24.4Forest Cover (ha):NAR (ha): 24.4Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:29853Timber Mark:CP:A29853Licence No:

Lic Opening Id:-588300000Opening Id: 93K 003 0.0   41Opening:

PRUDEN, HECTORName:0000026056Client:

TERCER 8 KMLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1987-03-01

SX PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1992-031991-05-01 5

1999-09-01 0 1987-03

Original Approval: Current AmendmenTJORDSVA 1987-03-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   41

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  24.2 Post Harvest 0 0 N

1  24.2 Regeneration 0 1992-03 1991-05-01 SHEDIN N2003-11-15

1  24.2 Free Growing 1987-03 1987-03 1999-09-01 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A29853 29853 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1987-03-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01 06  24.2 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  24.2 PLI SX  0 N N YN 0 : 19870 : 19875 : 1992
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   41

Site Plan Map Image

District:

TERCER 8 KMLocation:

Client: 00026056  00 - PRUDEN, HECTOR

Date:

A29853Licence:

CP/Mark:  / 29853

Block:

 93K 003 0.0  41Opening:

-588300000Opening Id:

 24.4Gross Area:

1SU:

24.2Net Area:

SBSBGC Zone:

 24.2

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1014995 DN HV 1987-03-01 1986-09-01  24.4 Y L A29853
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   41

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588300015 SP BU WFIRE 1986-09-01  15.0 M N N

Y -588300010 SU PL PLOT 1988-10-01  23.0 VOB N NPP

Y -588300016 PL PL CTAIN 1989-05-01  23.0 VOB N NCE

Y -588300011 SU RG PLOT 1991-05-01  23.0 VG N NRG  SU

Y -588300018 PL PL CTAIN 1992-05-01  7.0 VG N NCE

Y -588300014 SU BR PLOT 1992-09-01  23.0 VG N NBR

Y -588300013 SU RG PLOT 1994-06-20  7.0 VG N NRG  SU

Y -588300020 BR MA BRUSH 1996-07-25  6.7 VG N NCE

Y -588300012 SU FG PLOT 1999-09-01  24.4 RBL N NFG

N  3238605 SU RA PLOT 2015-05-19  24.2 FTM 40FI012 N NRA  DS  FE SU2016DND010  484.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 7  1.71999-09-01

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 4  .91999-09-01

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 20.0I  10  3.3 1999  3,500  19 E  221 -588300005 ARTIMM PLI(100%) 214 N 19.8

 20.0S  10  3.1 1999  2,500  1,067  867  19 E  221 -588300005 ARTIMM PLI(88%) SX(6%) 

BL(6%)

 214 N 19.8

 .2 RDNPA 214 

 4.4I  6  2.1 1999  4,040  6 E  181 -588300008 ARTIMM PLI(60%) AT(30%) 

FD(10%)

 759 N 4.4

 4.4S  6  2.1 1999  920  920  720  6 E  181 -588300008 ARTIMM PLI(91%) FDI(9%) 759 N 4.4
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-02-01  .2  .0  .0  .2  .0  .0  .0  .0  24.2  .0  24.2  .0  .0  .0  24.4  19.8

1996-09-03  1.0  .0  .0  1.0  .0  .0  .0  .0  23.4  .0  23.4  .0  .0  .0  24.4  .0

1995-06-05  1.0  .0  .0  1.0  .0  .0  .0  .0  23.4  .0  23.4  .0  .0  .0  24.4  .0

1994-06-27  1.0  .0  .0  1.0  .0  .0  .0  .0  23.0  .0  23.0  .0  .0  .0  24.0  .0

1992-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  23.0  .0  23.0  .0  .0  .0  24.0  .0

1991-05-01  1.0  .0  .0  1.0  .0  7.0  .0  7.0  16.0  .0  16.0  .0  .0  .0  24.0  .0

1989-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  23.0  .0  23.0  .0  .0  .0  24.0  .0

1987-10-01  1.0  .0  .0  1.0  .0  23.0  .0  23.0  .0  .0  .0  .0  .0  .0  24.0  .0

1987-03-01  1.0  .0  .0  1.0  .0  14.0  .0  14.0  .0  .0  .0  .0  .0  .0  15.0  .0

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   46

Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   46Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588350000

Map Image: Y

Admin

Block Status:UnknownUNKNOpening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  31.3  29.0  31.3Forest Cover (ha):NAR (ha): 31.3Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:30098Timber Mark:CP:A30098Licence No:

Lic Opening Id:-588350000Opening Id: 93K 003 0.0   46Opening:

STANLEY NELSON LOGGING LTD.,Name:0000024195Client:

PEACE LKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1987-10-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1992-101995-06-01 5

1999-08-31 0 1987-10

Original Approval: Current AmendmenTJORDSVA 1987-10-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   46

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  29.0 Post Harvest 0 0 N

1  29.0 Regeneration 0 1992-10 1995-06-01 SHEDIN N2003-11-15

1  29.0 Free Growing 1987-10 1987-10 1999-08-31 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A30098 30098 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1987-10-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  29.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  29.0 PLI  0 N N YN 0 : 19870 : 19875 : 1992
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Database: DBP01
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Site Plan Map Image

District:

PEACE LKLocation:

Client: 00024195  00 - STANLEY NELSON LOGGING 

Date:

A30098Licence:

CP/Mark:  / 30098

Block:

 93K 003 0.0  46Opening:

-588350000Opening Id:

 31.3Gross Area:

1SU:

29Net Area:

SBSBGC Zone:

 29.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1014990 DN HV 1987-10-01 1987-01-01  31.3 Y L A30098
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588350012 SU PH PLOT 1987-06-01  32.0 O N NPH

Y -588350019 SP ME PILE 1987-10-01  11.0 VOB N NPL

Y -588350013 SU PL PLOT 1987-11-01  30.0 O N NPP

Y -588350020 SP BU PBURN 1988-10-01  11.0 VOB N NPL

Y -588350022 PL PL CTAIN 1989-05-01  30.0 VOB N NCE

Y -588350015 SU BR PLOT 1991-07-01  30.0 VG N NBR

Y -588350014 SU RG PLOT 1992-06-01  32.0 VG N NRG  SU

Y -588350017 SU BR PLOT 1992-09-01  32.0 VG N NBR

Y -588350021 SP ME PATCH 1992-11-01  3.0 VG N NPL

Y -588350024 PL FP CTAIN 1993-06-01  3.0 VG N NCE

Y -588350018 SU RG PLOT 1995-06-26  3.0 VG N NRG

Y -588350026 BR MA BRUSH 1996-07-25  5.4 VG N NCE

Y  247020 BR MA BRUSH 1997-08-25  24.6 RBM N NCGE

Y -588350016 SU FG PLOT 1999-08-31  31.3 RBL N NFG

N  3238536 SU RA PLOT 2015-05-19  29.0 FTM 40FI012 N NRA  DS  FE SU2016DND010  580.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 3  .91999-08-31

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 2  .61999-08-31

IWS White pine Weevil (on 

Spruce) (Pissodes strobi)

 3  .91999-08-31
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 7.6I  9  2.3 1999  5,400  18 E  221 -588350010 ARTIMM SX(60%) AT(20%) 

PLI(10%) EP(10%)

 392 N 7.3

 7.6S  9  2.3 1999  2,120  1,160  1,120  18 E  221 -588350010 ARTIMM SX(82%) PLI(18%) 392 N 7.3

 .3 NATNPA 392 

 23.7I  12  3.0 1999  5,200  11 E  211 -588350005 ARTIMM PLI(80%) AT(10%) 

SX(10%)

 617 N 21.7

 23.7S  12  2.7 1999  2,333  1,100  1,100  11 E  211 -588350005 ARTIMM PLI(97%) SX(3%) 617 N 21.7

 2.0 RDNPA 617 

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-02-01  2.0  .3  .0  2.3  .0  .0  .0  .0  29.0  .0  29.0  .0  .0  .0  31.3  29.0

1998-12-02  2.0  .0  .0  2.0  .0  .0  .0  .0  29.3  .0  29.3  .0  .0  .0  31.3  .0

1995-07-04  2.0  .0  .0  2.0  .0  .0  .0  .0  29.3  .0  29.3  .0  .0  .0  31.3  .0

1995-06-06  2.0  .0  .0  2.0  .0  .0  .0  .0  29.3  .0  29.3  .0  .0  .0  31.3  .0

1993-08-01  2.0  .0  .0  2.0  .0  .0  .0  .0  30.0  .0  30.0  .0  .0  .0  32.0  .0

1992-06-01  2.0  .0  .0  2.0  3.0  .0  .0  3.0  27.0  .0  27.0  .0  .0  .0  32.0  .0

1989-05-01  2.0  .0  .0  2.0  .0  .0  .0  .0  30.0  .0  30.0  .0  .0  .0  32.0  .0

1987-10-02  2.0  .0  .0  2.0  .0  30.0  .0  30.0  .0  .0  .0  .0  .0  .0  32.0  .0

1987-10-01  2.0  .0  .0  2.0  11.0  19.0  .0  30.0  .0  .0  .0  .0  .0  .0  32.0  .0

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93K 003 0.0   49Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-588360000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  21.7  16.9  21.7Forest Cover (ha):NAR (ha): 21.7Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:30096Timber Mark:CP:A30096Licence No:

Lic Opening Id:-588360000Opening Id: 93K 003 0.0   49Opening:

HIEBERT, PETER LEONARDName:0000022888Client:

PEMENT RDLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1987-09-01

PLI SX

3

2010-03-05

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

6

 0

1

Site Index Source:

BCEID\BBODNAR

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date:1995-06-01 5

1999-09-01 0

Original Approval: Current AmendmenTJORDSVA 1987-09-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 5Page:

2015-04-01 15:18:28 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 003 0.0   49

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  16.9 Post Harvest 0 0 N

1  16.9 Regeneration 0 5 1995-06-01 SHEDIN N2003-11-15

1  16.9 Free Growing 0 0 1999-09-01 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A30096 30096 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1987-09-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01 06  16.9 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  16.9 PLI SX  0 N N YN 0 : 0 : 5 : 
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Database: DBP01
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Site Plan Map Image

District:

PEMENT RDLocation:

Client: 00022888  00 - HIEBERT, PETER LEONARD

Date:

A30096Licence:

CP/Mark:  / 30096

Block:

 93K 003 0.0  49Opening:

-588360000Opening Id:

 21.7Gross Area:

1SU:

16.9Net Area:

SBSBGC Zone:

 16.9

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1014989 DN HV 1987-09-01 1988-01-01  21.7 Y L A30096
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -588360011 SU SP PLOT 1989-05-01  25.0 VOB N NSP

Y -588360017 PL PL CTAIN 1990-05-01  21.0 VG N NCE

Y -588360010 SU BR PLOT 1990-06-01  25.0 VOB N NBR

Y -588360014 SU BR PLOT 1991-07-01  25.0 VG N NBR

Y -588360012 SU RG PLOT 1992-07-01  25.0 VG N NRG  SU

Y -588360016 SP ME PATCH 1993-05-01  3.0 VG N NPL

Y -588360019 PL FP CTAIN 1993-06-01  3.0 VG N NCE

Y -588360015 SU RG PLOT 1995-06-26  3.0 VG N NRG

Y -588360013 SU FG PLOT 1999-09-01  21.7 RBL N NFG

N  1932309 SU FH WALK 2014-09-13  16.9 FTM 0000 N NIB  RA SU2016DND010  300.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSC Comandra Blister Rust 

(Cronartium comandrae)

 1  .21999-09-01

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 3  .61999-09-01

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 6  1.31999-09-01

NY Snow or Ice (includes 

snow press)

 1  .21999-09-01

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 21.7I  9  2.9 1999  2,623  17 E  221 -588360005 ARTIMM PLI(100%) 368 N 16.9

 21.7S  9  2.7 1999  2,284  1,108  1,000  17 E  221 -588360005 ARTIMM PLI(97%) BL(3%) 368 N 16.9

 2.8 RDNPA 368 

 2.0 NATNPB 368 
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2000-02-01  2.8  2.0  .0  4.8  .0  .0  .0  .0  16.9  .0  16.9  .0  .0  .0  21.7  16.9

1995-07-04  4.0  .0  .0  4.0  .0  .0  .0  .0  17.7  .0  17.7  .0  .0  .0  21.7  .0

1995-06-07  4.0  .0  .0  4.0  .0  .0  .0  .0  17.7  .0  17.7  .0  .0  .0  21.7  .0

1993-06-01  2.0  .0  .0  2.0  .0  .0  .0  .0  23.0  .0  23.0  .0  .0  .0  25.0  .0

1992-06-01  4.0  .0  .0  4.0  3.0  .0  .0  3.0  18.0  .0  18.0  .0  .0  .0  25.0  .0

1990-05-01  2.0  2.0  .0  4.0  .0  .0  .0  .0  21.0  .0  21.0  .0  .0  .0  25.0  .0

1989-06-01  2.0  2.0  .0  4.0  .0  21.0  .0  21.0  .0  .0  .0  .0  .0  .0  25.0  .0

1987-09-01  .0  .0  .0  .0  25.0  .0  .0  25.0  .0  .0  .0  .0  .0  .0  25.0  .0

End of Report
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Opening Id:

Opening Licensee:

Comments: N

 93K 004 0.0    2Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-575850000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  23.0  .0  22.0Forest Cover (ha):NAR (ha): 23.0Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:24270Timber Mark:CP:A24270Licence No:

Lic Opening Id:-575850000Opening Id: 93K 004 0.0    2Opening:

READ, CALVINName:0000022794Client:

CRAIG LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-03-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-031995-06-26 5

2008-03-05 0 1986-03

Original Approval: Current AmendmenTJORDSVA 1986-03-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-03 1995-06-26 SHEDIN N2003-11-15

1  0.0 Free Growing 1986-03 1986-03 2008-03-05 IDIR\JPRESTMO Y2008-03-05

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A24270 24270 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1986-03-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS mc 2 04  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI SX  0 N N YN 0 : 19860 : 19865 : 1991
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Database: DBP01
Opening Number:  93K 004 0.0    2

Site Plan Map Image

District:

CRAIG LLocation:

Client: 00022794  00 - READ, CALVIN

Date:

A24270Licence:

CP/Mark:  / 24270

Block:

 93K 004 0.0   2Opening:

-575850000Opening Id:

 23.0Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016125 DN HV 1986-03-01 1986-01-01  23.0 Y L A24270
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -575850008 SU MS PLOT 1986-05-01  21.0 VOB N NMS

Y -575850013 SP ME CHAIN 1986-08-01  18.0 VOB N NNAT

Y -575850014 SP BU LAND 1986-10-01  1.0 GJF N NHAZ

Y -575850010 SU SP PLOT 1989-05-01  21.0 VOB N NSP

Y -575850015 PL PL CTAIN 1989-08-01  9.0 VOB N NCE

Y -575850009 SU RG PLOT 1992-05-01  21.0 VG N NRG  SU

Y -575850017 PL FP CTAIN 1993-07-01  18.0 VG N NCE

Y -575850012 SU RG PLOT 1995-06-26  18.0 VG N NRG

Y -575850011 SU FG PLOT 1999-08-12  23.0 RBL N NFG

Y  1834548 SU SU PLOT 2006-10-27  9.0 FTM NIFR06DND1 Y NRA  169.00

Y  1769052 SU RE WALK 2007-06-11  22.0 FIL 2650001 Y NFG  IB  452.00

N  2078192 SU RA PLOT 2015-06-01  22.0 FTM 40FI012 N NDS  RA  BR SU2016DND010  440.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2007  22.0 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 5  22.01 A 2008-03-30

IMM ART  2007  22.0 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 10  22.01 A 2008-03-30

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 22.0I  10  4.0 2007  5,320  8 I  201  1766183 ARTIMM EP(40%) PLI(30%) 

FDI(20%) SX(10%)

A N 21.0

 22.0S  15  5.0 2007  1,040  1,040 I  201  1766183 ARTIMM PLI(58%) FDI(35%) 

SX(7%)

 1,040A N 21.0

 1.0 RDNPAA 
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Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

CRAIG LLocation:

Client: 00022794  00 - READ, CALVIN

Date:

A24270Licence:

CP/Mark:  / 24270

Block:

 93K 004 0.0   2Opening:

-575850000Opening Id:

 23.0Gross Area:

1SU:

APoly #:

22Poly Area:

2007Ref Year:

20Site_Indx:

IMMStk Stats:

ARTStk Type:
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2008-03-30  1.0  .0  .0  1.0  .0  .0  .0  .0  21.0  .0  21.0  .0  .0  .0  22.0  .0

2008-03-05  .0  .0  .0  .0  .0  .0  .0  .0  22.0  .0  22.0  .0  .0  .0  22.0  .0

2000-01-25  2.6  .0  .0  2.6  .0  .0  .0  .0  20.4  .0  20.4  .0  .0  .0  23.0  .0

1995-07-04  2.6  .0  .0  2.6  .0  .0  .0  .0  20.4  .0  20.4  .0  .0  .0  23.0  .0

1995-06-14  2.6  .0  .0  2.6  .0  .0  .0  .0  20.4  .0  20.4  .0  .0  .0  23.0  .0

1993-06-01  3.0  .0  .0  3.0  .0  .0  .0  .0  18.0  .0  18.0  .0  .0  .0  21.0  .0

1992-05-01  3.0  .0  .0  3.0  .0  18.0  .0  18.0  .0  .0  .0  .0  .0  .0  21.0  .0

1989-08-01  3.0  .0  3.0  6.0  .0  .0  9.0  9.0  9.0  .0  9.0  .0  .0  .0  24.0  .0

1989-06-01  3.0  .0  3.0  6.0  .0  18.0  .0  18.0  .0  .0  .0  .0  .0  .0  24.0  .0

1986-08-01  3.0  .0  3.0  6.0  .0  .0  18.0  18.0  .0  .0  .0  .0  .0  .0  24.0  .0

1986-03-01  2.0  .0  .0  2.0  .0  7.0  15.0  22.0  .0  .0  .0  .0  .0  .0  24.0  .0

End of Report
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Opening Id:

Opening Licensee:

Comments: N

 93K 011 0.0    3Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576150000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  98.7  .0  98.7Forest Cover (ha):NAR (ha): 98.7Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:Timber Mark:CP:A06524Licence No:

Lic Opening Id:-576150000Opening Id: 93K 011 0.0    3Opening:

DECKER LAKE FOREST PRODUCTS LTD.,Name:0000001455Client:

ANDERS LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

1979-12-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A05 Timber Sale Harvesting Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

3

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1982-123

1994-09-15 0 1979-12

Original Approval: Current AmendmenRWELSH 1979-12-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1982-12 N

1  0.0 Free Growing 1979-12 1979-12 1994-09-15 CSTEVENS N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A06524 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

RWELSH Date: 1979-12-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS e 1 06  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI SX  0 N N YN 0 : 19790 : 19793 : 1982
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Site Plan Map Image

District:

ANDERS LLocation:

Client: 00001455  00 - DECKER LAKE FOREST PROD

Date:

A06524Licence:

CP/Mark:  / 

Block:

 93K 011 0.0   3Opening:

-576150000Opening Id:

 98.7Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016098 DN HV 1979-12-01 1980-01-01  98.7 Y L A06524



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 4 of 5Page:

2015-04-01 16:25:47 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576150019 SP ME SHARK 1980-01-01  75.0 VG N NNAT

Y -576150018 SP BU LAND 1980-01-01  75.0 VG N NHAZ

Y -576150012 SU RG PLOT 1982-01-01  77.0 VG N NRG

Y -576150014 SU PL PLOT 1983-04-01  80.0 VG N NPP

Y -576150020 PL PL CTAIN 1983-05-01  80.0 VG N NCE

Y -576150013 SU SU PLOT 1984-10-01  80.0 VG N NSU

Y -576150015 SU RG PLOT 1988-05-01  89.0 VG N NRG

Y -576150016 SU BR PLOT 1989-07-01  89.0 VG N NBR

Y -576150022 BR MA BRUSH 1990-06-01  86.0 FR N NCE

Y -576150017 SU FG PLOT 1994-09-15  89.0 VG N NFG

Y  209916 SU RE PLOT 1998-03-31  98.7 RBM N N

N  3238667 SU RA PLOT 2015-05-19  98.7 FTM 40FI012 N NDS  RA  FE SU2016DND010  1,974.00

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 92.9I  12  3.3 1994  2,696  201 -576150005 ARTIMM PLI(86%) BL(11%) 

SX(3%)

 394 N 90.3

 92.9S  11  3.3 1994  1,162  1,105  201 -576150005 ARTIMM PLI(87%) BL(10%) 

SX(3%)

 394 N 90.3

 2.0 RDNPA 394 

 .6 NATNPB 394 

 5.8I  13  2.9 1994  3,320  251  29391 ARTIMM SX(60%) PLI(40%) 704 N 5.8

 5.8S  12  2.9 1994  1,160  1,080  251  29391 ARTIMM SX(67%) PLI(33%) 704 N 5.8
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Database: DBP01
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1995-02-24  2.0  .6  .0  2.6  .0  .0  .0  .0  96.1  .0  96.1  .0  .0  .0  98.7  96.1

1994-09-19  2.0  .6  .0  2.6  .0  .0  .0  .0  86.4  .0  86.4  .0  .0  .0  89.0  86.4

1983-05-01  3.0  .0  .0  3.0  .0  .0  .0  .0  86.0  .0  86.0  .0  .0  .0  89.0  .0

1980-12-02  6.0  .0  .0  6.0  .0  .0  83.0  83.0  .0  .0  .0  .0  .0  .0  89.0  .0

1980-12-01  6.0  .0  .0  6.0  83.0  .0  .0  83.0  .0  .0  .0  .0  .0  .0  89.0  .0

1979-12-01  .0  .0  .0  .0  70.0  .0  .0  70.0  .0  .0  .0  .0  .0  .0  70.0  .0

End of Report
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2015-04-01 16:21:33 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    6

Opening Id:

Opening Licensee:

Comments: N

 93K 011 0.0    6Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576140000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  105.2  .0  105.2Forest Cover (ha):NAR (ha): 105.2Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:Timber Mark:CP:A06524Licence No:

Lic Opening Id:-576140000Opening Id: 93K 011 0.0    6Opening:

DECKER LAKE FOREST PRODUCTS LTD.,Name:0000001455Client:

ANDERS LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

1981-01-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A05 Timber Sale Harvesting Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1984-011989-11-01 3

1996-07-22 0 1981-01

Original Approval: Current AmendmenRWELSH 1981-01-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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2015-04-01 16:21:33 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    6

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1984-01 1989-11-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1981-01 1981-01 1996-07-22 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A06524 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

RWELSH Date: 1981-01-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI SX  0 N N YN 0 : 19810 : 19813 : 1984
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2015-04-01 16:21:33 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    6

Site Plan Map Image

District:

ANDERS LLocation:

Client: 00001455  00 - DECKER LAKE FOREST PROD

Date:

A06524Licence:

CP/Mark:  / 

Block:

 93K 011 0.0   6Opening:

-576140000Opening Id:

 105.2Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016099 DN HV 1981-01-01 1982-11-01  105.2 Y L A06524
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2015-04-01 16:21:33 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    6

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576140026 SP ME CHAIN 1982-01-01  75.0 VG N NNAT

Y -576140022 SU PL PLOT 1983-04-01  7.0 VG N NPP

Y -576140027 PL PL CTAIN 1983-05-01  7.0 VG N NCE

Y -576140021 SU RG PLOT 1986-10-01  88.0 S N NRG  SU

Y -576140029 PL PL CTAIN 1987-05-01  38.0 S N NCE

Y -576140023 SU SU PLOT 1989-11-01  38.0 VOI N NSU

Y -576140024 SU FG PLOT 1993-08-01  88.0 VG N NFG

Y -576140025 SU FG PLOT 1996-07-19  93.2 VG N NFG

Y  227059 SU FG PLOT 2000-12-21  31.2 RBL Y NFG

N  793462 SU RA PLOT 2002-05-01  93.2 FTM 40FI012 N NDS  RA  FE SU2016DND010  1,864.00

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 20.8I  9  3.2 1996  4,222  27 O  181 -576140005 ARTIMM PLI(98%) SX(2%) 188 N 20.8

 20.8S  10  3.8 1996  1,156  1,111 O  181 -576140005 ARTIMM PLI(98%) SX(2%) 188 N 20.8

 84.4I  9  2.3 1996  2,191  15 O  181 -576140009 ARTIMM PLI(88%) SX(12%) 699 N 62.0

 84.4S  9  2.8 1996  1,118  964  10 O  181 -576140009 ARTIMM PLI(92%) SX(8%) 699 N 62.0

 6.0 RDNPA 699 

 6.0 FORNPB 699 

 10.4 ARTIMMC 699 
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    6

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2001-06-26  6.0  .0  6.0  12.0  .0  .0  .0  .0  93.2  .0  93.2  .0  .0  .0  105.2  93.2

1996-09-30  6.0  .0  6.0  12.0  .0  .0  .0  .0  93.2  .0  93.2  .0  .0  .0  105.2  62.0

1995-03-01  6.0  .0  5.0  11.0  .0  .0  .0  .0  93.2  1.0  94.2  .0  .0  .0  105.2  62.7

1993-07-01  5.0  .0  5.0  10.0  .0  .0  .0  .0  83.0  .0  83.0  .0  .0  .0  93.0  55.0

1987-06-01  5.0  .0  .0  5.0  .0  .0  .0  .0  45.0  43.0  88.0  .0  .0  .0  93.0  .0

1986-10-01  5.0  .0  .0  5.0  .0  .0  38.0  38.0  7.0  43.0  50.0  .0  .0  .0  93.0  .0

1983-05-01  5.0  .0  .0  5.0  .0  .0  81.0  81.0  7.0  .0  7.0  .0  .0  .0  93.0  .0

1982-12-01  5.0  .0  .0  5.0  .0  .0  88.0  88.0  .0  .0  .0  .0  .0  .0  93.0  .0

1981-01-01  5.0  .0  .0  5.0  80.0  .0  8.0  88.0  .0  .0  .0  .0  .0  .0  93.0  .0

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    9

Opening Id:

Opening Licensee:

Comments: N

 93K 011 0.0    9Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576210000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  13.4  .0  13.4Forest Cover (ha):NAR (ha): 13.4Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:16791Timber Mark:CP:A16791Licence No:

Lic Opening Id:-576210000Opening Id: 93K 011 0.0    9Opening:

GLANVILLE, WILLIAM OWENName:0000001676Client:

N FRANCOIS LLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1984-10-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

7

 0

3

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-107

1993-08-10 0 1984-10

Original Approval: Current AmendmenTJORDSVA 1984-10-01

Spatial Data Exists: Y Opening Comments: Y

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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2015-04-01 16:26:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    9

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-10 N

1  0.0 Free Growing 1984-10 1984-10 1993-08-10 TJORDSVA N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16791 16791 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1984-10-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0  0 N N YN 0 : 19840 : 19847 : 1991
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2015-04-01 16:26:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    9

Site Plan Map Image

District:

N FRANCOIS LLocation:

Client: 00001676  00 - GLANVILLE, WILLIAM OWEN

Date:

A16791Licence:

CP/Mark:  / 16791

Block:

 93K 011 0.0   9Opening:

-576210000Opening Id:

 13.4Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016092 DN HV 1984-10-01 1987-01-01  13.4 Y L A16791
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2015-04-01 16:26:42 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 011 0.0    9

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576210014 PL PL CTAIN 1987-06-01  12.0 VOB N NCE

Y -576210011 SU SU PLOT 1990-05-01  12.0 VG N NSU

Y -576210012 SU FG PLOT 1993-08-01  12.0 VG N NFG

Y -576210013 SU RE WALK 1996-06-03  12.0 VG Y NFH

N  3238753 SU RA PLOT 2015-05-12  13.4 FTM 40FI012 N NRA  DS  FE SU2016DND010  250.00

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 9.0I  6  1.1 1993  3,080  1,040  880  10 O  181 -576210008 ARTIMM PLI(90%) BL(10%)  91 N 8.0

 9.0S  6  1.2 1993  1,040 O  181 -576210008 ARTIMM PLI(100%)  91 N 8.0

 1.0 RDNPA  91 

 4.4I  6  1.1 1993  3,080  1,040  880  10 O  181 -576210005 ARTIMM PLI(90%) BL(10%) 591 N 3.4

 4.4S  6  1.2 1993  1,040 O  181 -576210005 ARTIMM PLI(100%) 591 N 3.4

 1.0 RDNPA 591 

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1995-03-02  2.0  .0  .0  2.0  .0  .0  .0  .0  11.4  .0  11.4  .0  .0  .0  13.4  11.4

1987-05-01  2.0  .0  .0  2.0  .0  .0  .0  .0  12.0  .0  12.0  .0  .0  .0  14.0  12.0

1984-10-01  2.0  .0  .0  2.0  12.0  .0  .0  12.0  .0  .0  .0  .0  .0  .0  14.0  .0

End of Report
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   13

Opening Id:

Opening Licensee:

Comments: N

 93K 012 0.0   13Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576410000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  4.3  .0  4.3Forest Cover (ha):NAR (ha): 5.0Dist Gross Area (ha): 5.0Exhibit A Areas (ha):

Cut Block: 6BE64054Timber Mark:54CP:A16825Licence No:

Lic Opening Id:-576410000Opening Id: 93K 012 0.0   13Opening:

BABINE TIMBER LIMITED,Name:0000087644Client:

BROWN ROADLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1985-12-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

3

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1990-125

1995-01-10 0 1985-12

Original Approval: Current AmendmenRWELSH 1985-12-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   13

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1990-12 N

1  0.0 Free Growing 1985-12 1985-12 1995-01-10 TJORDSVA N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16825 54 6B E64054  5.0  4.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

RWELSH Date: 1985-12-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19850 : 19855 : 1990
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   13

Site Plan Map Image

District:

BROWN ROADLocation:

Client: 00087644  00 - BABINE TIMBER LIMITED,

Date:

A16825Licence:

CP/Mark: 54 / E64054

6BBlock:

 93K 012 0.0  13Opening:

-576410000Opening Id:

 4.3Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016073 DN HV REMOV 1985-12-01 1986-07-01  5.0 Y LCLEAR A16825 54 6B
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2015-04-01 15:15:16 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   13

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576410010 SP ME WINDR 1986-10-01  5.0 S N NPL

Y -576410011 SP BU WINDR 1986-11-01  5.0 S N NPL

Y -576410012 PL PL CTAIN 1988-05-01  4.0 S N NCE

Y -576410008 SU SU PLOT 1991-08-01  4.0 VOI N NSU

Y -576410009 SU FG PLOT 1995-01-02  4.5 VOI N NFG

N  266645 SU RE PLOT 2015-06-01  5.0 FTM 40FI012 N NRA  DS SU2016DND010  150.00

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 4.3I  6  1.3 1994  3,920  1,120  1,040  10 O  181 -576410005 ARTIMM PLI(100%) 425 N 4.0

 .3 RDNPA 425 

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1996-03-21  .3  .0  .0  .3  .0  .0  .0  .0  4.0  .0  4.0  .0  .0  .0  4.3  4.0

1995-03-08  .3  .0  .0  .3  .0  .0  .0  .0  4.0  .0  4.0  .0  .0  .0  4.3  4.0

1995-02-27  .6  .0  .0  .6  .0  .0  .0  .0  4.4  .0  4.4  .0  .0  .0  5.0  4.4

1988-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  4.0  .0  4.0  .0  .0  .0  5.0  .0

1986-11-01  1.0  .0  .0  1.0  .0  4.0  .0  4.0  .0  .0  .0  .0  .0  .0  5.0  .0

1985-12-01  1.0  .0  .0  1.0  4.0  .0  .0  4.0  .0  .0  .0  .0  .0  .0  5.0  .0

End of Report
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2015-04-01 15:13:52 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   14

Opening Id:

Opening Licensee:

Comments: N

 93K 012 0.0   14Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576400000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE WESTCDist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  10.9  .0  10.9Forest Cover (ha):NAR (ha): 9.0Dist Gross Area (ha): 9.0Exhibit A Areas (ha):

Cut Block: 6CE64054Timber Mark:54CP:A16825Licence No:

Lic Opening Id:-576400000Opening Id: 93K 012 0.0   14Opening:

BABINE TIMBER LIMITED,Name:0000087644Client:

BROWN ROADLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-03-01

PLI SX

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

A01 Forest Licence 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

8

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-035

1995-01-10 0 1986-03

Original Approval: Current AmendmenRWELSH 1986-03-01

Spatial Data Exists: Y Opening Comments: N

YRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:



Reporting Silviculture and Land Tracking System 

Opening Details Report

Page 2 of 4Page:

2015-04-01 15:13:52 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   14

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-03 N

1  0.0 Free Growing 1986-03 1986-03 1995-01-10 TJORDSVA N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16825 54 6C E64054  9.0  8.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

RWELSH Date: 1986-03-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19860 : 19865 : 1991
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2015-04-01 15:13:52 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   14

Site Plan Map Image

District:

BROWN ROADLocation:

Client: 00087644  00 - BABINE TIMBER LIMITED,

Date:

A16825Licence:

CP/Mark: 54 / E64054

6CBlock:

 93K 012 0.0  14Opening:

-576400000Opening Id:

 10.9Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016074 DN HV REMOV 1986-03-01 1986-07-01  9.0 Y LCLEAR A16825 54 6C



Reporting Silviculture and Land Tracking System 
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Page 4 of 4Page:

2015-04-01 15:13:52 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 012 0.0   14

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576400013 SP BU WINDR 1986-11-01  2.0 S N NPL

Y -576400012 SP ME WINDR 1986-11-01  2.0 S N NPL

Y -576400014 PL PL CTAIN 1988-05-01  8.0 S N NCE

Y -576400010 SU SU PLOT 1991-08-01  9.0 VOI N NSU

Y -576400011 SU FG PLOT 1995-01-02  10.9 VOI N NFG

N  265379 SU RE PLOT 2015-06-01  10.9 FTM 40FI012 N NRA  DS SU2016DND010  250.00

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 3.3I  6  1.5 1994  1,600  1,067  867  10 O  181 -576400008 ARTIMM PLI(100%)  28 N 3.3

 7.6I  6  1.5 1994  1,600  1,067  867  10 O  181 -576400005 ARTIMM PLI(100%) 493 N 7.3

 .3 RDNPA 493 

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1995-03-08  .3  .0  .0  .3  .0  .0  .0  .0  10.6  .0  10.6  .0  .0  .0  10.9  10.6

1995-02-27  .3  .0  .0  .3  .0  .0  .0  .0  8.7  .0  8.7  .0  .0  .0  9.0  8.7

1988-05-01  .0  .0  .0  .0  .0  .0  .0  .0  9.0  .0  9.0  .0  .0  .0  9.0  .0

1986-11-01  1.0  .0  .0  1.0  .0  8.0  .0  8.0  .0  .0  .0  .0  .0  .0  9.0  .0

1986-03-01  1.0  .0  .0  1.0  2.0  6.0  .0  8.0  .0  .0  .0  .0  .0  .0  9.0  .0

End of Report
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2015-04-01 15:34:05 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    1

Opening Id:

Opening Licensee:

Comments: N

 93K 013 0.0    1Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576720000

Map Image: Y

Admin

SilvicultureSBlock Status:Opening that has achieved free 

growing

FGOpening Cat:

BURNS LAKE EASTDDist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  12.6  .0  12.6Forest Cover (ha):NAR (ha): 13.0Dist Gross Area (ha): 13.0Exhibit A Areas (ha):

Cut Block: A22650Timber Mark:CP:A22650Licence No:

Lic Opening Id:-576720000Opening Id: 93K 013 0.0    1Opening:

STEWART, GLEN EDWARDName:0000020131Client:

SEVEN MILELocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1987-01-01

PLI

3

2015-03-20

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

5

 0

1

Site Index Source:

IDIR\CSTEVENS

7.0 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1992-011991-06-01 5

2006-08-23 0 1987-01

Original Approval: Current AmendmenAPATCH 1987-01-01

Spatial Data Exists: Y Opening Comments: Y

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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2015-04-01 15:34:05 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    1

Milestones

Compliance Date Indicator: HARVEST

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1992-01 1991-06-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1987-01 1987-01 2006-08-23 IDIR\CSTEVENS N2007-02-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A22650 A 22650  13.0  13.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

APATCH Date: 1987-01-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19870 : 19875 : 1992
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2015-04-01 15:34:05 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    1

Site Plan Map Image

District:

SEVEN MILELocation:

Client: 00020131  00 - STEWART, GLEN EDWARD

Date:

A22650Licence:

CP/Mark:  / 22650

ABlock:

 93K 013 0.0   1Opening:

-576720000Opening Id:

 12.6Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016043 DN HV 1987-01-01 1987-01-01  13.0 Y LCLEAR A22650 A



Reporting Silviculture and Land Tracking System 
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Page 4 of 7Page:

2015-04-01 15:34:05 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    1

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576720008 SU MS PLOT 1987-05-01  13.0 VOB N NMS

Y -576720012 SP ME TRAIL 1987-09-01  10.0 VOB N NPL

Y -576720009 SU PL PLOT 1987-11-01  12.0 O N NPP

Y -576720013 PL PL CTAIN 1989-05-01  12.0 VOB N NCE

Y -576720010 SU RG PLOT 1991-06-01  12.0 VG N NRG  SU

Y -576720011 SU FG PLOT 1995-10-23  12.6 VG N NFG

Y  162610 SU FG PLOT 1998-07-15  12.6 VG N NFG

Y  342108 SU FH LINE 2001-09-06  12.6 RBL Y NDS

Y  1712805 SU RA PLOT 2006-08-23  12.6 FTM NIFR06DND3 Y NDS  IB  263.00

Y  1824589 SU FH HELI 2009-10-24  11.6 FTM 1088004 Y NIB  30.00

Y  2438661 AU OF 2010-04-28  11.6 FTM QAReview N N 1824589

N  2369659 SU RA PLOT 2015-06-01  11.6 FTM 40FI012 Y NIB  DS  RA SU2016DND010  250.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2006  12.6 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 141 880 2014-10-01

IMM ART  2006  12.6 I Inventory 

Layer

AM Moose  31 880 2014-10-01

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 12.6I  17  6.9 2006  3,317  20 I  191  3142671 ARTIMM PLI(70%) BL(10%) 

SX(10%) EP(10%)

880 N 11.6

 12.6S  15  5.7 2006  867  833 I  191  3142671 ARTIMM PLI(94%) SX(6%)  917880 N 11.6

 1.0 UNNNPRD880 
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    1

Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

SEVEN MILELocation:

Client: 00020131  00 - STEWART, GLEN EDWARD

2014-10-01  00:00:00Date:

A22650Licence:

CP/Mark:  / 22650

ABlock:

 93K 013 0.0   1Opening:

-576720000Opening Id:

 12.6Gross Area:

1SU:

880Poly #:

12.6Poly Area:

2006Ref Year:

19Site_Indx:

IMMStk Stats:

ARTStk Type:
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2015-04-01 15:34:05 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    1

Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

SEVEN MILELocation:

Client: 00020131  00 - STEWART, GLEN EDWARD

Date:

A22650Licence:

CP/Mark:  / 22650

ABlock:

 93K 013 0.0   1Opening:

-576720000Opening Id:

 12.6Gross Area:

SU:

880Poly #:

12.6Poly Area:

2006Ref Year:

19Site_Indx:

IMMStk Stats:

ARTStk Type:
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2015-04-01 15:34:05 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    1

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2014-10-01  1.0  .0  .0  1.0  .0  .0  .0  .0  11.6  .0  11.6  .0  .0  .0  12.6  .0

2007-02-15  1.0  .0  .0  1.0  .0  .0  .0  .0  11.6  .0  11.6  .0  .0  .0  12.6  .0

2007-02-14  1.0  .0  .0  1.0  .0  .0  .0  .0  11.6  .0  11.6  .0  .0  .0  12.6  .0

1999-01-19  1.0  .0  .0  1.0  .0  .0  .0  .0  11.6  .0  11.6  .0  .0  .0  12.6  .0

1995-10-23  1.0  .0  .0  1.0  .0  .0  .0  .0  11.6  .0  11.6  .0  .0  .0  12.6  .0

1995-03-14  1.0  .0  .0  1.0  .0  .0  .0  .0  11.6  .0  11.6  .0  .0  .0  12.6  .0

1989-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  12.0  .0  12.0  .0  .0  .0  13.0  .0

1987-10-01  1.0  .0  .0  1.0  .0  12.0  .0  12.0  .0  .0  .0  .0  .0  .0  13.0  .0

1987-01-01  1.0  .0  .0  1.0  12.0  .0  .0  12.0  .0  .0  .0  .0  .0  .0  13.0  .0

End of Report
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2015-04-01 15:55:06 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    2

Opening Id:

Opening Licensee:

Comments: N

 93K 013 0.0    2Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576740000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:NSP Exempt:

Opening Gross Area (ha):  6.6  .0  6.6Forest Cover (ha):NAR (ha): 6.0Dist Gross Area (ha): 6.0Exhibit A Areas (ha):

Cut Block: C22650Timber Mark:CP:A22650Licence No:

Lic Opening Id:-576740000Opening Id: 93K 013 0.0    2Opening:

STEWART, GLEN EDWARDName:0000020131Client:

SEVEN MILELocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-03-01

PLI

3

2015-03-23

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

5

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1991-031991-06-01 5

1998-07-15 0 1986-03

Original Approval: Current AmendmenAPATCH 1986-03-01

Spatial Data Exists: Y Opening Comments: Y

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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2015-04-01 15:55:06 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    2

Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1991-03 1991-06-01 SHEDIN N2003-11-15

1  0.0 Free Growing 1986-03 1986-03 1998-07-15 SHEDIN N2003-11-15

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A22650 C 22650  6.0  6.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

APATCH Date: 1986-03-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19860 : 19865 : 1991
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2015-04-01 15:55:06 Date Printed:

IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    2

Site Plan Map Image

District:

SEVEN MILELocation:

Client: 00020131  00 - STEWART, GLEN EDWARD

Date:

A22650Licence:

CP/Mark:  / 22650

CBlock:

 93K 013 0.0   2Opening:

-576740000Opening Id:

 6.6Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016041 DN HV 1986-03-01 1987-01-01  6.0 Y LCLEAR A22650 C
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0    2

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576740008 SU MS PLOT 1987-05-01  6.0 VOB N NMS

Y -576740013 SP ME TRAIL 1987-10-01  5.0 VOB N NPL

Y -576740009 SU PL PLOT 1987-10-01  5.0 O N NPP

Y -576740014 PL PL CTAIN 1989-05-01  5.0 VOB N NCE

Y -576740010 SU RG PLOT 1991-06-01  5.0 VG N NRG  SU

Y -576740011 SU FG PLOT 1995-10-23  6.6 VG N NFG

Y  162653 SU FG PLOT 1998-07-15  6.6 VG N NFG

N  3239240 SU RA PLOT 2015-05-20  6.6 FTM 40FI012 N NRA  DS SU2016DND010  150.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 1  .01994-10-23

NY Snow or Ice (includes 

snow press)

 3  .01998-07-15

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 4  .01998-07-15

DSC Comandra Blister Rust 

(Cronartium comandrae)

 1  .01998-07-15

TL Logging Wounds  6  .01998-07-15

IWW Warrens Root Collar 

Weevil (Hylobius warreni)

 4  .01998-07-15
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 6.6I  9  2.9 1998  6,320  3  191 -576740005 ARTIMM PLI(90%) BL(10%) 879 N 5.6

 6.6S  9  2.9 1998  5,000  1,200  960  3  191 -576740005 ARTIMM PLI(83%) BL(11%) 

SX(6%)

 879 N 5.6

 1.0 RDNPA 879 

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

1999-01-19  1.0  .0  .0  1.0  .0  .0  .0  .0  5.6  .0  5.6  .0  .0  .0  6.6  5.6

1995-10-23  1.0  .0  .0  1.0  .0  .0  .0  .0  5.6  .0  5.6  .0  .0  .0  6.6  .0

1995-03-14  1.0  .0  .0  1.0  .0  .0  .0  .0  5.6  .0  5.6  .0  .0  .0  6.6  .0

1989-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  5.0  .0  5.0  .0  .0  .0  6.0  .0

1987-10-01  1.0  .0  .0  1.0  .0  5.0  .0  5.0  .0  .0  .0  .0  .0  .0  6.0  .0

1986-03-01  1.0  .0  .0  1.0  .0  .0  5.0  5.0  .0  .0  .0  .0  .0  .0  6.0  .0

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93K 013 0.0   21Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576780000

Map Image: Y

Admin

SilvicultureSBlock Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:YSP Exempt:

Opening Gross Area (ha):  10.6  .0  7.8Forest Cover (ha):NAR (ha): 10.0Dist Gross Area (ha): 10.0Exhibit A Areas (ha):

Cut Block: 116806Timber Mark:CP:A16806Licence No:

Lic Opening Id:-576780000Opening Id: 93K 013 0.0   21Opening:

DAVIDSON, ROBERT FRANKName:0000007027Client:

BURNS LK ELocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1986-01-01

PLI SX

3

2015-03-23

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14C

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block C

Mature

5

 0

3

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1993-011995-06-26 7

2008-03-06 0 1986-01

Original Approval: Current AmendmenTJORDSVA 1986-01-01

Spatial Data Exists: Y Opening Comments: Y

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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IDIR\CSTEVENSUser Id:

Database: DBP01
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1993-01 1995-06-26 SHEDIN N2003-11-15

1  0.0 Free Growing 1986-01 1986-01 2008-03-06 IDIR\JPRESTMO Y2008-03-06

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A16806 1 16806  10.0  10.0 Y S

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1986-01-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19860 : 19867 : 1993
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0   21

Site Plan Map Image

District:

BURNS LK ELocation:

Client: 00007027  00 - DAVIDSON, ROBERT FRANK

Date:

A16806Licence:

CP/Mark:  / 16806

1Block:

 93K 013 0.0  21Opening:

-576780000Opening Id:

 10.6Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016037 DN 1986-01-01 1988-01-01  10.0 Y LSELEC A16806 1
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Database: DBP01
Opening Number:  93K 013 0.0   21

ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576780009 SU FG PLOT 1991-08-01  10.0 VG N NFG

Y -576780014 SP MA HAND 1993-04-01  5.0 VG N NPL

Y -576780015 PL FP CTAIN 1993-06-01  5.0 VG N NCE

Y -576780010 SU RG PLOT 1995-06-26  10.6 VG N NRG

Y  1763731 SU RE WALK 2007-11-02  7.8 FIL 2650001 Y N AFG  IB  452.00

N  2078450 SU RA WALK 2014-07-01  7.8 FTM 40FI012 N N ARA  BR SU2016DND010  160.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2007  7.8 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 3  7.81 A 2008-03-30

IMM ART  2007  7.8 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 2  7.81 A 2008-03-30

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 7.8I  11  3.3 2007  4,880  1,040  13 I  231  1766202 ARTIMM AT(50%) SX(30%) 

PLI(20%)

A N 7.5

 7.8S  16  4.3 2007  1,040  840 I  231  1766202 ARTIMM SX(57%) PLI(43%)  1,120A N 7.5

 .3 RDNPAA 
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Database: DBP01
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Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

BURNS LK ELocation:

Client: 00007027  00 - DAVIDSON, ROBERT FRANK

Date:

A16806Licence:

CP/Mark:  / 16806

1Block:

 93K 013 0.0  21Opening:

-576780000Opening Id:

 10.6Gross Area:

1SU:

APoly #:

7.8Poly Area:

2007Ref Year:

23Site_Indx:

IMMStk Stats:

ARTStk Type:
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2008-03-30  .3  .0  .0  .3  .0  .0  .0  .0  7.5  .0  7.5  .0  .0  .0  7.8  .0

2008-03-06  .0  .0  .0  .0  .0  .0  .0  .0  7.8  .0  7.8  .0  .0  .0  7.8  .0

1995-06-30  .0  .0  .0  .0  .0  .0  .0  .0  10.6  .0  10.6  .0  .0  .0  10.6  .0

1995-03-17  .0  .0  .0  .0  .0  .0  .0  .0  10.6  .0  10.6  .0  .0  .0  10.6  .0

1993-06-01  .0  .0  .0  .0  .0  .0  .0  .0  10.0  .0  10.0  .0  .0  .0  10.0  .0

1991-08-01  .0  .0  .0  .0  .0  10.0  .0  10.0  .0  .0  .0  .0  .0  .0  10.0  .0

1988-01-01  .0  .0  .0  .0  .0  .0  10.0  10.0  .0  .0  .0  .0  .0  .0  10.0  .0

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93K 013 0.0   25Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-576870000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  9.6  .0  7.5Forest Cover (ha):NAR (ha): 9.6Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:Timber Mark:CP:Licence No:

Lic Opening Id:-576870000Opening Id: 93K 013 0.0   25Opening:

Name:Client:

BABINE MILLLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

1987-06-01

AT

2

2008-03-06

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

14D

Nadina Natural Resource District

Lakes TSA Block D

Mature

6

 0

2

Site Index Source:

IDIR\JPRESTMO

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date:5

2008-03-06 0

Original Approval: Current AmendmenBANDERSO 1987-06-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Database: DBP01
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 5 N

1  0.0 Free Growing 0 0 2008-03-06 IDIR\JPRESTMO Y2008-03-06

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

BANDERSO Date: 1987-06-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 AT  0 N N YN 0 : 0 : 5 : 
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0   25

Site Plan Map Image

District:

BABINE MILLLocation:

Client:    - 

Date:

Licence:

CP/Mark:  / 

Block:

 93K 013 0.0  25Opening:

-576870000Opening Id:

 9.6Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1016028 DN HV 1987-06-01 1989-01-01  9.6 Y L
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Database: DBP01
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -576870009 SU PH PLOT 1988-09-01  5.0 VG N NPH

Y -576870008 SU SP PLOT 1989-05-01  5.0 VOB N NSP

Y -576870011 SU BR PLOT 1989-07-01  5.0 VOB N NBR

Y -576870015 PL PL CTAIN 1990-05-01  8.0 VG N NCE

Y -576870012 SU RG PLOT 1992-06-01  8.0 VG N NRG  SU

Y -576870013 SU BR PLOT 1992-09-01  5.0 VG N NBR

Y  28053 SU SI PLOT 1994-12-16  3.0 VG N NPH

Y -576870019 BR MA BRUSH 1996-07-25  7.9 VG N NCE

Y -576870017 PL 1997-05-22  7.0 RBM N NCE

Y  1763744 SU RE WALK 2007-10-25  7.5 FIL 2650001 Y NFG  IB  904.00

N  2079052 SU RA WALK 2014-07-01  7.5 FTM N NRA  FE SU2016DND010  113.00

Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2007  4.1 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 25  4.11 A 2008-03-30

IMM ART  2007  3.4 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 4  3.41 B 2008-03-30

IMM ART  2007  3.4 I Inventory 

Layer

NY Snow or Ice (includes 

snow press)

 10  3.41 B 2008-03-30
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Database: DBP01
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Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 4.1I  17  7.1 2007  4,920  6 I  201  1766205 ARTIMM AT(90%) SX(10%)A N 3.6

 4.1S  11  2.0 2007  360  80 I  201  1766205 ARTIMM SX(89%) PLI(11%)  360A N 3.6

 .5 RDNPAA 

 3.4I  10  3.7 2007  10,240  14 I  211  1766206 ARTIMM AT(80%) PLI(10%) 

SX(10%)

B N 3.0

 3.4S  16  5.4 2007  1,040  840 I  211  1766206 ARTIMM PLI(78%) SX(22%)  1,080B N 3.0

 .4 RDNPBB 
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Database: DBP01
Opening Number:  93K 013 0.0   25

Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

BABINE MILLLocation:

Client:    - 

Date:

Licence:

CP/Mark:  / 

Block:

 93K 013 0.0  25Opening:

-576870000Opening Id:

 9.6Gross Area:

1        1SU:

A        BPoly #:

4.1      3.4Poly Area:

2007     2007Ref Year:

20       21Site_Indx:

IMM      IMMStk Stats:

ART      ARTStk Type:
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IDIR\CSTEVENSUser Id:

Database: DBP01
Opening Number:  93K 013 0.0   25

Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

N

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2008-03-30  .9  .0  .0  .9  .0  .0  .0  .0  6.6  .0  6.6  .0  .0  .0  7.5  .0

2008-03-06  .0  .0  .0  .0  .0  .0  .0  .0  7.5  .0  7.5  .0  .0  .0  7.5  .0

1997-08-25  1.6  .0  .0  1.6  .0  .0  .0  .0  8.0  .0  8.0  .0  .0  .0  9.6  .0

1996-09-10  1.6  .0  .0  1.6  .0  .0  .0  .0  8.0  .0  8.0  .0  .0  .0  9.6  .0

1995-03-20  1.6  .0  .0  1.6  .0  .0  .0  .0  8.0  .0  8.0  .0  .0  .0  9.6  .0

1992-06-01  1.0  .0  .0  1.0  .0  .0  .0  .0  7.0  .0  7.0  .0  .0  .0  8.0  .0

1990-05-01  .0  .0  .0  .0  .0  .0  .0  .0  8.0  .0  8.0  .0  .0  .0  8.0  .0

1989-03-01  .0  .0  .0  .0  .0  8.0  .0  8.0  .0  .0  .0  .0  .0  .0  8.0  .0

1987-06-01  .0  .0  .0  .0  .0  .0  5.0  5.0  .0  .0  .0  .0  .0  .0  5.0  .0

End of Report
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Database: DBP01
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Opening Id:

Opening Licensee:

Comments: N

 93K 014 0.0    9Opening Number: Opening Range:

Timbermark:Cut Permit:Forest File Id:

*Opening Category:Client Locn:Client Number:

Cut Block:

DND To Date:From Date:Org Unit:

-577280000

Map Image: Y

Admin

Block Status:Pre-87 areas that is either NSR, or 

stocked but not FG

P87Opening Cat:

BURNS LAKE EASTDDist Admin Zone:SP Exempt:

Opening Gross Area (ha):  31.9  .0  30.4Forest Cover (ha):NAR (ha): 31.9Dist Gross Area (ha): .0Exhibit A Areas (ha):

Cut Block:25595Timber Mark:CP:A25595Licence No:

Lic Opening Id:-577280000Opening Id: 93K 014 0.0    9Opening:

HIATT, LARRY K.Name:0000007271Client:

CHESKWA LKLocation:Nadina Natural Resource DistrictDNDDistrict:

Skeena Natural Resource RegionRSK FGStatus:Region:

Tenure Type:

Admin Forest Org:

Mgmt Unit Type:

Tenure Admin Org:

Actual Dist Start:

Prev Stand Type:

Previous Timber Type

SP1:

Height Class:

Maximum Allowable Permanent Access:

Last Updated By: Last Updated Date:

DND

U TIMBER SUPPLY AREA

DND Nadina Natural Resource District

1982-12-01

PLI

3

2015-03-23

SP2:

Stocking Class:

TSB:

Mgmt Unit Id:

Age Class:

Site Index:

B20 SB TSL S20 single mark 14D

14 Lakes TSA

Nadina Natural Resource District

Lakes TSA Block D

Mature

6

 0

1

Site Index Source:

IDIR\CSTEVENS

 %

MAT

Regen Declared Date:

Free Grow Declared Date

Regeneration Offset:

Free Grow Offset: Free Grow Due Date:

Regen Due Date: 1987-121995-06-26 5

2008-03-20 0 1982-12

Original Approval: Current AmendmenTJORDSVA 1982-12-01

Spatial Data Exists: Y Opening Comments: N

NRegen Overdue:

NFree Growing Overdue:

Post Harvest Declared:
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Milestones

Compliance Date Indicator: APPROVE

CommentsSubmission DateDeclared User IdDeclared DateDue LateDue EarlyDeclaration TypeSU AreaSU

1  0.0 Post Harvest 0 0 N

1  0.0 Regeneration 0 1987-12 1995-06-26 SHEDIN N2003-11-15

1  0.0 Free Growing 1982-12 1982-12 2008-03-20 IDIR\JPRESTMO Y2008-03-20

Multi-Tenure

Managed

By Cutting 

Permit

Managed

By

Licence

StatusPrimary

Licence

Planned

Net

Area (ha)

Planned

Gross

Area (ha)

Timber

Mark

Cut

Block

Cutting

Permit

Licence

Number

A25595 25595 Y

SP Administration

Approved By:

Amendment Number:

Area of No Planned Reforestation (ha)

TJORDSVA Date: 1982-12-01

Approved By:   on Initiated By:   on 

Submitted By:For the Manager of Nadina Natural Resource District   on 

Ecology

--------------------------------------------- BGC Information ----------------------------------

CommentNAR (ha) Max Soil DisturbanceVariantSub ZoneZoneSU SeralPhase Site Series Site Phase

1 SBS dk 01  0.0 N

Free Growing Stocking Standards

MaxMinMax

DistSU

Late

Off : Due

Early

Off : Due

Min

Hor

Min

PrefMinTrgt

Max

Den

Basl

Area

Acceptable

Species

Preferred

Species

NAR

(ha)L Amd

 Post Space Free Grow ----- WSS / ha -----

Standard

ID

Att

Ind

Regen

Off : Due

Reg

Obl

Hght Rel

To Comp

Add

Std Cmt

1  0.0 PLI  0 N N YN 0 : 19820 : 19825 : 1987
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Site Plan Map Image

District:

CHESKWA LKLocation:

Client: 00007271  00 - HIATT, LARRY K.

Date:

A25595Licence:

CP/Mark:  / 25595

Block:

 93K 014 0.0   9Opening:

-577280000Opening Id:

 31.9Gross Area:

1SU:

0Net Area:

SBSBGC Zone:

 0.0

Total

DLA - OBSOLETE - Lakes Forest District (DND)

Denudation

--------------------- Disturbance ----------------- Dist

Code

Cut

Phase

VarSystemTechniqueBase

Activity

LicenseeATU IdRes

CompAreaEnd DateStart Date

Licence

Number

CP Cut Block

Y  1015990 DN HV 1982-12-01 1987-01-01  31.9 Y L A25595
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ATU Summary

Silviculture: Trial Comment: N

LicenseeMapCmt

Inter

Agency NoFundArea 

End

DateObjectivesMethodTechniqueBaseATURslt Project ID Cost

Y -577280012 SU RG PLOT 1987-07-01  10.0 VOB N NRG

Y -577280020 PL PL CTAIN 1988-05-01  9.0 VOB N NCE

Y -577280013 SU SP PLOT 1989-05-01  20.0 VOB N NSP

Y -577280019 SP ME TRAIL 1989-10-01  16.0 VOB N NPL

Y -577280014 SU PL PLOT 1989-10-01  20.0 VOB N NPP

Y -577280024 PL PL CTAIN 1990-05-01  16.0 VG N NCE

Y -577280022 PL PL CTAIN 1990-05-01  3.0 VG N NCE

Y -577280016 SU RG PLOT 1992-05-01  31.0 VG N NRG  SU

Y -577280015 SU BR PLOT 1992-09-01  31.0 VG N NBR

Y -577280026 PL FP CTAIN 1993-06-01  4.0 VG N NCE

Y -577280017 SU RG PLOT 1995-06-26  4.0 VG N NRG

Y  438918 BR MA LAYOT 1999-06-22  31.9 RBL Y N

Y  1763902 SU RE WALK 2007-06-14  30.4 FIL 2650001 Y NFG  IB  1,356.00

N  2087149 SU FH WALK 2011-06-01  20.0 FTM N NIB  DS  300.00

N  2087148 SU RA WALK 2014-06-01  30.4 FTM 40FI012 N NRA  BR  FE SU2016DND010  600.00
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Forest Health Observations

----------------  Polygon --------------------------------- Stocking -----------------

Incidence

Area

(ha)

%

Incid

Damage

Agent

LayerAreaReference

Year

ClassTypeStatusSU No Observation

Date

IMM ART  2007  20.0 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 2  20.01 A 2008-03-30

IMM ART  2007  20.0 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 17  20.01 A 2008-03-30

IMM ART  2007  7.1 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 13  7.11 B 2008-03-30

IMM ART  2007  7.1 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 3  7.11 B 2008-03-30

IMM ART  2007  3.3 I Inventory 

Layer

DSC Comandra Blister Rust 

(Cronartium comandrae)

 6  3.31 C 2008-03-30

IMM ART  2007  3.3 I Inventory 

Layer

DSG Western Gall Rust 

(Endocronartium 

harknessii)

 2  3.31 C 2008-03-30

Forest Cover

TypObjTypSts

For

Id

--- Rsrv ---Basal

Area 

Site

Indx 

S

C 

%

CC FG WS Total

Ref

Yr 

Avg

Hght 

Avg 

Age

- Stock -L

Y 

 -Polygon Area -SU Species

(code:%)

NMA

ID

Re-entry

YearTCP TWS 

Poly

ID CmtGross Net

 20.0I  19  6.8 2007  3,000  12 I  221  1766214 ARTIMM PLI(70%) SX(20%) 

AT(10%)

A N 19.5

 20.0S  19  6.8 2007  1,000  960 I  221  1766214 ARTIMM PLI(84%) SX(16%)  1,000A N 19.5

 .5 RDNPAA 

 7.1I  21  10.5 2007  5,760  25 I  191  1766215 ARTIMM AT(80%) PLI(10%) 

SX(10%)

B N 7.1

 7.1S  21  7.0 2007  680  80 I  191  1766215 ARTIMM PLI(53%) SX(47%)  680B N 7.1

 3.3I  20  10.0 2007  7,760  30 I  231  1766216 ARTIMM AT(60%) SX(30%) 

PLI(10%)

C N 3.1

 3.3S  20  5.3 2007  800  120 I  231  1766216 ARTIMM SX(95%) PLI(5%)  800C N 3.1

 .2 RDNPCC 
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Forest Cover Map Image

District: DND - OBSOLETE - Lakes Forest District (DND

CHESKWA LKLocation:

Client: 00007271  00 - HIATT, LARRY K.

Date:

A25595Licence:

CP/Mark:  / 25595

Block:

 93K 014 0.0   9Opening:

-577280000Opening Id:

 31.9Gross Area:

1        1        1SU:

A        B        CPoly #:

20       7.1      3.3Poly Area:

2007     2007     2007Ref Year:

22       19       23Site_Indx:

IMM      IMM      IMMStk Stats:

ART      ART      ARTStk Type:
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Land Status

All Post Harvest Obligations declared and met on Opening:

All Regeneration Obligations declared and met on Opening:

All Free Growing Obligations declared and met on Opening:

N

Y

Y

NORTotalTotalNCBRMATTotalNATARTTotalNATPLNPLTotalFORNATUNN

FG (ha)AllOther (ha)IMM (ha)NSR (ha)NP (ha)Status

Date

2008-03-30  .7  .0  .0  .7  .0  .0  .0  .0  29.7  .0  29.7  .0  .0  .0  30.4  .0

2008-03-20  .0  .0  .0  .0  .0  .0  .0  .0  30.4  .0  30.4  .0  .0  .0  30.4  .0

1995-07-04  1.2  .0  .0  1.2  .0  .0  .0  .0  30.7  .0  30.7  .0  .0  .0  31.9  .0

1995-03-23  1.2  .0  .0  1.2  .0  .0  .0  .0  30.7  .0  30.7  .0  .0  .0  31.9  .0

1993-06-01  1.0  .0  .0  1.0  .0  .0  .0  .0  30.0  .0  30.0  .0  .0  .0  31.0  .0

1992-06-01  1.0  .0  .0  1.0  .0  4.0  .0  4.0  26.0  .0  26.0  .0  .0  .0  31.0  .0

1990-05-01  1.0  .0  .0  1.0  .0  .0  .0  .0  27.0  3.0  30.0  .0  .0  .0  31.0  .0

1989-10-01  1.0  .0  .0  1.0  .0  19.0  .0  19.0  8.0  3.0  11.0  .0  .0  .0  31.0  .0

1988-05-01  1.0  .0  .0  1.0  16.0  3.0  .0  19.0  8.0  3.0  11.0  .0  .0  .0  31.0  .0

1988-03-01  1.0  .0  .0  1.0  27.0  .0  .0  27.0  .0  3.0  3.0  .0  .0  .0  31.0  .0

1987-01-01  1.0  .0  .0  1.0  12.0  .0  14.0  26.0  .0  .0  .0  .0  .0  .0  27.0  .0

1985-01-01  1.0  .0  .0  1.0  .0  .0  21.0  21.0  .0  .0  .0  .0  .0  .0  22.0  .0

1983-10-01  .0  .0  .0  .0  .0  .0  12.0  12.0  .0  .0  .0  .0  .0  .0  12.0  .0

1982-12-01  .0  .0  .0  .0  .0  .0  5.0  5.0  .0  .0  .0  .0  .0  .0  5.0  .0

End of Report
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